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Scope of Work  
Cultural Resources Management Program 

Native American Program Consultation Support 
Nellis Air Force Base, Nevada 

CESU 17-28 
 
INTRODUCTION 
 
Projects for execution under this Cooperative Agreement (CA) by USACE do not include any 
functions to be performed that are inherently governmental.  This determination is made with the 
assessment that places emphasis on the degree to which conditions and facts restrict the 
discretionary authority, decision-making responsibility, or accountability of Government 
officials using Non-Federal Entity (NFE) services or work products. 
 
This CA shall not be used for performance of personal services. These tasks provided by the 
customer for execution under this CA by USACE do not include functions to be performed that 
are personal services. 
 
Any modifications to Cooperative Agreement activities as outlined by this SOW/PWS must be 
channeled through the Grants Officer’s Technical Representative (GOTR) and Grants Officer 
(GO) prior to NFE implementation. 
 
NFE personnel shall also wear a distinctive NFE furnished security (ID) badge/lanyard readily 
identifying the individual as a NFE employee.  The badge shall be worn in a conspicuous place 
at all times when performing work under the Cooperative Agreement including attendance at 
Government meetings and conferences that take place outside of the Government facility. 
 
NFE personnel shall identify themselves as an NFE employee when answering or placing calls 
on a Government telephone and when leaving outgoing or incoming messages on voice mail.  
Use of acronyms in this identification is insufficient to meet this requirement. 
 
All NFE email signatures shall identify them as such and will include their employer’s name. 
 
PERIOD OF PERFORMANCE: 12 months  
 
GOVERNMENT POCS: 

1. USACE Omaha District POC: Mr. Sarah Miller PM, (402) 995-2742, 
sarah.miller@usace.army.mil  

2. USACE Omaha District POC: Ms. Kali Evans, GOTR, (402) 995-2295, 
kali.l.evans@usace.army.mil 

3. USACE Omaha District POC: Ms. Stephanie Rostermundt, Grants Officer, (402) 995-
2083, stephanie.a.rostermundt@usace.army.mil 
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GENERAL INFORMATION 

1.0 Background: The focus of this project is to identify and preserve cultural resources, 
which include archaeological sites and Native American properties, on the Nevada Test and 
Training Range (NTTR), Nellis Air Force Base (NAFB) and Creech Air Force Base (CAFB) 
installations.  
 
Tasks to be completed under this project will continue the comprehensive approach for 
preservation of cultural resources at NTTR, NAFB, and CAFB as discussed in the Integrated 
Cultural Resources Management Plan (ICRMP) (NAFB 2012) and fully support the missions of 
the NTTR, NAFB and CAFB. Cultural resources management responsibilities for these diverse 
missions are administered through the methodology identified in the NAFB ICRMP which 
addresses all administrative areas discussed above.  The NAFB ICRMP will be provided to the 
NFE at the kick-off meeting.  
 
Since 1997, NAFB Cultural Resources Management (CRM) has taken efforts to identify and 
protect important sites in areas not designated for surface disturbance at the same time 
maintaining support for the mission of NAFB. Research has included both compliance surveys 
and inventories in zones not designated for surface disturbance. An estimated 80% of the 
efforts expended in a decade have addressed the investigations of mountains and dry lake 
systems in which the results are used to expand archaeological theory and increase efficiency 
for compliance surveys. The investments into the Native American Program have assisted in 
the efficiency of the consultation process designated in the NHPA and assisted archaeologists 
in site-interpretations. NAFB CRM leads the Department of Defense in creating documents and 
products concerning NAFB, CAFB, and NTTR prehistory and history including video 
documentaries which are made available to the public. 
 
Mission support is the goal for all NAFB programs, including Cultural Resources 
Management (CRM). The Nellis mission is to train fighter pilots and this training involves target 
construction, and surface disturbance to construct targets on the NTTR that visually reflect 
locations of concern at problematic areas in the world. The NTTR mission is to accomplish 
diverse air and air to ground training. Creech AFB mission is to serve as the aerial demonstration 
training site for the Thunderbirds, and engage in Overseas Contingency Operations as the home 

SUMMARY OF REQUIREMENTS 
SOW 

Section Task Project # Description 

4.0 TASK ONE RKXF177300 CONSUTLATION, NATIVE AMERICAN 

5.0 TASK TWO RKMF177301 CONSULTATION, NATIVE AMERICAN, NAGPRA, 
PHASE I 

6.0 TASK THREE RKXF170413 SURVEY / INVENTORY, CULTURAL RESOURCES, 
ROCK ART 

7.0 TASK FOUR RKFX170414 SURVEY / INVENTORY, CULTURAL RESOURCES, 
BLACK MTN 

8.0 TASK FIVE RKFX170412 SURVEY / INVENTORY, CULTURAL RESOURCES, 
SPRINGS RECORDATION 
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base of remotely piloted aircraft systems which fly missions across the globe. Section 110 will 
be completed as well as Section 106 in this award, to fulfill  NHPA requirements that 
federal institutions take efforts to identify significant properties on all lands regardless 
whether they are proposed for federal actions. 
 
The NAFB ICRMP maintains that emphasis be shared for cultural resources compliance (Section 
106), proactive research (Section 110), and Native American involvement. The tasks below 
addresses part of the ultimate goal of meeting CRM clearances for federal mission undertakings 
through archaeological survey, ethnographic research, architectural and historical resources 
inventory, and data management activities for all administrative areas assigned to NAFB CRM. 
Compliance tasks will include data gathering and maintenance aiding the Native American 
Program, Public Outreach, Section 106 compliance, and Section 110 archaeological 
investigations. 
 
1.1 Objective: The NFE shall provide support for cultural resource management and 
compliance with the American Indian Religious Freedom Act, National Historic Preservation 
Act (NHPA), the Archaeological Resources Protection Act (ARPA), Native American Graves 
Protection and Repatriation Act (NAGPRA), and other applicable federal, state and local laws / 
regulations, and related DoD and AF directives (including DoDI 4715.16; DoDI 4710.02, 
AFI90-2002, and AFI 327065).   
 
Support shall include providing the following tribal consultation support: Native American 
Coordinator (NAC) support, Native American participation in the NAFB Native American 
Program Meetings, support and logistics for NA meetings and field trips, the Document Review 
Committee, site visits to include locations on NAFB, CAFB, and the NTTR, professional 
meetings, tribal monitors, and document publishing.   
 
Monthly update meetings should be conducted, via conference call, to be hosted by the NFE with 
all parties.  Any modifications to this project as outlined by this SOW must be channeled through 
the GOTR and signed by the GO prior to NFE implementation.  
 
NFE personnel must have the ability to pass a security check to access sites outlined in this 
SOW. 
 
The NFE shall provide support for government-to-government consultation with the 17 Native 
American tribes that are culturally or historically affiliated with NAFB.  The services will 
include support for all tasks associated with Native American Consultation Services.  An 
example would include Native American travel per diem, lodging, technical report reviews, and 
following the requirements identified in the NAFB Native American Program that was designed 
to adhere to Executive Order 13175.  
 
1.2 Description of Support/Introduction: The NFE shall provide all personnel, equipment, 
supplies, facilities, transportation, tools, materials, supervision, and other items necessary to 
perform the Cultural Resources Support as defined in this SOW, except for those items specified 
as Government furnished items and services. During the execution of the work, the NFE shall 
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provide adequate professional supervision and quality control measures to assure the accuracy, 
quality, completeness, and progress of the work.  
1.3 Place of Performance:  The work to be performed under this project will be performed 
at NAFB, CAFB, and the NTTR in Nevada. 
 
1.4 National Defense Sensitivity: The NFE will not be assigned work that directly 
involves sensitive or secret-clearance materials but would perform duties on Air Force property 
with potential to be exposed to sensitive documents, conversation, or facilities.  
 
The NFE is not authorized to remove materials or data from Air Force property without 
authorization by the NAFB Archaeologist. 
 
Neither the NFE nor their representative will release or publish any sketch, photograph, report, 
or other material of any nature derived or prepared under this project without specific written 
permission of the Air Force Technical Program Manager except as is specifically provided for 
in this SOW. Copyright will not be claimed by the NFE for any materials produced under this 
project. All such materials are to remain within the public domain.  
In the event the NFE encounters problems in fulfilling task objectives or when difficulties are 
anticipated in complying with projected schedule or dates, or whenever the NFE has 
knowledge that any actual or potential situation is delaying or threatening to delay timely 
performance of tasks, the NFE will immediately notify the USACE Grants Officer in writing 
noting all relevant details. However, this material will be informational in character and this 
provision shall not be construed as a waiver by the U.S. Government of any delivery schedule 
or date, rights, or remedies provided by law or under this project. 
 
1.5 Native American Sensitivity. The Air Force has legal and ethical responsibilities to 
protect Native American information that is identified by Americans as sensitive. Native 
American information must be submitted directly to NAFB without alteration. The NFE will 
comply with all NAFB requests regarding maintaining or relinquishing Native American data. 
 
1.6 Rights-of-Entry:  Contact the NAFB POC in order to coordinate access to the 
designated project areas. 
 
1.7 Coordination with Other Agencies.: Some lands adjacent to NTTR used for airspace 
flyover are administered by the Bureau of Land Management, which also shares management 
of the north NTTR lands. NAFB will conduct all coordination’s with all government agencies 
tasks.  
1.7.1 Security Requirements: The NFE shall adhere to the following security requirements. 

(a) Physical Security:  The NFE shall be responsible for safeguarding all 
Government equipment, information and property provided for NFE use.  At 
the close of each work period, Government facilities, equipment, and 
materials shall be secured. 

1.7.2 Project Kick-Off/Periodic Progress Meetings:  Kick-off conference call following award 
of this project will be held between the NFE, NAFB and USACE to discuss schedule, 
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deliverables, and address any projected concerns.  The NFE will apprise the Government 
during progress meetings of any problems being experienced.  Appropriate action shall 
be taken to resolve outstanding issues.  The NFE shall arrange all conference calls and 
shall be responsible for preparing minutes of the call, submitting them within five (5) 
working days following the call. 

NFE FURNISHED ITEMS AND SERVICES 

2.0 NFE Furnished Items and Responsibilities: 
2.1 General:  The NFE shall furnish all qualified personnel, labor, training, management, 
supervision, equipment including personal protective equipment, supplies, materials, and other 
items and non-personal services listed below and necessary to perform all objectives stated in 
this SOW. 
 
2.2 Execution of the Work:  The NFE shall furnish sufficient technical supervisory and 
administrative personnel at all times to ensure execution of the work in accordance with the 
delivery schedule.  The NFE shall assure that the work is executed vigorously in a professional.  
The NFE shall be responsible for checking all data, notes and other work products to verify the 
work intent and scope of work have been met. 
 
2.3 Security:  The NFE shall provide proper identification (e.g. Driver’s license) social 
security number, date of birth, and citizenship information to obtain a site access pass. NAFB 
personnel will perform a background check prior to pass issuance. All security badges or passes 
shall be returned to the 99 CEIE/CEIEA or designate upon expiration of the badge, upon 99 
CEIE/CEIEA request, upon completion of the project, or when possession of the badge is no 
longer necessary (e.g., upon removal of NFE personnel from specific projects). 
 
2.4 Materials:  The NFE shall furnish materials and supplies necessary to meet the 
requirements under this SOW. 
 
2.5 Equipment: The NFE shall furnish the equipment necessary to meet the requirements 
under this SOW. 
 
3.0 Background Description for Archaeological Support:  
NAFB administers 3.1 million acres and to date, approximately six percent of NTTR’s lands 
have been inventoried for cultural resources. This project would result in ensuring completion of 
archaeological survey of 200 acres of lands distributed across the North and South NTTR (Figure 
1). Information gathered during this inventory will ultimately be incorporated into a report to 
assist NAFB in compiling a comprehensive NTTR Characterization Report. Ethnographic 
research would be used to enhance holistic assessments and contribute to ICRMP identified 
Characterization Studies utilized in compliance management decisions. Architectural and 
historic resources inventory would be gathered to comply with the Air Force Real Property 
Heritage Resources Compliance Pre-Audit reporting at the end of annual year 2013. Data 
management would be utilized to comply with AFI 32-7065 data gathering and maintenance 
requirements. 
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The NTTR has engaged in a major compliance Section 106 effort to complete cultural 
inventory for high priority undertakings in dispersed locations throughout the NTTR. After 
2001, NAFB implemented a philosophy that emphasized surveying areas that are prime for 
target construction in a holistic process. Based on aerial photos and 10% inventory results, 
55,000 acres of two areas in the south and the north NTTR were opened without additional 
survey (2002 and 2004). Since then, targets and infrastructure projects have been constructed 
within the zones without the typical detail of the Section 106 process. In continuance with the 
success of this activity, low sensitive zones in the North and South NTTR are intended to be 
identified, to increase mission readiness and capability. 
 
In 1998, the inaugural NAFB, CAFB, and NTTR ICRMP initiated an atypical philosophy that 
emphasized investments in Native American involvement, scientific study, and compliance 
work for the NTTR, the largest training range in the Air Force. This prioritization designated 
stratified random sampling to collect sufficient data to first reduce compliance inventories in 
zones with fewer archaeological resources and areas with tribal concern, and second identify 
areas of higher probability for less culturally problematic mission-related project areas, such as 
for new target locales. This primary objective is to identify historic properties for preservation 
and study that are not located in activity zones. This resulted in several of the largest inventories 
in the Great Basin region, scientific studies with an academic basis, an expansive Native 
American program, and creation of innovative models to increase compliance and mission 
efficiency. 
 
In 1829 the Spanish began exploring a route from Santa Fe, New Mexico to California, resulting 
in a well-established trail entering Nevada along the Virgin River and followed the lower 
Colorado River to Las Vegas Wash. In 1855, the Church of Latter-Day Saints established the 
Las Vegas Fort, 12 miles southeast of NAFB. In 1940 NAFB, CAFB, and NTTR were 
administratively created as a result of the bombing of Pearl Harbor and the United States entry 
to World War II (WWII). Accordingly, historic activity resulted in extensive man-built 
environments on NAFB, CAFB and NTTR lands necessitating Section 106 and 110 evaluations, 
to include: road systems, mining exploration, homesite and ranching structures and features, and 
military structures and features originating from WWII through the Cold War. 
 
There are an estimated 1,000 buildings and 3,000 additional built environment facilities, such as 
parking lots and storage structures on NAFB and CAFB properties. The Real Estate Flight has 
base data on all facilities. As each phase of buildings reaches 50 years old, new and thorough 
analyses are necessary to determine eligibility. The buildings are each treated as separate entities 
and not part of a larger plan, causing conflicts during eligibility reviews. The proposed PWS is 
expected to address a Historic District concept by viewing all buildings, historic and non-
historic, in a synchronic and diachronic system. 
 
3.1 Specific Tasks:  The intent of the Tasks for this compliance project is to: 1) complete 
archaeological inventory requirements for priority mission need project areas; 2) complete a 
comprehensive, holistic approach, ethnographic study of potential sacred sites and areas of 
cultural importance; 3) complete analysis and recordation projects for built environment; and 4) 
accomplish data gathering and management tasks per CRM AFI program mandates. Native 
Americans will be included in all surveys and NTTR survey projects. The NFE shall perform 
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the following tasks necessary to support the Cultural Resources Management Program stationed 
at NAFB. In addition to the deliverables listed under each task, the NFE shall provide a 
monthly status updates to the GOTR describing work completed during the reporting period. 
 
The NFE shall also attend and/or teleconference in on monthly progress status meetings to be 
coordinated by the NAFB Technical POC. For these meetings, the NFE shall be ready to provide 
the status on all appropriate tasks and a forecast on expected work items, as well as issues or 
areas of concern that need to be brought to the Technical POC’s and/or the USACE GORs 
attention. 
 
3.2 Services:  The NFE shall provide all qualified personnel, management, supervision, 
equipment including personal protective equipment, supplies, materials, and other items and non-
personal services necessary to perform Cultural Resources Support services for NAFB, CAFB, 
and NTTR, as defined in this SOW.  No work shall be accomplished beyond what is specified in 
this SOW. All narratives shall be accomplished utilizing Microsoft Word processing software. 
 
3.3 Kick-Off Meeting:  The NFE shall coordinate a Project kick-off meeting or 
teleconference within 30 days of project award to discuss task requirements and expectations. 
 
3.4 Native American Participation: The NAC may be involved in most stages of NTTR 
compliance surveys and trips with the Advisor, and will aid NAFB CRM in selecting the tribal 
members for fieldwork projects. The Native American Document Review Committee (DRC) 
will be invited to review draft reports for compliance inventories and ethnographic projects, 
concurrent with NAFB CRM draft  review periods. The NFE will fund Native Americans and 
the DRC reviews.  
 
3.5 Field: Vehicles, Travel, and Escorts. The NFE will supply transportation for trips to 
the NTTR and for vehicles for investigations of sites on the NTTR, as applicable. Access to the 
NTTR is restricted for safety and security. Only company-owned, rentals, federal, state, or 
county vehicles are allowed access. NAFB requires an approved NAFB escort be present and 
have all project members in reasonable visibility during all times on the NTTR. 

 
4.0  TASK ONE - NAFB Native American Consultation Support Services 

(RKXF177300) 
 
The purpose of this task is for the NFE to support the cultural resource management and 
maintain compliance with the American Indian Religious Freedom Act, National Historic 
Preservation Act (NHPA), the Archaeological Resources Protection Act (ARPA), Native 
American Graves Protection and Repatriation Act (NAGPRA), and other applicable federal, state 
and local laws / regulations, and related DoD and AF directives (including DoDI 4715.16; DoDI 
4710.02, AFI90-2002, and AFI 327065).   
 
NFE shall provide the following tribal consultation support: NAC support, Native American 
participation in the NAFB Native American Program Meetings, support and logistics for NA 
meetings and field trips, the Document Review Committee, site visits to include locations on 
NAFB, CAFB, and the NTTR, professional meetings, tribal monitors, and document publishing. 
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Monthly update meetings should be conducted, via conference call, to be hosted by NFE with all 
parties.  Any modifications to task activities as outlined by this SOW must be channeled through 
the Grants Officer Representative (GOR) and signed by the GO prior to NFE implementation.  
 
NFE personnel must have the ability to pass a security check to access sites outlined in this 
SOW. 
 
The NFE shall provide support for government-to-government consultation with the 17 Native 
American tribes that are culturally or historically affiliated with NAFB.  The support will include 
support for all tasks associated with Native American Consultation Services.  An example would 
include Native American travel per diem, lodging, technical report reviews, and following the 
requirements identified in the NAFB Native American Program that was designed to adhere to 
Executive Order 13175.  
 
History 
 
NAFB lands occupy much of southern Nevada.  This land was once part of the aboriginal 
homelands of the Colorado River Tribes, Yuman speaking Mohave people, and Numic speaking 
people, today known as the Owens Valley Paiutes, Southern Paiutes, and Western Shoshones.  
This land contains places that Numic and Yuman speaking peoples used for thousands of years 
prior to Euro-American encroachment into the region.  This part of Nevada was withdrawn from 
the public domain in the early 1940s to serve as a bombing and military training range.  Indian 
people were prevented access to their traditional places once the land became part of this secure 
government facility.  
 
Approximately sixty (60) years later, Numic and Yuman speaking people became engaged in 
consultation efforts with the United Stated Air Force on NAFB.  In accordance with federal law, 
NAFB created the Native American Interaction Program (NAIP) as a foundation for 
government-to-government consultation and to involve tribal members in all facets of the 
environmental program with an emphasis on field participation.  Since its inception in 1996, the 
philosophy of the NAIP has been to proactively involve culturally affiliated tribes in planning 
and review of both ethnographic and archaeological field projects.  Ethnographic projects on 
NAFB involve active participation from the Consolidated Group of Tribes and Organizations 
(CGTO) which is a pan-tribal, multi-ethnic group created in 1990 to address consultation with 
federal facilities located within traditional territories.  The CGTO comprises 17 tribes and pan-
Indian organizations from the Colorado River, Mohave, Southern Paiute, Western Shoshone, and 
Owens Valley Paiute ethnic groups.  At NAFB, the Fort Mojave Tribe participates at the 
consultation table because of its traditional ties to the south range. 
 
4.1 Sub-Tasks:  Native American Consultation Support Services 
 
4.1.1    Sub-task 1: Native American Coordination Support (NAC)  
 
The NFE shall fund the NAFB tribally elected NAC requirements as outlined in the project.   
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The NAC is selected by the 17 represented tribes.  Once the NAC is appointed, he or she will 
remain as the NAC until such time as the CGTO elects to replace the NAC.  The current 
appointee as the NAC to NAFB is Mr. Richard Arnold.  The NAC supports the NAFB Native 
American Consultation program, assisting the NAFB Cultural Resource Manager (CRM) with 
activities to include meetings, conferences, programs, field trips, document reviews, and Native 
American Consultation. 
 
The recipient shall fund $25,000 (invoice for actuals) for NAC activities per the installation and 
AFCEC.  Payment schedule will be based on the duties performed, and approved by the NAFB 
CRM.  NAC duties include: 
 

o The NAC assists with the annual meeting (see Sub-task 2), helping with participation, 
planning, presentation, and production activities.  NAC also facilitates the Native 
American Executive Session at each meeting and produces meeting minutes for that 
session for delivery to the NAFB CRM. 
 

o Facilitate site visits (See Sub-task 3), including recommending site visit locations, 
identifying tribal members to attend each site visit, and assisting tribal members with 
logistical arrangements. 
 

o Other duties as recommended by the CGTO and approved by the NAFB CRM. 
 
 

NAC support will also be required if the optional sub-tasks are awarded.  Costs to support these 
tasks are in addition to the $25,000 (invoice for actuals) rate in the paragraph above.  NAC 
support costs for each optional sub-task are to be included with the associated sub-task, and not 
included in Sub-task 1. 
 
The NFE will also fund NAC travel, per diem, and lodging to support the activities in the project.  
These costs are to be included with the associated sub-task, and not included in Sub-task 1.   
 
4.1.2    Sub-task 2: NAFB Native American Program Meetings 
 
The NFE shall provide cohesive efforts to support NAFB CRM to conduct consultation and 
coordination efforts for up to two meetings per calendar year.  These activities will aid in 
government-to-government consultation with 17 Indian Tribes and other Native American 
government representatives for Air Force mission activities which could potentially affect 
resources and areas important to Native Americans.  
 
There will be two meetings each year: 
 
(1)  Meeting 1 will be a formal conference room attendance with audio/video presentations, with 
a duration of up to two and one half days.  Travel to the conference will be the day prior to the 
start of the conference, and return travel from the conference will be on the last day of the 
conference (i.e., total of 4 days and 3 nights).  Meeting expectations include: 
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o Room shall be large enough to hold up to 60 people. 
o Room shall be set up with IT equipment for briefings and a podium.   
o Morning and afternoon refreshments shall be provided each day. 
o Coffee, tea, and water to be available all day. 

 
(2)  Meeting 2 will be a field trip, e.g., Pinenut Harvest, spiritual site visits, etc.  The field trip 
will be two days in duration.  The first day of the field trip will be in the field.  The NFE shall 
arrange a meeting room for the second day for the Tribal Executive Meeting and a 
summary/recap session.  Travel to the field trip will be the day prior to the start of the field trip, 
and return travel will be on the day after the field trip (i.e., total of 4 days and 3 nights).  Meeting 
expectations include: 
 

o For the field day, provide a tent/canopy (for shade), chairs, and porta-johns for up to 60 
people. 

o Meeting room shall be large enough to hold up to 60 people. 
o Meeting room shall be set up with IT equipment for briefings and a podium.   
o Morning and afternoon refreshments shall be provided each day. 
o Sports drinks and water to be available all day on field day, coffee, tea, and water to be 

available all day on second day. 
 
NFE support shall include facilitating and paying for the meeting location, making lodging 
reservations, reimbursing lodging for tribes and tribal travel expenses, and associated expenses 
associated with the meeting/field trip.  Formal conference room meetings shall be held at Texas 
Station Hotel & Casino per tribal request.  However, NAFB reserves the right to change the 
location as needs arise.  Lodging location for field trips will be in close proximity to the areas 
being visited. 
 
The NFE shall be responsible for the physical preparations required for the meetings.  NAFB 
CRM or representative will be onsite to assist and approve layout of the meeting room or 
fieldtrip site preparations/locations.  The NFE shall provide per diem and travel for two guest 
speakers at each meeting/field trip.  For the field trip, the NFE may be responsible for providing 
a lunch meal for each field day in lieu of paying per diem for the lunch meal.  This will be 
determined based on the location of the field trip, as dining facilities may not be available 
nearby. Tribal representatives are entitled to per diem, mileage, and honoraria ($150/day) when 
traveling for Air Force activities outlined in this SOW.  Tribal representatives will only receive 
honoraria for providing input and feedback regarding past reports, plans, NAFB cultural resource 
activities, and findings from surveys. The tribal representatives shall also provide input on how 
NAFB activities are conducted for future years.  
 
The NFE shall be responsible for taking and submitting meeting/fieldtrip minutes (at annual 
meeting/field visit events).  A draft of the minutes shall be provided to the NAFB CRM no later 
than 30 days from the event unless approved and coordinated through the Nellis CRM.  The NFE 
shall also provide for the design, production, and printing of 90 copies of a no more than 25-page 
color report of each meeting/fieldtrip.  The report shall be based on meeting minutes and photos 
taken by the Recipient.  The draft report shall be submitted to the NAFB CRM no later than 45 
days after the meeting/field trip.  The final reports are due to the NAFB CRM no more than 30 
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days after a draft approval.  The NFE shall ask NA members permission prior to taking their 
photo.  All photos will be cleared through NAFB Public Affairs prior to printing or distribution.  
The final version of the minutes shall be the report. 
 
The number of tribal members attending the conferences varies greatly.  The maximum 
attendance is 52 attendees (Chairperson and 2 representatives from each tribe, and the NAC).  
The NFE shall provide a fixed price for each meeting based on 27 tribal members being in 
attendance, with incremental pricing for additional attendees up to the maximum of 52.  The 
NAC attendance is include as a tribal representative in Sub-task 2.  No additional cost for NAC 
attendance shall be included in this sub-task. 
 
 
4.1.3  Sub-task 3: Site Visits 
 
The NFE shall fund up to 4 site visits onto the NTTR.  Expenses include hotel, per diem, and 
mileage.  Site visits are typically one full day in duration, with a travel day before and after. The 
NAC will be funded travel and per diem to attend the site visits.   
 
 
4.2    Optional Sub-Tasks:  Native American Consultation Support Services 
 
4.2.1  OPTIONAL - Sub-task 4: Participation in Professional Meetings 
 
Since 1999, participation in the annual professional meetings has provided opportunities for 
Native Americans to increase familiarity with archaeology methods.  The NFE shall implement 
the arrangements and funding for up to two professional meetings per year.  The NAFB CRM, in 
coordination with the NAC, will select up to eight tribal members to attend each conference.  
Participants assume responsibility to meet their own travel and meeting schedules.   
 
The NFE shall be responsible for making the travel arrangements and funding of travel, per 
diem, and lodging for the selected tribal members attending a conference for the full meeting 
duration not to exceed five days per conference.  One tribal attendee may be asked to present (30 
minute block of time) tribal perspective of the project work that has been completed at NAFB 
over the last 12 months at the conference.  The NFE shall compensate the presenter/speaker for 
his/her preparation and presentation time.   
 
A short, no longer than one-page written trip/conference report shall be submitted by each 
attendee within 30 days after the conference to the NFE for delivery to the NAFB CRM.  If the 
trip/conference report is not received within the timeframe, the NA member may not be eligible 
for future conferences.   
 
The NAC facilitate tribal attendance at professional meetings, and may attend the conferences as 
a tribal member and may be the project work presenter/speaker under the conditions of this 
SOW. 
 
Summary: 
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• Up to sixteen tribal members to attend a total of two conferences (eight each conference), 

for a maximum of five days each. 
• One-page reports by participants will be required from each conference attendee. 
• One tribal attendee to provide NAFB project work perspective at each professional 

conference.   
• NAC to facilitate tribal member attendance for each professional conference. The NAC 

will be counted as one of the attendees.  No additional cost for NAC attendance shall be 
included in this sub-task. 
 

4.2.2  OPTIONAL - Sub-task 5: Tribal Visits 
 
The Nellis CRM makes periodic visits to tribal offices.  The NAC is typically invited to 
participate in these visits.  Visits are one day in duration, and may include up to two travel days, 
depending on location.  For each visit, NAC will be funded for the tribal visit, plus travel, 
lodging, and per diem. 

 
4.3 Optional/Other Funding Sub-Tasks:  Native American Consultation Support Services  
 
The following sub-tasks will be exercised if project funds are available.  The NFE will provide 
unit pricing.  Project monitors and document review to support other tasks in this PWS are 
mandatory, not optional, and costs will be included in those tasks, not this subtask.  Total level of 
effort specified in each task below are inclusive of the mandatory tasks.   
 
4.3.1   OPTIONAL - Sub-task 6: Document Review Committee (DRC) 
 
Since 1999, this unique committee has reviewed NAFB cultural resources reports.  The DRC 
consists of four Native American Reviewers and one Lead/Coordinator who shall also act as a 
fifth reviewer.  Members of the DRC shall be selected and announced during the Native 
American Meetings.  DRC member’s appointment shall be for 12 months, but can be changed 
out if required at an earlier date.  The NFE shall implement and fund the document review of up 
to 7 documents per year.  The NAC will collect and consolidate notes from the four (4) reviewers 
and compose comments in a format selected by the reviewers, with an emphasis on brevity and 
succinctness.  The NAC will deliver the sensitive comments in person or digital form directly to 
NAFB CRM within 30 days of receipt of the reports for review (deadlines may be altered 
between the NAC and NAFB CRM).  All reviews would occur in the participants’ homes.  
Larger documents (> 300 pages to include appendices) may be considered two document reviews 
as agreed by the NAFB CRM. 
 
 
4.3.2   OPTIONAL - Sub-task 7: Project Monitors 
 
The NFE shall fund tribal representatives to monitor survey and/or construction projects which 
have potential to impact cultural resources on NAFB, CAFB, or the NTTR.  Monitors will be 
funded for providing monitoring services and shall also receive lodging, per diem, and mileage.  
For each project, the NAC will be funded for project monitoring plus travel and per diem for 3 
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one-day visits (the first, middle, and last day of the project) to the project site.  The NAC also 
collects field notes from the monitors and consolidates the notes into a report for delivery to the 
NAFB CRM.  Maximum level of effort for this sub-task is monitoring up to seven projects, with 
a combined maximum of 40 weeks of monitoring. 
 
4.4 Deliverables for Task 1 

1. Conduct two program meetings per calendar year.  
2. A draft of the minutes shall be provided to the NAFB CRM no later than 30 days from 

the event unless approved and coordinated through the Nellis CRM.   
3. The NFE shall also provide for the design, production, and printing of 90 copies of a no 

more than 25-page color report of each meeting/fieldtrip.  The draft report shall be 
submitted to the NAFB CRM no later than 45 days after the meeting/field trip.  The final 
reports are due to the NAFB CRM no more than 30 days after a draft approval.   

4. Conduct up to 4 site visits per calendar year.  
5. (Optional Task Deliverable)The NFE shall deliver to the NAFB CRM, the one-page 

written trip/conference report submitted by each attendee within 30 days after the 
conference.  

6. (Optional Task Deliverable) The NFE shall provide a summary of the Document Review 
Task within the monthly updates.  

7. (Optional Task Deliverable) The NFE shall provide a summary of the Project Monitors 
Task within the monthly updates.  

5.0 TASK TWO - NAFB NAGPRA STUDY (RKMF177301) 
 
The purpose of this task is to complete an updated NAGPRA study and engage in repatriation 
support as identified as a result of task activities.   

Background 
From 1999 to 2002 NAFB interviewed 31 members of 16 tribes and the NAC to determine 
which artifacts in the NAFB collections met the NAGPRA criteria. Collections are from field 
investigations circa 1978 to 1997. The 2003 and 2004 publications include a Summary of 
Artifacts which was compiled to satisfy NAGPRA Sections 5 & 6. The 1999 study took place at 
NAFB and the 2000 study took place at Nevada State Museum where the Wheeler Collection 
was located.  

A total of 131 of 2,195 artifacts from 243 sites were selected as meeting the criteria for 
repatriation (no human remains were in these collections).  These 131 items comprise the 
Summary. From 1999 May to 2000 May 5 members at a time of the Consolidated Group of 
Tribes and Organizations (CGTO) conducted these investigations during different visits 
determining which items should be identified as NAGPRA. Criteria was based on sacred objects 
and unassociated funerary objects. These final determinations were reported in writing by the 
CGTO (NAGPRA committee) and the AF concurred.  

In 2003 a report was generated by NAFB outlining the process and these findings (includes 
inventory sheet).  No notices were published in the Federal register, it is stated in the 2003 report 
that a summary will be published in the Federal Register after repatriation takes place and this 
has not occurred yet. In 2004 an updated report and more detailed analyses on these findings and 
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affiliated sites were generated by NAFB. It appears this study was conducted to better serve 
Sections 5 & 6 of NAGPRA. The 2003 report was the initial investigation for identification and 
the 2004 report was the final artifacts analyses report with additional details on site descriptions 
and general locations.    

Contact was made in August 2014 with Nevada State Museum (NSM) to initiate visit to view 
NAFB collections per 36 CFR 79.  To check on conditions of the artifacts, exact location, and to 
become familiar with the folks at the museum. There are unaccounted NAFB collections that 
were identified during a comparative look at NAFB past reports and the existing curation 
inventory. This was addressed with the museum staff and they responded that items that were 
previously stored at UNLV Harry Reid Center were moved when that closed. These missing 
collections could be on a pallet at the NSM wrapped in plastic and housed at DRI Inc., which 
was evaluated by the NAFB CRM but nothing belonging to NAFB was noted during this visit in 
2015. NSM informed NAFB in fall 2014 that a portion of the collection which was included in 
the NAGPRA study was in fact a borrowed collection (Wheeler collection (26NY8 and 26NY12) 
and belonged to BLM which was collected before 1940 or before the Department of Defense 
acquired the withdrawn BLM lands.   

Winter 2015 NAFB gathered the items that were part of the Wheeler collection in the NAGRPA 
box and returned those items to the NSM.   117 Artifacts were returned as part of the Wheeler 
collection. The numbers do not match the NAPRA reports in that the remaining artifacts should 
total 14 however we counted 27 items in the NAGPRA artifact box so the total was 144 before 
Wheeler collection was returned.  

On 17 November 2016, the NAFB CRM brought the remaining artifacts identified as NAGPRA 
items to the NSM to be stored with the NAFB collection per 36 CFR 79 standards (a total of 27 
artifacts now constitute NAGPA collection).  NAFB attempted to sort through the collections 
housed at the museum and confirmed/accounted for the location of some of the NAFB “missing” 
collections. This situation needs to be re-addressed with the tribes at the next semiannual 
meeting in spring 2017 to determine if they still would like to repatriate these items.  

5.1 NAGPRA STUDY SPECIFICS 

5.1.1 Sub-task 1: Artifacts from recently obtained collections need to be analyzed by the 
NAFB CRM, NFE and at least 5 tribal representatives and the NAC who will assist in making 
contact and arranging this visit for the tribal members at the museum where the items are stored 
(14 days total). If additional artifacts are identified as NAGPRA they will be included with the 
previously identified artifacts. 
 
5.1.2 Sub-task 2: A two part report and associated documents will be generated on these 
findings.  
Part 1-An updated ethnographic study of the NTTR which include compilation of all known past 
ethnographic studies related to the NTTR 
 
Part 2- Updated maps with site locations, background information, photos and analyses report 
generated from the aforementioned museum study and an ethnographic study section written by 
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the tribal reps (60 days). Tribal review with comments is required to finalize these reports this 
will be conducted by the tribal members that partake in the museum analyses and the NAC.  
 
Part 3- Include preparation of Federal Register Notice on findings.  
 
5.1.3 Sub-task 3: Tribal fieldtrip to repatriate the artifacts at decided repatriation location this 
will include funding hotel and per diem for 16 Native Americans and the NAC for three 
nights/three days total and $150 a day honorarium. The NAC and Tribal members will provide 
expert cultural opinion to the government regarding the artifacts, if these artifacts are identified 
as NAGPRA, and determining the significance of the findings. The NAC will assist in selecting 
these participants and providing them details. The NAC will also assist NAFB CRM and the 
NFE in identifying possible repatriation locations. A short report to finalize this project will be 
provided to NAFB by the NFE after the items are repatriated.  
 
5.2 Deliverables for Task 2 

1. The NFE shall submit a two part report and associated documents based on findings for 
sub-task 1.  

2. The NFE shall submit a short report to finalize sub-task 3. This shall be provided to the 
NAFB after the items are repatriated.  

 

6.0 TASK THREE - ROCK ART STUDY (RKXF170413) 
Background 
The purpose of this task is to conduct and report on comprehensive rock art site recordation on 
the NTTR. The project will produce baseline information for future management, conservation, 
and interpretation of the selected resources as needed for Section 110 compliance. This 
information will be gathered via thorough recordation of sites using modern technological 
methods. Pedestrian surveys of NAFB-approved parcels encompassing known rock art sites will 
be used to place the rock art in archaeological context. See attachment A for maps and tables 
referencing rock art sites. In addition to technical reporting, NAFB seeks a photographic and 
geospatial interface that allows the user to view rock art panels and panel-specific information 
using GIS computer software connected to the NAFB Resource Database. 
  
There are 39 archaeological sites on NTTR known to contain rock art, some exclusively. These 
range from large complexes to smaller, sometimes single-glyph, sites. Among the 39, 16 sites 
have received intensive recordings by archaeologists (White and Orndorff 1999; York et al. 
1996), but these treatments took place over 15 years ago. Modern methods of georeferencing, 
digital photography, and computer-aided image enhancement greatly improve the ability to 
record sites and maximize their management capability for the Air Force. 
 
Each of the 39 rock art sites is detailed in Table 1. Thirty-eight possess spatial information and 
are shown on figures 1 through 3 (one site in the Kawich Range is known by description [Kelly 
and Bevill 2000: 9-11 to 9-13], but its specific location and number are unknown and cannot be 
displayed). 
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The sites are distributed in three areas: western NTTR (Figure 1), NTTR South Range (Figure 2), 
and the Groom Range (Figure 3). Rock art sites in western NTTR (n=17) are confined to Range 
76, EC South, and Tolicha Peak Electronic Combat Range (TPECR). These ranges represent 
western Pahute Mesa and its drainages (e.g., Thirsty Canyon), the Black Mountain vicinity, and 
areas farther northwest toward Stonewall flat. South Range sites (n=18) are contained within 
ranges 64 and 65 and are especially associated with Indian Springs Valley and the Pintwater 
Range. Tim Springs Petroglyphs (26Ck2611), which is listed on the National Register, is located 
here. Finally, there are three sites in the Groom Range within Coyote Alpha and 4808A. The 
thirty-ninth site with no GIS-ready information is known to be in the Kawich Range. 

6.1 ROCK ART STUDY TASKS 
6.1.1 Sub-task 1: A Work Plan shall be required prior to fieldwork. The Work Plan shall 
consist of a literature and records review that further details and refines the 39 sites described 
above according to their specific location, defining attributes, archaeological associations, and 
ethnographic perspectives (several sites have been visited recently by Native Americans). The 
Work Plan must include proposed survey parcels encompassing the known rock art sites, 
presented on 24k-scale topographic maps and/or overlaid on aerial imagery. These parcels must 
be designed with the priority of establishing archaeological context for the rock art and thus will 
vary in size on a site-by-site basis. Methods must be presented in the Work Plan, with rock art 
recordation being subject to enhanced methods. These methods should include, but not be 
limited to: high-resolution photo-documentation suitable for computer-aided image enhancement 
(e.g., DStretch software), high-accuracy Trimble (or equivalent) GPS technology, and detailed 
stylistic analysis. 
 

 The Work Plan will also detail a design and implementation plan for the GIS-based rock art 
interface.  

  
6.1.2    Sub-task 2: Fieldwork - Surveys must be conducted at 15-m transect intervals. All 
prehistoric and historic-era resources will be recorded as needed to complete IMACS site forms 
and satisfy analytical needs for the study’s primary aim of clarifying the nature and context of 
rock art. Archaeological resources will be assessed for modern disturbances.  

  
1) Native American Participation 

 The project will include participation by Native American tribes as appropriate based on 
consultation via the NAFB American Indian Program.  

a) Fieldwork Phase 
 It is anticipated that four Native Americans will monitor during 
archaeological fieldwork. The project will also include visitation day (1) so that 
10 Native Americans can come visit the sites, facilitated by the NFE and 
coordinated through NAFB. Visitation will include two nights stay in a hotel and 
per-diem (including mileage). 

b) Report Phase 
 American Indian Program tribal members will have the opportunity to 
provide written comments on their perspectives about the project sites. These may 
be included in the technical report as agreed upon by the Native American 
representative and NAFB.  
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6.1.3 Sub-task 3:  Cultural Resources Report - Draft: Draft report detailing all technical 
aspects of the project, inclusive of background, context (cultural and natural), methods, 
materials, findings, synthesis, and management recommendations. 
 

a. Final: Final report to be submitted after revising draft according to comments by 
NAFB.  
 

6.1.4   Sub-task4: GIS Interface Application –  
 

a. Draft: Draft interface provided to NAFB and tested with instruction from the 
NFE. A draft user manual will also be provided that details how to work with the 
database and GIS applications. 
 

b. Final: Final interface provided after modifications made from draft test phase. The 
final product will include a final user manual. Database installation support will 
be provided, including a one day on-site training for cultural resource staff and 
managers.  

 
6.2 Deliverables for Task 3 

1. The NFE shall submit a Work Plan which will consist of a literature and records review 
that further details and refines the 39 sites described above according to their specific 
location, defining attributes, archaeological associations, and ethnographic perspectives 
(several sites have been visited recently by Native Americans). 

2. The NFE shall submit a draft cultural resources report detailing all technical aspects of 
the project, inclusive of background, context (cultural and natural), methods, materials, 
findings, synthesis, and management recommendations. 

3. The NFE shall submit a final report to be submitted after revising draft according to 
comments by NAFB.  

4. The NFE shall submit a draft user manual will also be provided that details how to work 
with the database and GIS applications. 

5. The NFE shall submit a final GIS user manual and one day on-site training for cultural 
resource staff and managers. 

 
7.0 TASK FOUR - BLACK MOUNTAIN/THIRSTY CANYON PROJECT WORK 
(RKFX170414) 
 
The purpose of this project is to conduct and report on comprehensive spring recordation on the 
NTTR. There are 47 perennial springs and 27 intermittent known springs.  
 
These springs have a high potential for archaeological sites and indigenous plants. Only a small 
portion of springs on the NTTR have been looked at for archaeological sites and most of these 
studies are well over 20 years old. There are regular visits to the springs by horses and other 
wildlife so this study should assess any potential impacts. This study would also aid the Native 
Americans, CRM, and biologists who sometimes need to work in these areas, thus determining 
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what type of cultural resources are at the springs (Section 110 NHPA and AFI 90-2002 and AFI 
32-7065). 

The project will produce baseline information for future management, conservation, and 
interpretation of selected resources as needed for Section 110 compliance. This information will 
be gathered via through recordation of archaeological sites at springs using modern technological 
methods. Pedestrian surveys of these springs and a surrounding 100 meter buffer at each spring 
to determine the presence of archaeological resources and an ethnobotanical study of the plants 
surrounding these will greatly benefit knowledge of these resources and aid in future 
management of these areas. In addition to technical reporting, NAFB seeks a photographic and 
geospatial interface that allows the user to view springs and ethnobotanical information using 
GIS computer software connected to the NAFB Resource Database. Total acreage needing 
survey including 100 meter buffers: 47 perennial springs 364.39 acres and 27 intermittent springs 
209.33 acres total approximately 575 acres.  
 
7.1 Task Specifics - Existing Site Documentation (No Archaeological Fieldwork) 
 
For the Black Mountain/Upper Thirsty Canyon project, the following minimum tasks will 
include: 
 
7.1.1 Sub-task 1:  Native American Participation 
 
NAFB will be conducting an ethnographic/ethnobotanical research project involving interviews 
on site with NAFB affiliated Tribes at the selected springs.  These interviews will assist in 
determining meaning, function, and significance of these sites and identification and usage of 
native plants at these springs. At least four tribal members will be included in the field surveys to 
assist archaeologists in identifying cultural resources. 
 
Archaeological research conducted by NAFB on the NTTR for 30 years prior to 2000 included 
cultural resource overviews, large-scale sample surveys, rock art studies, and project-specific 
surveys. A GIS was developed in 1997, along with a research design for archaeological 
sampling. By 2001, the sampling program had resulted in the inventory of more than half of the 
planned 10 percent sample level, with most of the fieldwork completed from 1997 to 2001. 
Analysis of the sample survey data through the year 2000 revealed that higher-elevation areas 
had been under sampled in comparison to valley bottom areas (Heidelberg et al. 2002). 
 
Among higher-elevation areas on the NTTR, the Kawich Range, Belted Range, Stonewall 
Mountain, and Black Mountain were considered by NAFB to have the greatest potential to 
contain complex cultural resources. On the basis of minimal archaeology and aerial photographic 
data, NAFB staff expected that Black Mountain and the Belted Range might contain the most 
complex sites on the NTTR, both in terms of being considered sacred to Native American people 
and having a variety of feature types. 
 
An archaeological research and characterization study of 1,275 acres in nine survey units in the 
Black Mountain/Upper Thirsty Canyon area of the NTTR was conducted in late 2004 by 
Statistical Research, Inc. (SRI). The study resulted in the identification of 46 archaeological 
sites, including extensive habitation areas, a rock art gallery, and a rockshelter containing baskets 



19 
 

that appear to represent a woman’s personal belongings (Altschul et al. 2006: Table 1). Projectile 
point and ceramic types provide insights on changing settlement and subsistence patterns, 
technology, and external relationships over more than five millennia. 
 
The Black Mountain/Thirsty Canyon study conducted by SRI was a preliminary reconnaissance 
and with the goal of characterizing the overall sensitivity of the study area for future research. At 
the request of NAFB staff, detailed site descriptions and IMACS site records or a technical report 
were not prepared at the time. To complete the initial research and characterization study, NAFB 
recommends further work, with two options depending on available funding. 
 
7.1.2 Sub-task 2: Compile existing GPS data to create updated GIS shapefiles for all survey 
areas and identified sites (preparing 46 sites for submission to NV SHPO for trinomial designations). 
 
7.1.3 Sub-task 3: Prepare detailed IMACS site records for 46 sites with the extant data 
(some sites were recorded in a very cursory manner due to project limitations) and obtain 
trinomials; complete all necessary functions necessary to ready the 46 IMACS for submission to 
NV SHPO. 
 
7.1.4 Sub-task 4: Revise and update the 2006 report to include the site trinomials and 
include detailed characterizations and discussions of the sites, their contexts, constituents, survey 
results, preliminary interpretations, and conclusions. 
 
7.2 Deliverables for Task 4 

1. The NFE shall compile existing GPS data to create updated GIS shapefiles for all survey 
and identified sites.  

2. The NFE shall prepare detailed IMACS site records for 46 sites with the extant data and 
obtain trinomials.  

3. The NFE shall revise and update the 2006 report.  
 

References Cited for this Task: 
 
Altschul, Jeffrey H., Michael K. Lerch, Kathleen L. Hull, Margaret Beck, Robert M. Wegener, 
and Richard Arnold 
2006 A Glimpse at the Archaeological Landscape of Black Mountain and Upper Thirsty 
Canyon, Nevada Test and Training Range, Nevada. Technical Report 05-50. Statistical 
Research, Tucson. Submitted to Prewitt & Associates, Austin, Texas, and Nellis Air Force Base, 
Nevada. 
 
Heidelberg, Kurt, William E. Hayden, and Jeffrey H. Altschul 
2002 An Evaluation of the Archaeological Sample Survey Program at the Nevada Test and 
Training Range. Technical Report 02-16. Statistical Research, Tucson. Submitted to URS 
Corporation, Las Vegas, and Nellis Air Force Base, Nevada. 
 
 
 



20 
 

8.0 TASK FIVE – SPRINGS AND SEEPS STUDY (RKFX170412) 
 
The purpose of this task is to conduct and report on comprehensive spring recordation on the 
NTTR. There are 47 perennial springs and 27 intermittent known springs. This task will produce 
baseline information for future management, conservation, and interpretation of selected 
resources as needed for Section 110 compliance. Only a small portion of springs on the NTTR 
have been looked at for archaeological sites and most of the existing springs studies are well over 
20 years old. There are regular visits to the springs by horses and other wildlife so this study 
should assess many potential impacts. Proposed springs areas have a high potential for 
archaeological sites and indigenous plants.  
 
8.1 Sub-task 1:  Recordation of archaeological sites at springs using modern technological 
methods. Pedestrian surveys of these springs and a surrounding 100 meter buffer at each spring 
to determine the presence of archaeological resources and an ethnobotanical study of the plants 
surrounding these will greatly benefit knowledge of these resources and aid in future 
management of these areas. In addition to technical reporting, NAFB seeks a photographic and 
geospatial interface that allows the user to view springs and ethnobotanical information using 
GIS computer software connected to the NAFB Resource Database. Total acreage needing 
survey including 100 meter buffers: 47 perennial springs 364.39 acres and 27 intermittent springs 
209.33 acres total approximately 575 acres.  
 
8.2   Sub-task 2:  Native American Participation - NAFB will be conducting an 
ethnographic/ethnobotanical research project involving interviews on site with NAFB affiliated 
Tribes at the selected springs.  These interviews will assist in determining meaning, function, and 
significance of these sites and identification and usage of Native plants at these springs. At least 
four tribal members will be included in this task field surveys to assist archaeologists in 
identifying cultural resources. 
 
8.3 Deliverables for Task 5 

1. The NFE shall develop a geospatial interface which allows users to view springs and 
ethnobotanical information using GIS software.  

2. The NFE shall submit quarterly reports summarizing spring and seep surveys along with 
interviews with affiliated tribes at the selected springs.  
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ATTACHMENT A 

 Table 1. Basic Information for Known Rock Art Sites on NTTR. 

State No. 
Other 
No. Site/Complex Name Age Site Use* Range 

26Ck2611 - 
Tim Springs 
Petroglyphs Prehistoric Rock art Range 64B 

26Ck2895 - 
Southern Spotted 
Range Prehistoric Multipurpose Range 65C 

26Ck5042 - Sand Spring Canyon 
Multi-
component Rock art Range 64B 

26Ck5316 - Tim Spring Canyon Prehistoric Rock art Range 64B 

26Ck5317 - Tim Spring Canyon Prehistoric Rock art Range 64B 

26Ck5318 - Slot Canyon Prehistoric Rock art Range 64B 

26Ck5319 - Tim Spring Canyon Prehistoric Rock art Range 64B 

26Ck5320 - Tim Spring Canyon Prehistoric Rock art Range 64B 

26Ck5321 - Tim Spring Canyon Prehistoric Rock art Range 64B 

26Ck5449 - Island Petroglyphs Prehistoric Rock art Range 64B 

26Ck5812 - - Prehistoric Rock art Range 65C 

26Ck5835 - - Prehistoric Rock art Range 64B 

26Ck6044 - - Prehistoric Multipurpose Range 65C 

26Ln847 - Wellington Canyon Prehistoric Multipurpose Range 64A 

26Ln3094 - - 
Multi-
component Multipurpose 

Coyote 
Alpha 

26Ln3097 - - 
Multi-
component Multipurpose 

Coyote 
Alpha 

26Ln3135 - - 
Multi-
component Multipurpose 4808A 

26Ln4143 - Wellington Canyon Prehistoric Rock art Range 64A 
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26Ln4144 - Wellington Canyon Prehistoric Rock art Range 64A 

26Ln4183 - - Prehistoric Multipurpose Range 65A 

26Ln4323 - - Prehistoric Multipurpose Range 64A 

26Ny41 - Gold Crater 
Multi-
component Multipurpose Range 76 

26Ny369 - Civet Cat Cave 
Multi-
component Multipurpose Range 76 

26Ny456 - 
Black Mountain 
Shelters Prehistoric Multipurpose TPECR 

26Ny2252 - Airfield Canyon Prehistoric Multipurpose Range 76 

26Ny3058 - - 
Multi-
component Multipurpose EC South 

26Ny9841 - Gold Crater Prehistoric Rock Art Range 76 

26Ny9842 - Ladd Glyph Historic Rock Art TPECR 

26Ny11478 - - 
Multi-
component Rock art Range 76 

26Ny11479 - - Prehistoric Multipurpose Range 76 

26Ny11487 - - Prehistoric Multipurpose Range 76 

26Ny11497 - - Prehistoric Rock art Range 76 

26Ny12525 - - Prehistoric Rock art EC South 

26Ny12531 - Water Baby Canyon Prehistoric Multipurpose EC South 

26Ny13246 - Water Baby Canyon 
Multi-
component Multipurpose EC South 

26Ny13247 - Water Baby Canyon Prehistoric Multipurpose EC South 

26Ny13296 - - Prehistoric Rock art EC South 

- S4-1 - Prehistoric Rock art TPECR 

- - (Kawich Range) Prehistoric Multipurpose - 

*Sites defined as “Multipurpose” contain both rock art and non-rock art archaeological material 
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Figure 1. Known rock art sites in western NTTR. 
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Figure 2. Known rock art sites in the NTTR South Range. 
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Figure 3. Known rock art sites in the Groom Range, NTTR 
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