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our cultures and tribal communities, and supplies 
the energy to power our future. 
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manage, develop, and protect water and related 
resources in an environmentally and economically 
sound manner in the interest of the American 
public. 
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Synopsis 
 

Federal Agency Name: Department of the Interior, Bureau of Reclamation, Policy and 
Administration 

Funding Opportunity Title: WaterSMART: Water and Energy Efficiency Grants for fiscal year 
(FY) 2019 

Announcement Type: Funding Opportunity Announcement (FOA) 
Funding Opportunity 
Number: 

BOR-DO-19-F004 

Catalog of Federal 
Domestic Assistance 
(CFDA) Number: 

15.507 

Dates: 
(See FOA Sec. D.4) 

Application due date: 
Tuesday, March 19, 2019, 4:00 p.m. Mountain Daylight Time 

Eligible Applicants: 
(See FOA Sec. C.1) 

States, Indian tribes, irrigation districts, water districts, or other 
organizations with water or power delivery authority located in 
the Western United States or United States Territories as 
identified in the Reclamation Act of June 17, 1902, as amended 

Recipient Cost Share: 
(See FOA Sec. C.2) 

50 percent or more of project costs 

Federal Funding Amount: 
(See FOA Sec. B.1) 

Funding Group I: Up to $300,000 per agreement 
 
Funding Group II: Up to $1,500,000 per agreement 

Estimated Number of 
Agreements to be 
Awarded: 
(See FOA Sec. B.1)  

FY 2019 appropriations includes $34 million for WaterSMART 
Grants, including approximately $24 million for this FOA. Please 
note that approximately $2 million of FY 2019 WaterSMART 
Grants funding will be allocated for additional phases of projects 
selected through previous FOAs. Any awards are subject to a 
determination by Reclamation that FY 2019 appropriations are 
available. 
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Application Checklist 
 
The following table contains a summary of the information that you are required to submit 
with your application. 
 

 
√ 

 
What to submit 

 
Required content 

 
Form or format 

When to 
submit 

 Mandatory Federal Forms: 

Application for Federal 
Financial Assistance 

Budget Information 

Assurances 

Disclosure of Lobbying 
Activities 

See Sec. D.2.2.1 SF-424, SF-424A, SF-424B, SF-424C, SF-424D and  
SF-LLL forms may be obtained at 
www.grants.gov/web/grants/forms/sf-424-family.html 
 

* 

 Title page See Sec. D.2.2.2 Page 17 * 

 Table of contents See Sec. D.2.2.3 Page 17 * 
 Technical proposal:   * 
 Executive summary See Sec. D.2.2.4 Page 17 * 
 

Background data See Sec. D.2.2.4 Page 18 * 

 
Project description See Sec. D.2.2.4 Page 18 * 

 Evaluation criteria See Sec. E.1 Page 33 * 
 Project Budget:   * 
    Funding plan  See Sec. D.2.2.5 Page 19 * 
    Budget proposal See Sec. D.2.2.5 Page 21 * 
    Budget narrative See Sec. D.2.2.5 Page 22 * 
 Environmental and cultural 

resources compliance 
See Sec. F.2.1 Page 51 * 

 Required permits or 
approvals 

See Sec. D.2.2.6 Page 26 * 

 Letters of support See Sec. D.2.2.7 Page 27 * 

 Official Resolutions See Sec. D.2.2.8 Page 27 ** 

 Unique Entity Identifier and 
System for Award 
Management 

See Sec. D.3 Page 27 *** 

* Submit materials with your application. 
 
** Document should be submitted with your application; however, please refer to the applicable section of the FOA for extended 
submission date. 
 
*** Should be completed prior to the application deadline; however, please refer to the applicable section of the FOA for extended 
completion date. 

http://www.grants.gov/web/grants/forms/sf-424-family.html




Acronyms and Abbreviations 
 
 

 
v 

Acronyms and Abbreviations 
 
ASAP  Automated Standard Application for Payments 
ARC  Application Review Committee 
CE  Categorical Exclusion  
CEC  Categorical Exclusion Checklist  
CFDA  Catalog of Federal Domestic Assistance  
CFR  Code of Federal Regulations  
CWA  Clean Water Act 
CWMP  Cooperative Watershed Management Program 
Department U.S. Department of the Interior 
DUNS  Data Universal Number System 
EA  Environmental Assessment 
EIS  Environmental Impact Statement 
ESA  Endangered Species Act 
FAPIIS  Federal Award Performance Integrity Information System  
FAQ  Frequently Asked Question 
FERC  Federal Energy Regulatory Commission 
FOA  Funding Opportunity Announcement 
FONSI  Finding of No Significant Impact 
FY  fiscal year 
GO  Grants Officer 
LOPP  Lease of Power Privilege 
NEPA  National Environmental Policy Act  
NHPA  National Historic Preservation Act  
NOAA  National Oceanic and Atmospheric Administration  
NRCS  Natural Resources Conservation Service 
OM&R  operations, maintenance, and replacement 
P.L.  Public Law 
Reclamation Bureau of Reclamation 
ROD  Record of Decision 
SAM  System of Award Management 
U.S.C.  United States Code 
USFWS U.S. Fish and Wildlife Service 
WaterSMART Sustain and Manage America’s Resources for Tomorrow
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Section A. Funding Opportunity 
Description 

A.1. Program Information 
The U.S. Department of the Interior’s (Department) WaterSMART (Sustain and 
Manage America’s Resources for Tomorrow) Program provides a framework for 
Federal leadership and assistance to stretch and secure water supplies for future 
generations in support of the Department’s priorities. Through WaterSMART, 
Reclamation leverages Federal and non-Federal funding to support stakeholder 
efforts to stretch scarce water supplies and avoid conflicts over water. 
WaterSMART provides support for the Department of the Interior’s priorities, 
including creating a legacy of conservation stewardship, sustainably developing 
our energy and natural resources, modernizing our infrastructure through public-
private partnerships, striking a regulatory balance, and restoring trust with local 
communities by improving relationships and communication with states, tribes, 
local governments, communities, landowners and water users. 
 
Through Water and Energy Efficiency Grants, Reclamation provides assistance to 
states, tribes, irrigation districts, water districts, and other entities with water or 
power delivery authority to undertake projects that result in quantifiable and 
sustained water savings and support broader water reliability benefits. Water and 
Energy Efficiency Grants are a component of Reclamation’s WaterSMART 
Grants Program, which also includes Water Marketing Strategy Grants and Small-
Scale Water Efficiency Projects. For further information on the WaterSMART 
Grants Program, please see www.usbr.gov/watersmart/index.html. 
 
This Water and Energy Efficiency Grants funding opportunity 
announcement (FOA) provides funding for projects that result in 
quantifiable water savings and support broader water reliability benefits. 
These projects conserve and use water more efficiently; increase the 
production of hydropower; mitigate conflict risk in areas at a high risk of 
future water conflict; and accomplish other benefits that contribute to water 
supply reliability in the western United States. 
 
Through this FOA, Reclamation provides funding for projects that increase water 
reliability consistent with sections 3 and 4 of the October 19, 2018 Presidential 
Memorandum on Promoting the Reliable Supply and Delivery of Water in the 
West. 
 
A list of Frequently Asked Questions (FAQ) about WaterSMART and this FOA 
can be found online at www.usbr.gov/WaterSMART/weeg/faq.html. The list of 
FAQs will be updated periodically during the application period. For further 
information on WaterSMART Grants, please see 

http://www.usbr.gov/WaterSMART/weeg/faq.html
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www.usbr.gov/watersmart/index.html. For further information on the 
WaterSMART Program, please see www.usbr.gov/WaterSMART. 

A.2. Objective of this Funding Opportunity 
Announcement  

The objective of this FOA is to invite states, Indian tribes, irrigation districts, 
water districts, and other organizations with water or power delivery authority to 
leverage their money and resources by cost sharing with Reclamation on projects 
that seek to conserve and use water more efficiently; increase the production of 
hydropower; mitigate conflict risk in areas at a high risk of future water conflict; 
enable farmers to make additional on-farm improvements in the future, including 
improvements that may be eligible for Natural Resources Conservation Service 
(NRCS) funding; and accomplish other benefits that contribute to water supply 
reliability in the western United States.  

A.3. Statutory Authority 
This FOA is issued under the authority of Section 9504(a) of the Secure 
Water Act, Subtitle F of Title IX of the Omnibus Public Land Management 
Act of 2009, Public Law 111-11 (42 United States Code 10364). 

A.4. Other Related Funding Opportunities 
Through WaterSMART Grants, Reclamation also provides other funding 
opportunities. The Small-Scale Water Efficiency Projects provides funding for 
small-scale water management projects (up to $75,000 in Federal funding for each 
project) that have been identified through previous planning efforts. Reclamation 
has developed a streamlined selection and review process to reflect the small-
scale nature of these projects.  
 
In addition, Water Marketing Strategy Grants provide meaningful support for 
entities exploring actions that can be taken to develop or facilitate water 
marketing. Under this funding opportunity applicants will be invited to conduct 
planning activities to develop a water marketing strategy to establish or expand 
water markets or water marketing transactions.  
 
Reclamation provides funding for water management projects through several 
other programs under WaterSMART. Through the Drought Response Program, 
Reclamation provides funding to help build resilience to drought. Through 
Drought Contingency Planning, Reclamation supports the development of 
drought contingency plans with participation from a diverse set of stakeholders. 
Reclamation also provides funding for Drought Resiliency Projects that increase 
water supply flexibility and improve water management to build long term 
resilience to drought and are supported by an existing drought contingency plan. 
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In addition, through the Cooperative Watershed Management Program 
(CWMP), Reclamation provides funding to watershed groups to encourage 
diverse stakeholders to form local solutions to address their watershed 
management needs. Reclamation provides funding through Phase I of the CWMP 
for watershed group development, restoration planning, and watershed 
management project design and through Phase II for the implementation of 
watershed management projects.  
 
For information on the timing for these FOAs, please visit the WaterSMART 
Program website: www.usbr.gov/watersmart/index.html. 

A.5. Collaboration with the Natural Resources 
Conservation Service 

Reclamation and the U.S. Department of Agriculture’s Natural Resources 
Conservation Service (NRCS) are collaborating to align program resources in 
areas of the Western United States where our mission areas overlap (17 Western 
States), to improve the impact of the agencies’ respective drought resiliency and 
water efficiency investments. In 2011, NRCS and Reclamation began efforts to 
coordinate water conservation activities in California. Beginning in 2012, 
Reclamation made changes to WaterSMART Water and Energy Efficiency Grants 
to support similar collaboration on a West-wide basis. Applicants under the 
WaterSMART Grants program receive additional consideration in the evaluation 
process for delivery system improvements that complement on-farm 
improvements supported by NRCS such as through their Environmental Quality 
Incentives Program (EQIP). Contingent on available appropriations, NRCS 
provides dedicated EQIP funding to support on-farm water efficiency 
improvements by producers served by water delivery infrastructure improved 
through a WaterSMART Grant. Also, in FY 2017, Reclamation and NRCS have 
begun working together to expand this partnership to include collaboration on a 
broader range of activities, including projects funded through this FOA. 

Please note that on-farm improvements themselves are not eligible activities for 
funding under this FOA. NRCS will have a separate application process for the 
on-farm components of selected projects.  

Under this funding opportunity announcement, consideration will be given under 
Section E.1.2. Evaluation Criterion E—Complementing Future On-Farm 
Irrigation Improvements for proposals that describe on-farm efficiency work that 
is currently being completed or is anticipated to be completed in collaboration 
with NRCS in the area (e.g., with a direct connection to the district’s water 
supply). Please contact your state NRCS office for more information regarding 
NRCS assistance. You can find the contact information for your state NRCS 
office on the USDA’s website, www.nrcs.usda.gov/wps/portal/nrcs/main/national/
contact/states/.

http://www.usbr.gov/watersmart/index.html
http://www.nrcs.usda.gov/wps/portal/nrcs/main/national/contact/states/
http://www.nrcs.usda.gov/wps/portal/nrcs/main/national/contact/states/
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Section B. Award Information 

B.1. Total Project Funding 
FY 2019 appropriations includes $34 million for WaterSMART Grants, including 
approximately $24 million for this FOA. Please note that approximately $2 million of 
FY 2019 WaterSMART Grants funding will be allocated for additional phases of 
projects selected through previous FOAs. Any awards are subject to a determination 
by Reclamation that FY 2019 appropriations are available.  Applications submitted 
under this FOA may also be considered if other funding becomes available in FY 
2019 or subsequently. Updated funding information is available at: 
www.usbr.gov/WaterSMART/weeg. 

B.2. Project Funding Limitations  
Multiple applications for funding may be submitted for consideration (for 
example, an applicant may submit a proposal for funding under Funding Group I 
and a separate proposal under Funding Group II). However, no more than 
$1,500,000 will be awarded to any one applicant under this FOA. 
 
The Federal share (Reclamation’s share in addition to any other sources of 
Federal funding) of any one proposed project shall not exceed 50 percent of the 
total project costs. Generally, the non-Federal share of project costs must be 
expended at the same or greater rate as the federal share of project costs. 
 
Applicants are invited to submit proposals under the following two funding 
groups. 

B.2.1. Funding Group I 

Up to $300,000 in Federal funds provided through this FOA will be available for 
smaller, on-the-ground projects. 
 

• In general, projects funded under Funding Group I should be completed 
within 2 years of award (see Section C.3.3. Length of Projects for 
additional information). 

 
• It is expected that funds will be awarded in the fall of 2019, contingent on 

appropriations. 
 

• It is expected that more awards will be made for projects in Funding 
Group I than Funding Group II (described below). 

http://www.usbr.gov/WaterSMART/weeg
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B.2.2. Funding Group II 

Up to $1,500,000 in Federal funds provided through this FOA will be available 
for larger, phased on-the-ground projects that may take up to 3 years to complete. 
 

• Projects selected under Funding Group II will be funded on an annual 
basis, for a period of up to 3 years, with a maximum of $1,500,000 
available for the entire project. 

 
• Recipients must demonstrate sufficient progress to receive subsequent 

funding for remaining phases of the project. 
 

• Federal funding under this FOA for the first year of phased projects is 
expected to be awarded in the fall of 2019. Funding for the remaining 
project years will be made available contingent on subsequent 
congressional appropriations. (Note: recipients will not be asked to 
reapply to receive FY 2020 and FY 2021 funding). 

 
• It is expected that only a small number of awards will be made for projects 

in Funding Group II. 

B.3. Environmental and Cultural Resource 
Compliance 

All projects selected for funding under this FOA will be required to comply with 
Federal environmental and cultural resource laws and other regulations. Projects 
funded under this FOA may require the completion of an environmental 
assessment under NEPA, which can be costly. Please consider this when 
developing your project budget. See Section D.2.2.5 Project Budget for additional 
information. 

B.4. Assistance Instrument 
Project awards will be made through grants or cooperative agreements as 
applicable to each project. If a cooperative agreement is awarded, the recipient 
should expect Reclamation to have substantial involvement in the project. 
 
Substantial involvement by Reclamation may include: 
 

• Collaboration and participation with the recipient in the management of 
the project and close oversight of the recipient’s activities to ensure that 
the program objectives are being achieved. 
 

• Oversight may include review, input, and approval at key interim stages of 
the project. 
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At the request of the recipient, Reclamation can provide technical assistance after 
award of the project. If you receive Reclamation’s assistance, you must account 
for these costs in your budget. To discuss available assistance and these costs, 
contact the program coordinator identified in Section G. Agency Contacts. 
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Section C. Eligibility Information  

C.1. Eligible Applicants 
Under P.L. 111-11, Section 9502, an eligible applicant is a state, Indian tribe, 
irrigation district, water district, or other organization with water or power 
delivery authority. 
 
Applicants must also be located in the Western United States or Territories as 
identified in the Reclamation Act of June 17, 1902, as amended and 
supplemented; specifically: Arizona, California, Colorado, Idaho, Kansas, 
Montana, Nebraska, Nevada, New Mexico, North Dakota, Oklahoma, Oregon, 
South Dakota, Texas, Utah, Washington, Wyoming, American Samoa, Guam, the 
Northern Mariana Islands, and the Virgin Islands. 
 
Those not eligible include, but are not limited to, the following entities: 
 

• Federal Governmental entities 
• Individuals 
• Institutes of higher education 
• 501(c)4 organizations 
• 501(c)6 organizations 

C.2. Cost Sharing Requirements 
Applicants must be capable of cost sharing 50 percent or more of the total project 
costs. The total project cost is defined as the total allowable costs incurred under a 
Federal award and all required cost share and voluntary committed cost share 
contributions, including third-party contributions.  
 
Cost share may be made through cash, costs contributed by the applicant, or third-
party in-kind contributions. Third-party in-kind contributions is the value of non-
cash contributions of property or services that benefit the federally assisted 
project and are contributed by non-Federal third parties, without charge. Cost 
share funding from sources outside the applicant’s organization (e.g., loans or 
state grants) should be secured and available to the applicant prior to award.  
Please see Section D.2.2.9 Official Resolution and Section D.2.2.5 Funding Plan 
and Letters of Commitment for more information regarding the documentation 
required to verify commitments to meet cost sharing requirements. 
 
Other sources of Federal funding may not be counted towards the required cost 
share. The exception to this requirement is where the Federal statute authorizing a 
program specifically provides that Federal funds made available for such program 
can be applied to matching or cost sharing requirements of other Federal 
programs, such as awards to tribal organizations under P.L. 93-638, as amended. 
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If it is determined that the Federal funding cannot be applied towards the non-
Federal cost share, the work associated with the funding may be removed from 
the proposed project. 

C.2.1. Cost Share Regulations 

All cost-share contributions must meet the applicable administrative and cost 
principles criteria established in 2 Code of Federal Regulations (CFR) Part 200, 
available at www.ecfr.gov. 

C.2.2. Third-Party In-Kind Contributions 

Third-party in-kind contributions may be in the form of equipment, supplies, and 
other expendable property, as well as the value of services directly benefiting and 
specifically identifiable to the proposed project. The cost or value of third-party 
in-kind contributions that have been or will be relied on to satisfy a cost-sharing 
or matching requirement for another Federal financial assistance agreement, a 
Federal procurement contract, or any other award of Federal funds may not be 
relied on to satisfy the cost-share requirement for an award under this FOA. 
Applicants should refer to 2 CFR §200.434 Contributions and donations for 
regulations regarding the valuation of third-party in-kind contributions, available 
at www.ecfr.gov. 

C.3. Eligible Projects 
C.3.1. Eligible Projects 

Water Conservation and Hydropower projects eligible for funding under this 
FOA are described below. Applications may include any one, or a 
combination, of the types of projects described. In general, if you are 
seeking funding for multiple projects (e.g., a piping project and a 
hydropower project) and the projects are interrelated or closely related, they 
should be combined in one application. 
 
Applicants may submit multiple project proposals; however, no more than 
$1,500,000 will be awarded to any one applicant under this FOA. 

C.3.1.1. Water Conservation Projects 
Projects that result in quantifiable and sustained water savings or improved water 
management (please note that an agreement will not be awarded for an 
improvement to conserve irrigation water unless the applicant agrees to the terms 
of Section 9504(a)(3)(B) of Public Law 111-11. See Section F.2.3. Requirements 
for Agricultural Operations under Public Law 111-11, Section 9504(a)(3)(D) of 
this FOA for further information). Projects include: 

• Canal Lining/Piping: Projects that line or pipe canals, resulting in 
conserved water. Projects include, but are not limited to: 

http://www.ecfr.gov/
http://www.ecfr.gov/
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o Installing new proven lining materials or technology 

o Converting open canals to pipeline 

o Constructing conveyance improvements, turnouts, or pipelines 
 

• Municipal Metering: Projects that install meters, resulting in measurable 
water savings. Projects include, but are not limited to: 

o Installing water service meters 

o Installing distribution systems meters associated with production 
and/or leakage quantification 

• Irrigation Flow Measurement: Projects that improve measurement 
accuracy and result in reduced spills and over-deliveries to irrigators. 
Projects include, but are not limited to: 

o Installing weirs, flumes, ramps, etc. in open channels 

o Installing meters in pressurized pipes 

• Supervisory Control and Data Acquisition and Automation: Projects 
that install SCADA and/or automation components that provide water 
savings when irrigation delivery system operational efficiency is improved 
to reduce spills, over-deliveries, and seepage. Projects include, but are not 
limited to: 

o Installing SCADA components that allow for remote monitoring of 
irrigation delivery system conditions (flow rates, water elevations, 
controls devices openings, etc.) 

o Installing automation components that allow for remote operation of 
delivery system control features (gates, valves, turnouts, etc.) 

• Irrigation Measures: Projects that provide water savings by reducing 
outdoor water usage. These measures include turf removal, Smart 
irrigation controllers (weather or soil-moisture based) and high-efficiency 
nozzles (sprinkler heads). These measures are typically promoted by water 
entities through rebates or direct-install programs. Projects include, but are 
not limited to: 

o Removing turf 

o Installing Smart irrigation controllers 

o Installing high-efficiency nozzles (e.g., sprinkler heads) 
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C.3.1.2. Hydropower Projects 

Projects that increase the use of hydropower in managing and delivering 
water. Projects include, but are not limited to, those discussed in the 
following subsections. 

Implementing Hydropower Projects Related to Water Management and 
Delivery 

Hydropower projects related to water management and delivery include, but are 
not limited to: 
 

• Installing a small-scale hydroelectric facility that enables use of renewable 
energy sources (e.g., installing low-head hydrokinetic power generation 
units in a water system) 
 

Proposals including a hydropower component typically require additional 
permitting not needed for other water management improvements (e.g., canal 
lining). In evaluating these proposals, Reclamation may consider the applicant’s 
progress in obtaining a Federal Energy Regulatory Commission (FERC) license 
or a Reclamation Lease of Power Privilege (LOPP), depending on which is 
applicable. Applicants for a project including a hydropower component are asked 
to include documentation of steps taken to date for obtaining a FERC license or a 
LOPP. 
 
Note that improvements to Federal facilities that are implemented through any 
project awarded funding through this FOA must comply with additional 
requirements. The Federal government will continue to hold title to the Federal 
facility and any improvement that is integral to the existing operations of that 
facility. Please see Section F.2.4. Title to Improvements Under Public Law 111-
11, Section 9504(a)(3)(D). 
 
Applicants proposing hydropower development may wish to contact the program 
coordinator listed in Section G, Agency Contacts, prior to the application deadline 
to discuss the requirements listed above. 
 
Note: other types of renewable energy projects, including large-scale solar, wind, 
and geothermal projects, are not eligible under this FOA   

C.3.2. Ineligible Projects 

Any project not specifically described in Section 3.1. Eligible Projects is not 
eligible under this FOA. The following subsections further explain ineligible 
projects. 
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C.3.2.1. Operations, Maintenance, and Replacement 
Projects that are considered normal operations, maintenance and replacement 
(OM&R) are not eligible. OM&R is described as system improvements that 
replace or repair existing infrastructure or function without providing increased 
efficiency or effectiveness of water distribution over the expected life of the 
improvement. Examples of ineligible OM&R projects include: 

• Replacing malfunctioning components of an existing facility with the 
same components 

• Improving an existing facility to operate as originally designed 

• Performing an activity on a recurring basis, even if that period is extended 
(e.g., 10-year interval) 

• Sealing expansion joints of concrete lining because the original sealer or 
the water stops have failed 

• Sealing cracks in canals and/or pipes, including those sealant projects 
intending to improve facilities with inherent design and construction flaws 

• Replacing broken meters with new meters of the same type 

• Replacing leaky pipes with new pipes of the same type 

Applicants that have questions regarding OM&R are encouraged to contact the 
program coordinator listed in Section G. Agency Contacts, prior to the application 
deadline for further information. 

C.3.2.2. Water Reclamation, Recycling, and Reuse 
Water reclamation, reuse, and desalination projects are not eligible for funding 
under this FOA. Entities seeking funding for these types of projects should 
consider Reclamation’s Title XVI Water Reclamation and Reuse Program and 
Drought Response Program. If you have questions about a water reclamation, 
reuse, or desalination project please contact Amanda Erath at 303-445-2766 or 
aerath@usbr.gov. 

C.3.2.3. Groundwater Recharge 
Groundwater recharge projects are not eligible. Applicants proposing such 
projects should consider applying for funding under the WaterSMART Drought 
Resiliency Projects FOA. See the WaterSMART Drought Response Program 
webpage, www.usbr.gov/drought, for more information. 

C.3.2.4. Water Purchases 
A project that proposes using Federal funding primarily for the purchase of water 
is not eligible under this FOA. 

mailto:aerath@usbr.gov
http://www.usbr.gov/drought
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C.3.2.5. Building Construction 
A project that proposes to construct a building is not eligible for Federal funding 
under this FOA (e.g., a building to house administrative staff or to promote public 
awareness of water conservation). 

C.3.2.6. Pilot Projects 
A project that proposes to conduct a pilot study to evaluate technical capability, 
economic feasibility, or viability for full-scale implementation, or to test an 
unproven material or technology is not eligible for Federal funding under this 
FOA. 

C.3.2.7. High-Efficiency Indoor Appliance and Fixture Installation 
A project that includes the installation of high-efficiency indoor appliances and 
fixtures, including toilets and urinals, whether through rebates, direct install, or by 
other means, is not eligible for funding under this FOA. 

C.3.2.8. Other Types of Renewable Energy Projects 
Renewable energy projects other than hydropower projects, including large-scale 
solar, wind, and geothermal projects, are not eligible under this FOA   

C.3.3. Length of Projects 

In general, Funding Group I projects should be completed within two years of 
award. Funding Group II projects should be completed within three years of 
award and each year are expected to complete the work planned as part of that 
year’s phase. Applications for projects requiring more time will be considered for 
funding only under limited circumstances. For example, some hydropower project 
installations may require additional time to secure necessary permits. 
 
Reclamation will determine the capability of an applicant to complete the 
proposed project within the timeframe identified in the application. 
 



Section D: Application and Submission Information 
 
 

 
15 

Section D. Application and Submission 
Information 

D.1. Address to Request Application Package 
This document contains all information, forms, and electronic addresses required 
to obtain the information required for submission of an application. 
 
If you are unable to access this information electronically, you can request paper 
copies of any of the documents referenced in this FOA by contacting: 
 
By mail: Bureau of Reclamation  

Financial Assistance Support Section  
Attn: Mr. Darren Olson 
P.O. Box 25007, MS 84-27814 
Denver, CO 80225 

 
By e-mail: dolson@usbr.gov 
 
By telephone: 303-445-3697 

D.2. Content and Form of Application Submission 
All applications must conform to the requirements set forth below. 

D.2.1. Application Format and Length 

The technical proposal and criteria section (defined below) shall be limited to a 
maximum of 50 consecutively numbered pages. If this section of the application 
exceeds 50 pages, only the first 50 pages will be evaluated. The font shall be at 
least 12 points in size and easily readable. Page size shall be 8½ by 11 inches, 
including charts, maps, and drawings.  Margins should be standard 1-inch 
margins. Oversized pages will not be accepted. 
 
Applications will be prescreened for compliance to the above page number 
limitation. Excess pages will be removed and not considered in the evaluation of 
the proposed project. 

D.2.2. Application Content 

The application must include the following elements to be considered complete: 
 

• Mandatory Federal Forms 
o SF-424 Application for Federal Assistance 
o SF-424 Budget Information (A or C Form, as applicable to the project) 

mailto:dolson@usbr.gov
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o SF-424 Assurances (B or D Form, as applicable to the project) 
o SF-LLL Disclosure of Lobbying Activities (if applicable) 
 
These forms may be obtained at www.grants.gov/web/grants/forms/sf-
424-family.html 
 

• Title page 
 

• Table of contents 
 

• Technical proposal and evaluation criteria (limited to 50 pages) 
o Executive summary 
o Background data 
o Project Location 
o Technical project description 
o Evaluation criteria 

 
• Project budget 

o Funding plan and letters of commitment 
o Budget proposal 
o Budget narrative 

 
• Environmental and cultural resources compliance 

 
• Required permits or approvals 

 
• Letters of project support  

 
• Official resolution   

 
It is highly recommended that application packages be structured in the order 
identified above. 

D.2.2.1. Mandatory Federal Forms 
The application must include the following standard Federal forms: 

SF-424 Application for Federal Assistance 

A fully completed SF-424, Application for Federal Assistance signed by a person 
legally authorized to commit the applicant to performance of the project must be 
submitted with the application. Failure to submit a properly signed SF-424 may 
result in the elimination of the application from further consideration. 

https://www.grants.gov/web/%E2%80%8Cgrants/forms/sf-424-family.html
https://www.grants.gov/web/%E2%80%8Cgrants/forms/sf-424-family.html
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SF-424 Budget Information 

A fully completed SF-424A Budget Information Non-Construction Programs, or 
an SF-424C Budget Information Construction Programs must be submitted with 
the application. 

SF-424 Assurances 

A SF-424B Assurances Non-Construction Programs, or an SF-424D Assurances 
Construction Programs, signed by a person legally authorized to commit the 
applicant to performance of the project shall be included. Questions regarding 
whether to use SF-424B or SF-424D should be referred to the Grants 
Management Point of Contact under Agency Contacts. Failure to submit a 
properly signed SF-424B or SF-424D may result in the elimination of the 
application from further consideration. 

SF-LLL Disclosure of Lobbying Activities 

A fully completed and signed SF-LLL, Disclosure of Lobbying Activities is 
required is required if the applicant has made or agreed to make payment to any 
lobbying entity for influencing or attempting to influence an officer or employee 
of any agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress in connection with a covered Federal action.  
Note – this form cannot be submitted by a contractor or other entity on behalf of 
an applicant. 

D.2.2.2. Title Page 
Provide a brief, informative, and descriptive title for the proposed work that 
indicates the nature of the project. Include the name and address of the applicant, 
and the name and address, e-mail address, and telephone of the project manager. 

D.2.2.3. Table of Contents 
List all major sections of the proposal in the table of contents. 

D.2.2.4. Technical Proposal and Evaluation Criteria 
The technical proposal and evaluation criteria (50 pages maximum) includes: 
 

(1) Executive summary  
(2) Background data  
(3) Project Location 
(4) Technical project description  
(5) Evaluation criteria 

Executive Summary 

The executive summary should include: 
 

• The date, applicant name, city, county, and state 
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• A one paragraph project summary that specifies the work proposed, 
including how funds will be used to accomplish specific project activities 
and briefly identifies how the proposed project contributes to 
accomplishing the goals of this FOA. 

 
• State the length of time and estimated completion date for the proposed 

project 
 

• Whether or not the proposed project is located on a Federal facility 

Background Data 

As applicable, describe the source of water supply, the water rights involved, 
current water uses (e.g., agricultural, municipal, domestic, or industrial), the 
number of water users served, and the current and projected water demand. Also, 
identify potential shortfalls in water supply. If water is primarily used for 
irrigation, describe major crops and total acres served. 
 
In addition, describe the applicant’s water delivery system as appropriate. For 
agricultural systems, please include the miles of canals, miles of laterals, and 
existing irrigation improvements (e.g., type, miles, and acres). For municipal 
systems, please include the number of connections and/or number of water users 
served and any other relevant information describing the system. 
 
If the application includes hydropower or energy efficiency elements, describe 
existing energy sources and current energy uses. 
 
Identify any past working relationships with Reclamation. This should include the 
date(s), description of prior relationships with Reclamation, and a description of 
the project(s). 

Project Location 

Provide detailed information on the proposed project location or project area 
including a map showing the specific geographic location. For example, {project 
name} is located in {state and county} approximately {distance} miles {direction, 
e.g. northeast} of {nearest town}. The project latitude is {##°##’N} and longitude 
is {###°##’W}.  

Technical Project Description 

The technical project description should describe the work in detail, including 
specific activities that will be accomplished. This description shall have sufficient 
detail to permit a comprehensive evaluation of the proposal. Please note, if the 
work for which you are requesting funding is a phase of a larger project, please 
only describe the work that is reflected in the budget and exclude description of 
other activities or components of the overall project. 
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Evaluation Criteria 

(See Section E.1. Technical Proposal: Evaluation Criteria for additional 
details, including a detailed description of each criterion and subcriterion 
and points associated with each.) 
 
The evaluation criteria portion of your application should thoroughly 
address each criterion and subcriterion in the order presented to assist in the 
complete and accurate evaluation of your proposal. 
 
It is suggested that applicants copy and paste the evaluation criteria and 
subcriteria in Section E.1. Technical Proposal: Evaluation Criteria into their 
applications to ensure that all necessary information is adequately addressed 

D.2.2.5. Project Budget 
The project budget includes: 
 

(1) Funding plan and letters of commitment 
(2) Budget proposal 
(3) Budget narrative 

 
Project costs for environmental and cultural compliance and engineering/design 
that were incurred or are anticipated to be incurred prior to award should be 
included in the proposed project budget.  
 
If the proposed project is selected, the awarding Reclamation Grants Officer will 
review the proposed pre-award costs to determine if they are consistent with 
program objectives and are allowable in accordance with the authorizing 
legislation.  Proposed pre-award costs must also be compliant with all applicable 
administrative and cost principles criteria established in 2 Code of Federal 
Regulations (CFR) Part 200, available at www.ecfr.gov, and all other 
requirements of this FOA.  In no case will costs incurred prior to July 1, 2018 
be considered for inclusion in the proposed project budget. 
 
Please note that the costs for preparing and submitting an application in response 
to this FOA, including the development of data necessary to support the proposal, 
are not eligible project costs under this FOA and must not be included in the 
project budget.  In addition, Budget Proposals must not include costs for the 
purchase of water or land, or to secure an easement other than a construction 
easement. These costs are not eligible project costs under this FOA. 

Funding Plan and Letters of Commitment 

Describe how the non-Federal share of project costs will be obtained. 
Reclamation will use this information in making a determination of financial 
capability. 
 

http://www.ecfr.gov/
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Project funding provided by a source other than the applicant shall be supported 
with letters of commitment from these additional sources. Letters of commitment 
shall identify the following elements: 
 

• The amount of funding commitment 
 

• The date the funds will be available to the applicant 
 

• Any time constraints on the availability of funds 
 

• Any other contingencies associated with the funding commitment 
 
Commitment letters from third party funding sources should be submitted with 
your application. If commitment letters are not available at the time of the 
application submission, please provide a timeline for submission of all 
commitment letters. Cost-share funding from sources outside the applicant’s 
organization (e.g., loans or State grants), should be secured and available to the 
applicant prior to award. 
 
Reclamation will not make funds available for an award under this FOA until the 
recipient has secured non-Federal cost-share. Reclamation will execute a financial 
assistance agreement once non-Federal funding has been secured or Reclamation 
determines that there is sufficient evidence and likelihood that non-Federal funds 
will be available to the applicant subsequent to executing the agreement. 
 
Please identify the sources of the non-Federal cost share contribution for the 
project, including: 
 

• Any monetary contributions by the applicant towards the cost-share 
requirement and source of funds (e.g., reserve account, tax revenue, and/or 
assessments) 

• Any costs that will be contributed by the applicant 

• Any third party in-kind costs (i.e., goods and services provided by a third 
party) 

• Any cash requested or received from other non-Federal entities.  

• Any pending funding requests (i.e. grants or loans) that have not yet been 
approved and explain how the project will be affected if such funding is 
denied. 
 

In addition, please identify whether the budget proposal includes any project costs 
that have been or may be incurred prior to award. For each cost, describe:  

o The project expenditure and amount 
o The date of cost incurrence 
o How the expenditure benefits the Project 
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Budget Proposal 

The total project cost (Total Project Cost), is the sum of all allowable items of 
costs, including all required cost sharing and voluntary committed cost sharing, 
including third-party contributions, that are necessary to complete the project. 
 

Table 1.—Total Project Cost Table 
SOURCE AMOUNT 

Costs to be reimbursed with the requested Federal funding $ 
Costs to be paid by the applicant $ 
Value of third party contributions $ 

TOTAL PROJECT COST $ 

 
The budget proposal should include detailed information on the categories listed 
below and must clearly identify all items of cost, including those that will be 
contributed as non-Federal cost share by the applicant (required and voluntary), 
third-party in-kind contributions, and those that will be covered using the funding 
requested from Reclamation, and any requested pre-award costs.  Unit costs must 
be provided for all budget items including the cost of services or other work to be 
provided by consultants and contractors. Applicants are strongly encouraged to 
review the procurement standards for Federal awards found at 2 CFR §200.317 
through §200.326 before developing their budget proposal.  
 
It is also strongly advised that applicants use the budget proposal format shown 
below in Table 2 or a similar format that provides this information. If selected for 
award, successful applicants must submit detailed supporting documentation for 
all budgeted costs.  
 

Note: The costs of preparing bids, proposals, or applications on potential 
Federal and non-Federal awards or projects, including the development of data 
necessary to support the non-Federal entity’s application are not eligible project 
costs and should not be included in the budget proposal (2 CFR §200.460). 
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Table 2.—Sample Budget Proposal Format 

BUDGET ITEM DESCRIPTION COMPUTATION Quantity 
Type  

TOTAL 
COST $/Unit  Quantity 

Salaries and Wages         
Employee 1       $ 
Employee 2       $ 
Employee 3       $ 
Fringe Benefits         
Full-Time Employees       $ 
Part-Time Employees       $ 
Travel         
Trip 1       $ 
Trip 2       $ 
Trip 3       $ 
Equipment         
Item A       $ 
Item B       $ 
Item C       $ 
Supplies and Materials         
Item A       $ 
Item B       $ 

Contractual/Construction         
Contractor A       $ 
Contractor B       $ 
Third-Party Contributions         
Contributor A    $ 
Contributor B       $ 
Other         
Other       $ 

TOTAL DIRECT COSTS $ 

Indirect Costs         
Type of rate percentage  $base   $ 

TOTAL ESTIMATED PROJECT COSTS $ 

 
 
Budget Narrative 

Submission of a budget narrative is mandatory. An award will not be made to any 
applicant who fails to fully disclose this information. The budget narrative 
provides a discussion of, or explanation for, items included in the budget 
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proposal. The types of information to describe in the narrative include, but are not 
limited to, those listed in the following subsections. Costs, including the valuation 
of third-party in-kind contributions, must comply with the applicable cost 
principles contained in 2 CFR Part §200, available at the Electronic Code of 
Federal Regulations (www.ecfr.gov). 

Salaries and Wages 

Indicate the Project Manager and other key personnel by name and title. The 
Project Manager must be an employee or board member of the applicant. Other 
personnel should be indicated by title alone. For all positions, indicate salaries and 
wages, estimated hours or percent of time, and rate of compensation. The labor 
rates must identify the direct labor rate separate from the fringe rate or fringe cost 
for each category. All labor estimates must be allocated to specific tasks as 
outlined in the applicant’s technical project description. Labor rates and proposed 
hours shall be displayed for each task.  
 
The budget proposal and narrative should include estimated hours for compliance 
with reporting requirements, including final project and evaluation. Please see 
Section F.3. Program Performance Reports for information on types and 
frequency of reports required. 
 
Generally, salaries of administrative and/or clerical personnel will be included as 
a portion of the stated indirect costs. If these salaries can be adequately 
documented as direct costs, they should be included in this section; however, a 
justification should be included in the budget narrative. 

Fringe Benefits 

Identify the rates/amounts, what costs are included in this category, and the basis 
of the rate computations. Federally approved rate agreements are acceptable for 
compliance with this item. 

Travel 

Identify the purpose of each anticipated trip, destination, number of persons 
traveling, length of stay, and all travel costs including airfare (basis for rate used), 
per diem, lodging, and miscellaneous travel expenses. For local travel, include 
mileage and rate of compensation. 

Equipment 

If equipment will be purchased, itemize all equipment valued at or greater than 
$5,000. For each item, identify why it is needed for the completion of the Project 
and how the equipment was priced. Note: if the value is less than $5,000, the item 
should be included under materials and supplies. 
 
If equipment is being rented, specify the number of hours and the hourly rate. 
Local rental rates are only accepted for equipment actually being rented or leased. 
 

http://www.ecfr.gov/
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If the applicant intends to use their own equipment for the purposes of the project, 
the proposed usage rates should fall within the equipment usage rates outlined by 
the United States Army Corps of Engineers (USACE) within their Construction 
Equipment Ownership and Operating Expense Schedule (EP 1110-1-8)  
at www.publications.usace.army.mil/USACE-Publications/Engineer-
Pamphlets/u43545q/313131302D312D38.  
 
Note:  If the equipment will be furnished and installed under a construction 
contract, the equipment should be included in the construction contract cost 
estimate. 

Materials and Supplies 

Itemize supplies by major category, unit price, quantity, and purpose, such as 
whether the items are needed for office use, research, or construction. Identify 
how these costs were estimated (i.e., quotes, engineering estimates, or other 
methodology). Note: If the materials/supplies will be furnished and installed 
under a contract, the equipment should be included in the construction contract 
cost estimate. 

Contractual 

Identify all work that will be accomplished by consultants or contractors, 
including a breakdown of all tasks to be completed, and a detailed budget estimate 
of time, rates, supplies, and materials that will be required for each task.  For each 
proposed contract, identify the procurement method that will be used to select the 
consultant or contractor and the basis for selection.  Please note that all 
procurements with an anticipated aggregate value that exceeds the Micro-
purchase Threshold (currently $10,000) must use a competitive procurement 
method (see 2 CFR §200.320 – Methods of procurement to be followed). Only 
contracts for architectural/engineering services can be awarded using a 
qualifications-based procurement method. If a qualifications-based procurement 
method is used, profit must be negotiated as a separate element of the contract 
price. See 2 CFR §200.317 through §200.326 for additional information regarding 
procurements, including required contract content. 

Third-Party In-Kind Contributions 

Identify all work that will be accomplished by third-party contributors, including 
a breakdown of all tasks to be completed, and a detailed budget estimate of time, 
rates, supplies, and materials that will be required for each task.  Third-party in-
kind contributions, including contracts, must comply with all applicable 
administrative and cost principles criteria, established in 2 CFR Part 200, 
available at www.ecfr.gov, and all other requirements of this FOA. 
 

http://www.publications.usace.army.mil/USACE-Publications/Engineer-Pamphlets/u43545q/313131302D312D38
http://www.publications.usace.army.mil/USACE-Publications/Engineer-Pamphlets/u43545q/313131302D312D38
http://www.ecfr.gov/
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Environmental and Regulatory Compliance Costs 

Prior to awarding financial assistance, Reclamation must first ensure compliance 
with Federal environmental and cultural resources laws and other regulations 
(“environmental compliance”).  Every project funded under this program will 
have environmental compliance costs associated with activities undertaken by 
Reclamation and the recipient.  
 
To estimate environmental compliance costs, please contact compliance staff at 
your local Reclamation Office for additional details regarding the type and costs 
of compliance that may be required for your project.  Note, support for your 
compliance costs estimate will be considered during review of your application. 
Contact the Program Coordinator (see Section G. Agency Contacts) for 
Reclamation contact information regarding compliance costs and requirements. 
 
Environmental compliance costs are considered project costs and must be 
included as a line item in the project budget and will be cost shared accordingly. 
 
The amount of the line item should be based on the actual expected environmental 
compliance costs for the project, including Reclamation’s cost to review 
environmental compliance documentation. Environmental compliance costs will 
vary based on project type, location, and potential impacts to the environment and 
cultural resources.  
 
How environmental compliance activities will be performed (e.g., by 
Reclamation, the applicant, or a consultant) and how the environmental 
compliance funds will be spent, will be determined pursuant to subsequent 
agreement between Reclamation and the applicant. The amount of funding 
required for Reclamation to conduct any environmental compliance activities, 
including Reclamation’s cost to review environmental compliance documentation, 
will be withheld from the Federal award amount and placed in an environmental 
compliance account to cover such costs. If any portion of the funds budgeted for 
environmental compliance is not required for compliance activities, such funds 
may be reallocated to the project, if appropriate.  
 
Costs associated with environmental and regulatory compliance must be included 
in the budget.  Compliance costs include costs associated with any required 
documentation of environmental compliance, analyses, permits, or approvals. 
Applicable Federal environmental laws could include NEPA, ESA, NHPA, CWA, 
and other regulations depending on the project. Such costs may include, but are 
not limited to: 

• The cost incurred by Reclamation to determine the level of environmental 
compliance required for the project 

• The cost incurred by Reclamation, the recipient, or a consultant to prepare 
any necessary environmental compliance documents or reports 
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• The cost incurred by Reclamation to review any environmental 
compliance documents prepared by a consultant 

• The cost incurred by the recipient in acquiring any required approvals or 
permits, or in implementing any required mitigation measures 

Other Expenses 

Any other expenses not included in the above categories shall be listed in this 
category, along with a description of the item and why it is necessary. No profit or 
fee will be allowed. 

Indirect Costs 

Indirect costs are costs incurred by the applicant for a common or joint purpose 
that benefit more than one activity of the organization and are not readily 
assignable to the activities specifically benefitted without undue effort. Costs that 
are normally treated as indirect costs include, but are not limited to, administrative 
salaries and fringe benefits associated with overall financial and organizational 
administration; operation and maintenance costs for facilities and equipment; and, 
payroll and procurement services. If indirect costs will be incurred, identify the 
proposed rate, cost base, and proposed amount for allowable indirect costs based 
on the applicable cost principles for the applicant’s organization. It is not 
acceptable to simply incorporate indirect rates within other direct cost line items. 
 
If the applicant has never received a Federal negotiated indirect cost rate, the 
budget may include a de minimis rate of up to 10 percent of modified total direct 
costs. For further information on modified total direct costs, refer to 2 CFR 
§200.68 available at www.ecfr.gov.  
 
If the applicant does not have a federally approved indirect cost rate agreement 
and is proposing a rate greater than the de minimis 10 percent rate, include the 
computational basis for the indirect expense pool and corresponding allocation 
base for each rate. Information on “Preparing and Submitting Indirect Cost 
Proposals” is available from Interior, the National Business Center, and Indirect 
Cost Services, at www.doi.gov/ibc/services/finance/indirect-cost-services.  If the 
proposed project is selected for award, the recipient will be required to submit an 
indirect cost rate proposal with their cognizant agency within 3 months of award. 

D.2.2.6. Required Permits or Approvals 
Applicants must state in the application whether any permits or approvals are 
required and explain the plan for obtaining such permits or approvals. 
 
Note that improvements to Federal facilities that are implemented through any 
project awarded funding through this FOA must comply with additional 
requirements. The Federal government will continue to hold title to the Federal 
facility and any improvement that is integral to the existing operations of that 
facility. Please see P.L. 111-11, Section 9504(a)(3)(B). Reclamation may also 

http://www.ecfr.gov/
http://www.doi.gov/ibc/services/finance/indirect-cost-services
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require additional reviews and approvals prior to award to ensure that any 
necessary easements, land use authorizations, or special permits can be approved 
consistent with the requirements of 43 CFR Section 429, and that the 
development will not impact or impair project operations or efficiency. 

D.2.2.7. Letters of Support 
Please include letters from interested stakeholders supporting the proposed 
project. To ensure your proposal is accurately reviewed, please attach all letters of 
support/ partnership letters as an appendix. Letters of support received after the 
application deadline for this FOA will not be considered in the evaluation of the 
proposed project. 

D.2.2.8. Official Resolution 
Include an official resolution adopted by the applicant’s board of directors or 
governing body, or, for State government entities, an official authorized to 
commit the applicant to the financial and legal obligations associated with receipt 
of a financial assistance award under this FOA, verifying: 
 

• The identity of the official with legal authority to enter into an agreement 
 

• The board of directors, governing body, or appropriate official who has 
reviewed and supports the application submitted 

 
• The capability of the applicant to provide the amount of funding and/or in- 

kind contributions specified in the funding plan 
 

• That the applicant will work with Reclamation to meet established 
deadlines for entering into a grant or cooperative agreement 

 
An official resolution meeting the requirements set forth above is mandatory. 
If the applicant is unable to submit the official resolution by the application 
deadline because of the timing of board meetings or other justifiable reasons, the 
official resolution may be submitted up to 30 days after the application deadline.  

D.3. Unique Entity Identifier and System for Award 
Management 

All applicants (unless the applicant has an exception approved by Reclamation 
under 2 CFR §25.110[d]) are required to:  
 

(i) Be registered in the System for Award Management (SAM) before 
submitting its application;  
 

(ii) Provide a valid unique entity identifier in its application; and  
 

(iii) Continue to maintain an active SAM registration with current 
information at all times during which it has an active Federal award or 
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an application or plan under consideration by a Federal awarding 
agency.  
 

Meeting the requirements set forth above is mandatory. If the applicant is 
unable to complete registration by the application deadline, the unique entity 
identifier must be obtained and SAM registration must be initiated within 30 days 
after the application deadline in order to be considered for selection and award. 
 
Reclamation will not make a Federal award to an applicant until the applicant has 
complied with all applicable unique entity identifier and SAM requirements and, 
if an applicant has not fully complied with the requirements by the time the 
Reclamation is ready to make an award, Reclamation may determine that the 
applicant is not qualified to receive a Federal award and use that determination as 
a basis for making a Federal award to another applicant. 

D.4. Submission Date and Time 
Application submission date deadline: 
 
Tuesday, March 19, 2019, 4:00 p.m. Mountain Daylight Time 
 
Proposals received after the application deadline will not be considered unless it 
can be determined that the delay was caused by Reclamation mishandling or 
technical issues with the Grants.gov application system. Please note that 
difficulties related to an applicant’s Grants.gov profile (e.g., incorrect 
organizational representative), the upload of documents to Grants.gov or an 
applicant’s SAM registration are not considered technical issues with the 
Grants.gov system. 
 
Please note that any application submitted for funding under this FOA may be 
subjected to a Freedom of Information Act request (5 U.S.C. Section 552, as 
amended by P.L. No. 110-175), and as a result, may be made publicly available. 
Following awards of funding, Reclamation will post all successful applications on 
the Reclamation website, www.usbr.gov/WaterSmart/, after conducting any 
redactions determined necessary by Reclamation, in consultation with the 
recipient. 

D.4.1. Application Delivery Instructions 

The application may be submitted electronically through Grants.gov 
(www.grants.gov) or a hard copy may be submitted to either one of the following 
addresses. Under no circumstances will applications received through any other 
method (such as email or fax) be considered eligible for award. 
 

http://www.usbr.gov/WaterSmart/
http://www.grants.gov/
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By mail or USPS overnight services:   
    
   Bureau of Reclamation  

Financial Assistance Support Section 
   Attn: Mr. Darren Olson 
   P.O. Box 25007, MS 84-27814 
   Denver, CO 80225 
 
All other express delivery:  
    
   Bureau of Reclamation mail services  

Attn: Mr. Darren Olson 
   Denver Federal Center 
   Bldg. 67, Rm. 152 
   6th Avenue and Kipling Street 
   Denver, CO 80225 
 
By courier services:  
 
   Bureau of Reclamation 
   Attn: Mr. Darren Olson 
   Denver Federal Center 
   Bldg. 56, Rm. 1000 
   6th Avenue and Kipling Street 
   Denver, CO 80225 

D.4.2. Instructions for Submission of Project Application 

Each applicant should submit an application in accordance with the instructions 
contained in this section. 

D.4.2.1. Applications Submitted by Mail, Express Delivery or Courier 
Services 
Please follow these instructions to submit your application by mail, express 
delivery, or courier services. 
 

• Applicants should submit one copy of all application documents for 
hardcopy submissions. Only use a binder clip for documents submitted. 
Do not staple or otherwise bind application documents. 
 

• Hard copy applications may be submitted by mail, express delivery, or 
courier services to the addresses identified in this FOA. 
 

• Materials arriving separately will not be included in the application 
package and may result in the application being rejected or not funded. 
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This does not apply to letters of support, funding commitment letters, or 
official resolutions. 
 

• Faxed and emailed copies of application documents will not be accepted. 
 

• Do not include a cover letter or company literature/brochure with the 
application. All pertinent information must be included in the application 
package. 

D.4.2.2. Applications Submitted Electronically 
If the applicant chooses to submit an electronic application, it must be submitted 
through Grants.gov (www.grants.gov). Reclamation encourages applicants to 
submit their applications for funding electronically through the URL: 
www.grants.gov/applicants/apply-for-grants.html. Applicant resource documents 
and a full set of instructions for registering with Grants.gov (www.grants.gov) and 
completing and submitting applications online are available at: 
www.grants.gov/applicants/apply-for-grants.html. 
 

• Please note that submission of an application electronically requires prior 
registration through Grants.gov, which may take 7 to 21 days. Please see 
registration instructions at www.grants.gov/applicants/apply-for-
grants.html. In addition, please note that the Grants.gov system only 
accepts applications submitted by individuals that are registered and 
active in SAM as both a user and an Authorized Organizational 
Representative. 
 

• Applicants have experienced significant delays when attempting to submit 
applications through Grants.gov. If you plan to submit your application 
through Grants.gov you are encouraged to submit your application several 
days prior to the application deadline. If you are a properly registered 
Grants.gov applicant and encounter problems with the Grants.gov 
application submission process, you must contact the Grants.gov Help 
Desk to obtain a case number. This case number will provide evidence of 
your attempt to submit an application prior to the submission deadline. 
 

Regardless of the delivery method used, you must ensure that your proposal 
arrives by the date and time deadline stated in this FOA. Applications received 
after this date and time due to weather or express delivery/courier performance 
will not be considered for award. Late applications will not be considered unless 
it is determined that the delay was caused by Reclamation mishandling or 
technical issues with the Grants.gov application system. Please note that 
difficulties related to an applicant’s Grants.gov profile (e.g., incorrect 
organizational representative), the upload of documents to Grants.gov, or an 
applicant’s SAM registration are not considered technical issues with the 
Grants.gov system. 
 

http://www.grants.gov/
http://www.grants.gov/applicants/apply-for-grants.html
http://www.grants.gov/
http://www.grants.gov/applicants/apply-for-grants.html
http://www.grants.gov/applicants/apply-for-grants.html
http://www.grants.gov/applicants/apply-for-grants.html
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D.4.2.3. Acknowledgement of Application Receipt.  
If an application is submitted by mail, express delivery, or courier, Reclamation 
will notify you via email that your application was received.  
 
If an application is submitted through Grants.gov, you will receive an email 
acknowledging receipt of the application from Grants.gov. In addition, 
Reclamation will confirm via email that your application was successfully 
downloaded from Grants.gov. 

D.5. Intergovernmental Review 
This FOA is not subject to Executive Order 12372, “Intergovernmental Review of 
Federal Programs.”  

D.6. Automated Standard Application for Payments 
Registration 

All applicants must also be registered with and willing to process all payments 
through the Department of Treasury Automated Standard Application for 
Payments (ASAP) system. All recipients with active financial assistance 
agreements with Reclamation must be enrolled in ASAP under the appropriate 
Agency Location Code(s) and the Data Universal Number System (DUNS) 
Number prior to the award of funds. If a recipient has multiple DUNS numbers 
they must separately enroll within ASAP for each unique DUNS Number and/or 
Agency. All of the information on the enrollment process for recipients, including 
the enrollment initiation form and the enrollment mailbox can be found at 
www.usbr.gov/mso/aamd/asap.html.  
 
Note that if your entity is currently enrolled in the ASAP system with an agency 
other than Reclamation, you must enroll specifically with Reclamation in order to 
process payments.

http://www.usbr.gov/mso/aamd/asap.html
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Section E. Application Review Information 

E.1. Technical Proposal: Evaluation Criteria 
The evaluation criteria portion should be addressed in the technical proposal 
section of the application. Applications should thoroughly address each criterion 
and any sub-criterion in the order presented below. It is suggested that applicants 
copy and paste the below criteria and subcriteria into their applications to ensure 
that all necessary information is adequately addressed. Applications will be 
evaluated against the evaluation criteria listed below. If the work described in 
your application is a phase of a larger project, only discuss the benefits that will 
result directly from the work discussed in the technical project description and 
that is reflected in the budget, not the larger project.  
 
 

Evaluation Criteria: Scoring Summary Points: 
A. Quantifiable Water Savings 30 
B. Water Supply Reliability 18 
C. Implementing Hydropower 18 
D. Complementing On-Farm Irrigation Improvements 10 
E. Department of the Interior Priorities 10 
F. Implementation and Results 6 
G: Nexus to Reclamation Project Activities  4 

H: Additional Non-Federal Funding 4 

  Total 100 
 
 
Note: Since the FOA is open to a variety of project types, Evaluation Criteria A-D 
may not apply to every project. For example, a water savings project (Criterion 
A) may not include implementation of a hydropower component (Criterion C). 
Please provide as much detail and support as you can for those criteria in A-D 
that are applicable to your project. All applicants should respond to Evaluation 
Criteria E-H.  

E.1.1. Evaluation Criterion A—Quantifiable Water Savings (30 
points) 

Up to 30 points may be awarded for this criterion. This criterion prioritizes 
projects that will conserve water and improve water use efficiency by 
modernizing existing infrastructure. Points will be allocated based on the 
quantifiable water savings expected as a result of the project. Points will be 
allocated to give greater consideration to projects that are expected to result in 
more significant water savings. 
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All applicants should be sure to address the following: 
 
Describe the amount of estimated water savings. For projects that conserve 
water, please state the estimated amount of water expected to be conserved (in 
acre-feet per year) as a direct result of this project.  
 
Please include a specific quantifiable water savings estimate; do not include a 
range of potential water savings. 
 
Describe current losses: Please explain where the water that will be conserved is 
currently going (e.g., back to the stream, spilled at the end of the ditch, seeping 
into the ground)? 
 
Describe the support/documentation of estimated water savings:  Please 
provide sufficient detail supporting how the estimate was determined, including 
all supporting calculations. Note: projects that do not provide sufficient 
supporting detail/calculations may not receive credit under this section. Please be 
sure to consider the questions associated with your project type (listed below) 
when determining the estimated water savings, along with the necessary support 
needed for a full review of your proposal. In addition, please note that the use of 
visual observations alone to calculate water savings, without additional 
documentation/data, are not sufficient to receive credit under this section. 
Further, the water savings must be the result of reducing or eliminating a current, 
ongoing loss, not the result of an expected future loss.  
 
Please address the following questions according to the type of infrastructure 
improvement you are proposing for funding. See Appendix A: Benefit 
Quantification and Performance Measure Guidance for additional guidance on 
quantifying water savings. 
 

(1) Canal Lining/Piping: Canal lining/piping projects can provide water 
savings when irrigation delivery systems experience significant losses due 
to canal seepage. Applicants proposing lining/piping projects should 
address the following: 

a. How has the estimated average annual water savings that will 
result from the project been determined? Please provide all 
relevant calculations, assumptions, and supporting data. 

b. How have average annual canal seepage losses been determined? 
Have ponding and/or inflow/outflow tests been conducted to 
determine seepage rates under varying conditions? If so, please 
provide detailed descriptions of testing methods and all results. If 
not, please provide an explanation of the method(s) used to 
calculate seepage losses. All estimates should be supported with 
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multiple sets of data/measurements from representative sections of 
canals. 

c. What are the expected post-project seepage/leakage losses and how 
were these estimates determined (e.g., can data specific to the type 
of material being used in the project be provided)? 

d. What are the anticipated annual transit loss reductions in terms of 
acre- feet per mile for the overall project and for each section of 
canal included in the project? 

e. How will actual canal loss seepage reductions be verified? 

f. Include a detailed description of the materials being used. 

(2) Municipal Metering: Municipal metering projects can provide water 
savings when individual user meters are installed where none exist to 
allow for unit or tiered pricing, when existing individual user meters are 
replaced with advanced metering infrastructure (AMI) meters, and when 
new meters are installed within a distribution system to assist with leakage 
reduction. To receive credit for water savings for a municipal metering 
project, an applicant must provide a detailed description of the method 
used to estimate savings, including references to documented savings from 
similar previously implemented projects. Applicants proposing municipal 
metering projects should address the following: 

a. How has the estimated average annual water savings that will 
result from the project been determined? Please provide all 
relevant calculations, assumptions, and supporting data. 

b. How have current distribution system losses and/or the potential 
for reductions in water use by individual users been determined? 

c. For installing individual water user meters, refer to studies in the 
region or in the applicant’s service area that are relevant to water 
use patterns and the potential for reducing such use. In the absence 
of such studies, please explain in detail how expected water use 
reductions have been estimated and the basis for the estimations. 

d. If installing distribution main meters will result in conserved water, 
please provide support for this determination (including, but not 
limited to leakage studies, previous leakage reduction projects, 
etc.). Please provide details underlying any assumptions being 
made in support of water savings estimates (e.g., how leakage will 
be reduced once identified with improved meter data). 

e. What types (manufacturer and model) of devices will be installed 
and what quantity of each? 
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f. How will actual water savings be verified upon completion of the 
project? 

(3) Irrigation Flow Measurement: Irrigation flow measurement 
improvements can provide water savings when improved measurement 
accuracy results in reduced spills and over-deliveries to irrigators. 
Applicants proposing municipal metering projects should address the 
following: 

a. How have average annual water savings estimates been 
determined? Please provide all relevant calculations, assumptions, 
and supporting data. 

b. Have current operational losses been determined? If water savings 
are based on a reduction of spills, please provide support for the 
amount of water currently being lost to spills. 

c. Are flows currently measured at proposed sites and if so what is 
the accuracy of existing devices? How has the existing 
measurement accuracy been established? 

d. Provide detailed descriptions of all proposed flow measurement 
devices, including accuracy and the basis for the accuracy. 

e. Will annual farm delivery volumes be reduced by more efficient 
and timely deliveries? If so, how has this reduction been 
estimated? 

f. How will actual water savings be verified upon completion of the 
project? 

(4) Turf Removal: Applicants proposing turf removal projects should address 
the following: 

a. How have average annual water savings estimates been 
determined? Please provide all relevant calculations, assumptions, 
and supporting data. 

b. What is the total surface area of turf to be removed and what is the 
estimated average annual turf consumptive use rate per unit area? 

c. Was historical water consumption data evaluated to estimate 
average annual turf consumptive use per unit area? If so, did the 
evaluation include a weather adjustment component? 

d. Will site audits be performed before applicants are accepted into 
the program? 
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e. How will actual water savings be verified upon completion of the 
project? 

(5) Smart Irrigation Controllers and High-Efficiency Nozzles: Applicants 
proposing smart irrigation controller or high-efficiency nozzle projects 
should address the following: 

a. How have average annual water savings estimates been 
determined? Please provide all relevant calculations, assumptions, 
and supporting data. 

b. Was historical water consumption data evaluated to estimate the 
percent reduction in water demand per unit area of irrigated 
landscape? If so, did the evaluation include a weather adjustment 
component? 

c. What types (manufacturer and model) of devices will be installed 
and what quantity of each? 

d. Will the devices be installed through a rebate or direct-install 
program? 

e. Will site audits be performed before and after installation? 

f. How will actual water savings be verified upon completion of the 
project? 

Note: a project that includes the installation of high-efficiency indoor appliances 
and fixtures, including toilets, whether through rebates, direct install, or by other 
means, is not eligible for funding under this FOA. 

E.1.2. Evaluation Criterion B—Water Supply Reliability (18 
points) 

Up to 18 points may be awarded under this criterion. This criterion prioritizes 
projects that address water reliability concerns, including making water available 
for multiple beneficial uses and resolving water related conflicts in the region.  
 
Note that an agreement will not be awarded for an improvement to conserve 
irrigation water unless the applicant agrees to the terms of Section 9504(a)(3)(B) 
of Public Law 111-11 (see p. 52 of the FOA for additional information).  
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Please address how the project will increase water supply reliability. Proposals 
that will address more significant water supply shortfalls benefitting multiple 
sectors and multiple water users, will be prioritized. General water supply 
reliability benefits (e.g., proposals that will increase resiliency to drought) will 
also be considered. Please provide sufficient explanation of the project benefits 
and their significance. These benefits may include, but are not limited to, the 
following: 

 
1. Will the project address a specific water reliability concern?  Please 

address the following: 
 
o Explain and provide detail of the specific issue(s) in the area that is 

impacting water reliability, such as shortages due to drought, increased 
demand, or reduced deliveries. Will the project directly address a 
heightened competition for finite water supplies and over-allocation 
(e.g., population growth)? 
 

o Describe how the project will address the water reliability concern? In 
your response, please address where the conserved water will go and 
how it will be used, including whether the conserved water will be 
used to offset groundwater pumping, used to reduce diversions, used to 
address shortages that impact diversions or reduce deliveries, made 
available for transfer, left in the river system, or used to meet another 
intended use. 
 

o Provide a description of the mechanism that will be used, if necessary, 
to put the conserved water to the intended use.  
 

o Indicate the quantity of conserved water that will be used for the 
intended purpose.  

 
2. Will the project make water available to achieve multiple benefits or to 

benefit multiple water users? Consider the following: 
 

o Will the project benefit multiple sectors and/or users (e.g., 
agriculture, municipal and industrial, environmental, recreation, or 
others)?  
 

 Will the project benefit species (e.g., federally threatened 
or endangered, a federally recognized candidate species, a 
state listed species, or a species of particular recreational, 
or economic importance)? Please describe the relationship 
of the species to the water supply, and whether the species 
is adversely affected by a Reclamation project. 
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 Will the project benefit a larger initiative to address water 
reliability? 

 
o Will the project benefit Indian tribes? 

 
o Will the project benefit rural or economically disadvantaged 

communities? 
 

o Describe how the project will help to achieve these multiple 
benefits. In your response, please address where the conserved will 
go and where it will be used, including whether the conserved 
water will be used to offset groundwater pumping, used to reduce 
diversions, used to address shortages that impact diversions or 
reduce deliveries, made available for transfer, left in the river 
system, or used to meet another intended use. 

 
3. Does the project promote and encourage collaboration among parties in a 

way that helps increase the reliability of the water supply?  
 

o Is there widespread support for the project? 
 

o What is the significance of the collaboration/support? 
 

o Is the possibility of future water conservation improvements by other 
water users enhanced by completion of this project? 
 

o Will the project help to prevent a water-related crisis or conflict?  Is 
there frequently tension or litigation over water in the basin? 

 
o Describe the roles of any partners in the process. Please attach any 

relevant supporting documents.  
 

4. Will the project address water supply reliability in other ways not 
described above? 

E.1.3. Evaluation Criterion C—Implementing Hydropower (18 
points) 

Up to 18 points may be awarded for this criterion. This criterion prioritizes 
projects that will install new hydropower capacity in order to utilize our natural 
resources to ensure energy is available to meet our security and economic needs. 

If the proposed project includes construction or installation of a hydropower 
system, please address the following:  
 
Describe the amount of energy capacity. For projects that implement 
hydropower systems, state the estimated amount of capacity (in kilowatts) of the 
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system. Please provide sufficient detail supporting the stated estimate, including 
all calculations in support of the estimate. 
 
Describe the amount of energy generated. For projects that implement 
hydropower systems, state the estimated amount of energy that the system will 
generate (in kilowatt hours per year). Please provide sufficient detail supporting 
the stated estimate, including all calculations in support of the estimate. 
 
Describe any other benefits of the hydropower project. Please describe and 
provide sufficient detail on any additional benefits expected to result from the 
hydropower project, including: 

• Any expected reduction in the use of energy currently supplied through a 
Reclamation project 

• Anticipated benefits to other sectors/entities. 

Expected water needs, if any, of the system 

E.1.4. Evaluation Criterion D—Complementing On-Farm 
Irrigation Improvements (10 points) 

Up to 10 points may be awarded for projects that describe in detail how they will 
complement on-farm irrigation improvements eligible for NRCS financial or 
technical assistance. 
 
Note: Scoring under this criterion is based on an overall assessment of the extent 
to which the WaterSMART Grant project will complement ongoing or future on-
farm improvements. Applicants should describe any proposal made to NRCS, or 
any plans to seek assistance from NRCS in the future, and how an NRCS-assisted 
activity would complement the WaterSMART Grant project. Financial assistance 
through the Environmental Quality Incentives Program (EQIP) is the most 
commonly used program by which NRCS helps producers implement 
improvements to irrigation systems, but NRCS does have additional technical or 
financial assistance programs that may be available. Applicants may receive 
maximum points under this criterion by providing the information described in 
the bullet points below. Applicants are not required to have assurances of 
NRCS assistance by the application deadline to be awarded the maximum 
number of points under this sub-criterion. Reclamation may contact applicants 
during the review process to gather additional information about pending 
applications for NRCS assistance if necessary. 
 
Please note: on-farm improvements themselves are not eligible activities for 
funding under this FOA. This criterion is intended to focus on how the 
WaterSMART Grant project will complement ongoing or future on-farm 
improvements. NRCS will have a separate application process for the on-
farm components of selected projects that may be undertaken in the future, 
separate of the WaterSMART Grant project.  
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If the proposed project will complement an on-farm improvement eligible for 
NRCS assistance, please address the following: 

• Describe any planned or ongoing projects by farmers/ranchers that receive 
water from the applicant to improve on-farm efficiencies.  

o Provide a detailed description of the on-farm efficiency improvements. 

o Have the farmers requested technical or financial assistance from 
NRCS for the on-farm efficiency projects, or do they plan to in the 
future? 

o If available, provide documentation that the on-farm projects are 
eligible for NRCS assistance, that such assistance has or will be 
requested, and the number or percentage of farms that plan to 
participate in available NRCS programs.  

o Applicants should provide letters of intent from farmers/ ranchers in 
the affected project areas. 

• Describe how the proposed WaterSMART project would complement any 
ongoing or planned on-farm improvement. 

o Will the proposed WaterSMART project directly facilitate the on-farm 
improvement? If so, how? For example, installation of a pressurized 
pipe through WaterSMART can help support efficient on-farm 
irrigation practices, such as drip-irrigation. 

OR 

o Will the proposed WaterSMART project complement the on-farm 
project by maximizing efficiency in the area? If so, how? 

• Describe the on-farm water conservation or water use efficiency benefits 
that are expected to result from any on-farm work.  

o Estimate the potential on-farm water savings that could result in acre-
feet per year. Include support or backup documentation for any 
calculations or assumptions. 

Note: On-farm water conservation improvements that complement the water 
delivery improvement projects selected through this FOA may be considered for 
NRCS funding and technical assistance to the extent that such assistance is 
available. For more information, including application deadlines and a 
description of available funding, please contact your local NRCS office. See the 
NRCS website for office contact information, www.nrcs.usda.gov/wps/portal/nrcs/
main/national/contact/states/. 

http://www.nrcs.usda.gov/wps/portal/nrcs/main/national/contact/states/
http://www.nrcs.usda.gov/wps/portal/nrcs/main/national/contact/states/
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E.1.5. Evaluation Criterion E—Department of the Interior 
Priorities (10 points) 

Up to 10 points may be awarded based on the extent that the proposal 
demonstrates that the project supports the Department of the Interior priorities. 
Please address those priorities that are applicable to your project. It is not 
necessary to address priorities that are not applicable to your project. A project 
will not necessarily receive more points simply because multiple priorities are 
addressed. Points will be allocated based on the degree to which the project 
supports one or more of the priorities listed, and whether the connection to the 
priority(ies) is well supported in the proposal. 
 
1. Creating a conservation stewardship legacy second only to Teddy 

Roosevelt 
a. Utilize science to identify best practices to manage land and water 

resources and adapt to changes in the environment; 
b. Examine land use planning processes and land use designations that 

govern public use and access; 
c. Revise and streamline the environmental and regulatory review 

process while maintaining environmental standards. 
d. Review DOI water storage, transportation, and distribution systems to 

identify opportunities to resolve conflicts and expand capacity; 
e. Foster relationships with conservation organizations advocating for 

balanced stewardship and use of public lands; 
f. Identify and implement initiatives to expand access to DOI lands for 

hunting and fishing; 
g. Shift the balance towards providing greater public access to public 

lands over restrictions to access. 
 
2. Utilizing our natural resources 

a. Ensure American Energy is available to meet our security and 
economic needs; 

b. Ensure access to mineral resources, especially the critical and rare 
earth minerals needed for scientific, technological, or military 
applications; 

c. Refocus timber programs to embrace the entire ‘healthy forests’ 
lifecycle; 

d. Manage competition for grazing resources. 
 
3. Restoring trust with local communities 

a. Be a better neighbor with those closest to our resources by improving 
dialogue and relationships with persons and entities bordering our 
lands; 

b. Expand the lines of communication with Governors, state natural 
resource offices, Fish and Wildlife offices, water authorities, county 
commissioners, Tribes, and local communities. 
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4. Striking a regulatory balance 
a. Reduce the administrative and regulatory burden imposed on U.S. 

industry and the public; 
b. Ensure that Endangered Species Act decisions are based on strong 

science and thorough analysis. 
 
5. Modernizing our infrastructure 

a. Support the White House Public/Private Partnership Initiative to 
modernize U.S. infrastructure; 

b. Remove impediments to infrastructure development and facilitate 
private sector efforts to construct infrastructure projects serving 
American needs; 

c. Prioritize DOI infrastructure needs to highlight: 
1. Construction of infrastructure; 
2. Cyclical maintenance; 
3. Deferred maintenance. 

E.1.6. Evaluation Criterion F—Implementation and Results (6 
points) 

Up to 6 points may be awarded for these subcriteria. 

E.1.6.1. Subcriterion F.1— Project Planning 
Points may be awarded for proposals with planning efforts that provide support 
for the proposed project. 
 
Does the applicant have a Water Conservation Plan and/or System 
Optimization Review (SOR) in place? Please self-certify or provide copies of 
these plans where appropriate to verify that such a plan is in place. 

Provide the following information regarding project planning: 

(1) Identify any district-wide, or system-wide, planning that provides 
support for the proposed project. This could include a Water 
Conservation Plan, SOR, Drought Contingency Plan or other planning 
efforts done to determine the priority of this project in relation to other 
potential projects. 

(2) Describe how the project conforms to and meets the goals of any 
applicable planning efforts and identify any aspect of the project that 
implements a feature of an existing water plan(s). 

E.1.6.2. Subcriterion F.2— Performance Measures 
Points may be awarded based on the description and development of performance 
measures to quantify actual project benefits upon completion of the project. 
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Provide a brief summary describing the performance measure that will be used to 
quantify actual benefits upon completion of the project (e.g., water saved or better 
managed, energy generated or saved). For more information calculating 
performance measure, see Appendix A: Benefit Quantification and Performance 
Measure Guidance. 
 
All Water and Energy Efficiency Grant applicants are required to propose a 
“performance measure” (a method of quantifying the actual benefits of their 
project once it is completed). A provision will be included in all assistance 
agreements with Water and Energy Efficiency Grant recipients describing the 
performance measure and requiring the recipient to quantify the actual project 
benefits in their final report to Reclamation upon completion of the project. If 
information regarding project benefits is not available immediately upon 
completion of the project, the financial assistance agreement may be modified to 
remain open until such information is available and until a Final Report is 
submitted. Quantifying project benefits is an important means to determine the 
relative effectiveness of various water management efforts, as well as the overall 
effectiveness of Water and Energy Efficiency Grants. 
 
Note: program funding may be used to install necessary equipment to monitor 
progress. However, program funding may not be used to measure performance 
after project construction is complete (these costs are considered normal 
operation and maintenance costs and are the responsibility of the applicant). 

E.1.6.3. Subcriterion F.3— Readiness to Proceed 
Points may be awarded based upon the extent to which the proposed project is 
capable of proceeding upon entering into a financial assistance agreement.  
 
Applicants that describe a detailed plan (e.g., estimated project schedule that 
shows the stages and duration of the proposed work, including major tasks, 
milestones, and dates) will receive the most points under this criterion.  
 

• Describe the implementation plan of the proposed project. Please include 
an estimated project schedule that shows the stages and duration of the 
proposed work, including major tasks, milestones, and dates.  
 

• Describe any permits that will be required, along with the process for 
obtaining such permits.  
 

• Identify and describe any engineering or design work performed 
specifically in support of the proposed project. 
 

• Describe any new policies or administrative actions required to implement 
the project. 
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• Describe how the environmental compliance estimate was developed. Has 
the compliance cost been discussed with the local Reclamation office? 

E.1.7. Evaluation Criterion G— Nexus to Reclamation Project 
Activities (4 Points) 

Up to 4 points may be awarded if the proposed project is in a basin with 
connections to Reclamation project activities. No points will be awarded for 
proposals without connection to a Reclamation project or Reclamation activity. 

• Is the proposed project connected to Reclamation project activities? If so, 
how? Please consider the following: 

o Does the applicant receive Reclamation project water? 

o Is the project on Reclamation project lands or involving Reclamation 
facilities? 

o Is the project in the same basin as a Reclamation project or activity? 

o Will the proposed work contribute water to a basin where a 
Reclamation project is located? 

• Will the project benefit any tribe(s)? 

E.1.8. Evaluation Criterion H— Additional Non-Federal Funding 
(4 points) 

Up to 4 points may be awarded to proposals that provide non-Federal funding in 
excess of 50 percent of the project costs. State the percentage of non-Federal 
funding provided using the following calculation: 
 

Non-Federal Funding 
 

Total Project Cost 

E.2. Review and Selection Process 
The Federal government reserves the right to reject any and all applications that 
do not meet the requirements or objectives of this FOA. Awards will be made for 
projects most advantageous to the Federal Government. Award selection may be 
made to maintain balance among the eligible projects listed in this FOA. The 
evaluation process will be comprised of the steps described in the following 
subsections. 
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E.2.1. Initial Screening 

All application packages will be screened to ensure that: 
 

• The applicant meets the eligibility requirements stated in this FOA. 
 
• The applicant meets the unique entity identifier and SAM registration 

requirements stated in this FOA (this may be completed up to 30 days 
after the application deadline).  

 
• The application meets the content requirements of the FOA package, 

including submission of a technical proposal, including responses to the 
evaluation criteria, a funding plan, budget proposal, and budget narrative. 

 
• The application contains a properly executed SF-424, Application for 

Financial Assistance and form SF-424B, Assurances  
Non-Construction Programs, or SF-424D, Assurances Construction 
Programs and a completed SF-424A, Budget Information  
Non-Construction Programs or SF-424C, Budget Information 
Construction Programs. 

 
• The application includes an official resolution, adopted by the applicant’s 

board of directors, governing body, or appropriate authorized official (this 
may be submitted up to 30 days after the application deadline). 

 
• The application and funding plan meets or exceeds the minimum non-

Federal cost-share requirements identified in this FOA. 
 

• The project can be completed in two years for Funding Group I project, or 
in three years for Funding Group II project. 

 
Reclamation reserves the right to remove an application from funding 
consideration if it does not pass all Initial Screening criteria listed above. An 
applicant that has submitted an application that is determined to be ineligible for 
funding will be notified along with other applicants, or sooner, if possible. 

E.2.2. Application Review Committee  

Evaluation criteria will comprise the total evaluation weight as stated in the 
Section E.1 Evaluation Criteria. Application Review Information. Applications 
will be scored against the evaluation criteria by an Application Review 
Committee (ARC), made up of experts in relevant disciplines selected from across 
Reclamation. The ARC will also review the application to ensure that the Project 
meets the description of eligible projects and meets the objective of this FOA.  
 
During ARC review, Reclamation may contact applicants to request clarifications 
to the information provided, if necessary. 
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E.2.3. Red-Flag Review 

Following the results of the ARC review, Reclamation offices will review the top- 
ranking applications and will identify any reasons why a proposed project would 
not be feasible or otherwise advisable, including environmental or cultural 
resources compliance issues, permitting issues, legal issues, or financial position. 
Positive or negative past performance by the applicant and any partners in 
previous working relationships with Reclamation may be considered, including 
whether the applicant is making significant progress toward the completion of 
outstanding financial assistance agreements and whether the applicant is in 
compliance with all reporting requirements associated with previously funded 
projects.  
 
In addition, during this review, Reclamation will address any specific concerns or 
questions raised by members of the ARC, conduct a preliminary budget review, 
and evaluate the applicant’s ability to meet cost share as required. 

E.2.4. Managerial Review 

Reclamation management will prioritize projects to ensure the total amount of all 
awards does not exceed available funding levels. Management will also ensure 
that all projects meet the scope, priorities, requirements, and objectives of this 
FOA. Management may also prioritize projects to ensure that multiple project 
types are represented. After completion of the Managerial Review, Reclamation 
will notify applicants whose proposals have been selected for award 
consideration. 

E.2.5. Pre-Award Clearances and Approvals 

The following pre-award clearances and approvals must be obtained before an 
award of funding is made. If the results of all pre-award reviews and clearances 
are satisfactory, an award of funding will be made once the agreement is finalized 
(approximately one to three months from the date of initial selection). If the 
results of pre-award reviews and clearances are unsatisfactory, consideration of 
funding for the project may be withdrawn. 

E.2.5.1. Environmental Review 
Reclamation will forward all proposals to the appropriate Reclamation Regional 
or Area Office for completion of environmental compliance. To the extent 
possible, environmental compliance will be completed before a financial 
assistance agreement is signed by the parties. However, in most cases, the award 
will be made contingent on completion of environmental compliance. The 
financial assistance agreement will describe how compliance will be carried out 
and how the costs will be paid. Ground disturbing activities may not occur until 
environmental compliance is complete and a notice to proceed is issued by the 
awarding Grants Officer. 

Even in cases where environmental compliance work has been completed 
previously or is being completed by another Federal agency, Reclamation must 
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still review and adopt such environmental compliance and issue a notice to 
proceed before ground disturbing activities may be initiated. 

E.2.5.2. Budget Analysis and Business Evaluation 
A Reclamation Grants Officer will also conduct a detailed budget analysis and 
complete a business evaluation and responsibility determination. During this 
evaluation, the Grants Officer will consider several factors that are important, but 
not quantified, such as: 
 

• Allowability, allocability, and reasonableness of proposed costs 
 

• Financial strength and stability of the applicant 
 

• Past performance, including satisfactory compliance with all terms and 
conditions of previous awards, such as environmental compliance issues, 
reporting requirements, proper procurement of supplies and services, and 
audit compliance 

 
• Adequacy of personnel practices, procurement procedures, and accounting 

policies and procedures, as established by applicable Office of 
Management and Budget circulars 
 
 

E.3. Federal Award Performance Integrity 
Information System  

Prior to making an award with a Federal total estimated amount greater than 
$150,000, Reclamation is required to review and consider any information about 
the applicant that is in the designated integrity and performance system accessible 
through System of Award Management (SAM) (currently Federal Award 
Performance Integrity Information System [FAPIIS]) (see 41 United States Code 
[U.S.C.] §2313). An applicant, at its option, may review information in the 
designated integrity and performance systems accessible through SAM and 
comment on any information about itself that a Federal awarding agency 
previously entered and is currently in the designated integrity and performance 
system accessible through SAM. Reclamation will consider any comments by the 
applicant, in addition to the other information in FAPIIS, in making a judgment 
about the applicant's integrity, business ethics, and record of performance under 
Federal awards when completing the review of risk posed by applicants as 
described in 2 CFR §200.205 Federal awarding agency review of risk posed by 
applicants. 
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E.4. Anticipated Announcement and Federal Award 
Date 

Reclamation expects to contact potential award recipients and unsuccessful 
applicants in August 2019 or slightly later if necessary. Financial assistance 
agreements will be awarded to applicants that successfully pass all pre-award 
reviews and clearances. 
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Section F. Federal Award Administration 
Information 

F.1. Federal Award Notices 
Successful applicants will receive by electronic mail, a notice of selection signed 
by a Reclamation Grants Officer. This notice is not an authorization to begin 
performance.  

F.2. Administrative and National Policy 
Requirements 

F.2.1. Environmental and Cultural Resources Compliance 

All projects being considered for award funding will require compliance with the 
National Environmental Policy Act (NEPA) before any ground-disturbing activity 
may begin. Compliance with all applicable state, Federal and local environmental, 
cultural, and paleontological resource protection laws and regulations is also 
required. These may include, but are not limited to, the Clean Water Act (CWA), 
the Endangered Species Act (ESA), the National Historic Preservation Act 
(NHPA), consultation with potentially affected tribes, and consultation with the 
State Historic Preservation Office. 
 
Reclamation will be the lead Federal agency for NEPA compliance and will be 
responsible for evaluating technical information and ensuring that natural 
resources, cultural, and socioeconomic concerns are appropriately addressed. As 
the lead agency, Reclamation is solely responsible for determining the appropriate 
level of NEPA compliance. Further, Reclamation is responsible to ensure that 
findings under NEPA, and consultations, as appropriate, will support 
Reclamation’s decision on whether to fund a project. Environmental and cultural 
resources compliance costs are considered project costs. These costs will be 
considered in the ranking of applications. 
 
Note, if mitigation is required to lessen environmental impacts, the applicant may, 
at Reclamation’s discretion, be required to report on progress and completion of 
these commitments. Reclamation will coordinate with the applicant to establish 
reporting requirements and intervals accordingly. 
 
Under no circumstances may an applicant begin any ground-disturbing 
activities (e.g., grading, clearing, and other preliminary activities) on a project 
before environmental and cultural resources compliance is complete and a 
Reclamation Grants Officer provides written notification that all such 
clearances have been obtained. This pertains to all components of the proposed 
project, including those that are part of the applicant’s non-Federal cost-share. 
An applicant that proceeds before environmental and cultural resources 
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compliance is complete may risk forfeiting Reclamation funding under this 
FOA. Costs incurred for ground-disturbing activities performed prior to award 
are not eligible for reimbursement or cost share unless the recipient can provide 
documentation that Federal environmental and cultural resource clearances 
were obtained for the Project prior to the commencement of the activities. 

F.2.2. Approvals and Permits 

Recipients shall adhere to Federal, state, territorial, tribal, and local laws, 
regulations, and codes, as applicable, and shall obtain all required approvals and 
permits. Recipients shall also coordinate and obtain approvals from site owners 
and operators. 

F.2.3. Requirements for Agricultural Operations under  
P.L. 111-11, Section 9504(a)(3)(B) 

In accordance with Section 9504(a)(3)(B) of P.L. 111-11, grants and cooperative 
agreements under this authority will not be awarded for an improvement to 
conserve irrigation water unless the applicant agrees to both of the following 
conditions: 

• Not to use any associated water savings to increase the total irrigated 
acreage of the applicant 

• Not to otherwise increase the consumptive use of water in the operation of 
the applicant, as determined pursuant to the law of the State in which the 
operation of the applicant is located 

F.2.4. Title to Improvements P.L. 111-11, Section 9504(a)(3)(D) 

If the activities funded through an agreement awarded under this FOA result in a 
modification to a portion of a federally owned facility that is integral to the 
existing operations of that facility, the Federal government shall continue to hold 
title to the facility and the improvements thereto. Title to improvements, P.L. 111-
11, Section 9504(a)(3)(D) that are not integral to existing water delivery 
operations shall reside with the project sponsor. 

F.3. Reporting—Requirements and Distribution 
If the applicant is awarded an agreement as a result of this FOA, the applicant will 
be required to submit the following reports during the term of the agreement. 

F.3.1. Financial Reports 

Recipients will be required to submit a fully completed form SF-425 Federal 
Financial Report on at least a semi-annual basis and with the final performance 
report. The SF-425 must be signed by a person legally authorized to obligate the 
recipient. 
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F.3.2. Interim Performance Reports 

The specific terms and conditions pertaining to the reporting requirements will be 
included in the financial assistance agreement. 
 
Interim performance reports submitted on at least a semi-annual basis, that 
include the following information: 
 

• A comparison of actual accomplishments to the milestones established by 
the financial assistance agreement for the period 

 
• The reasons why established milestones were not met, if applicable 

 
• The status of milestones from the previous reporting period that were not 

met, if applicable 
 

• Whether the project is on schedule and within the original cost estimate 
 

• Any additional pertinent information or issues related to the status of the 
project 

F.3.3. Final Performance Reports 

Recipients will be required to submit a final performance report encompassing the 
entire period of performance. The final performance report must include, but is 
not limited to, the following information: 

• Whether the project objectives and goals were met 

• Discussion of the benefits achieved by the project, including information 
and/or calculations supporting the benefits 

• How the project demonstrates collaboration, if applicable 

• Photographs documenting the project are also appreciated  
 

Note: Reclamation may print photos with appropriate credit to the applicant. Also, 
final reports are public documents and may be made available on Reclamation’s 
website or as requested. 

F.4. Releasing Applications 
Following awards of funding, Reclamation may post all successful applications 
on the Reclamation website after conducting any redactions determined necessary 
by Reclamation, in consultation with the recipient. 
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Section G. Agency Contacts 
There will be no pre-application conference. Organizations or individuals 
interested in submitting applications in response to this FOA may direct questions 
to the Reclamation personnel identified below.  

G.1. Reclamation Financial Assistance Contact 
Questions regarding application and submission information and award 
administration may be submitted to the attention of Darren Olson, Grants 
Management Specialist, as follows: 
 
By mail: Bureau of Reclamation  

Financial Assistance Support Section  
  Attn: Mr. Darren Olson 
  Mail Code: 84-27814 
  P.O. Box 25007 
  Denver, CO 80225 
 
By email: dolson@usbr.gov 
 
By phone: 303-445-3697 

G.2. Reclamation Program Coordinator Contact 
Questions regarding applicant and project eligibility and application review may 
be submitted to the attention of Josh German, WaterSMART Grants Program 
Coordinator, or Robin Graber, Program Analyst, as follows: 
 
By mail:  Bureau of Reclamation 
 Water Resources and Planning Division 
 Attn: Mr. Josh German 

P.O. Box 25007, MS 84-51000 
Denver, CO 80225 
 

By e-mail:  jgerman@usbr.gov 
 
By phone: 303-445-2839 
 

OR 
 

file://bor/do/Policy/CURRENT/51000/WCI/CG/2018/FY18%20WEEG/FOA/dolson@usbr.gov
file://bor/do/Policy/CURRENT/51000/WCI/CG/2018/FY18%20WEEG/FOA/jgerman@usbr.gov
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By mail:  Bureau of Reclamation 
 Water Resources and Planning Division 
 Attn: Ms. Robin Graber 

P.O. Box 25007, MS 84-51000 
Denver, CO 80225 
 

By e-mail:  rgraber@usbr.gov 
 
By phone: 303-445-2764 
 

file://bor/do/Policy/CURRENT/51000/WCI/CG/2018/FY18%20WEEG/FOA/rgraber@usbr.gov
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Section H. Other Information 
The following is a brief overview of NEPA, NHPA, and ESA. While these 
statutes are not the only environmental laws that may apply, they are the Federal 
laws that most frequently do apply. Compliance with all applicable environmental 
laws will be initiated by Reclamation concurrently, immediately following the 
initial recommendation to award a financial assistance agreement under this FOA. 
The descriptions below are intended to provide you with information about the 
environmental compliance issues that may apply to your projects and to help you 
budget appropriately for the associated compliance costs. 

H.1. Environmental and Cultural Resource 
Considerations 

To allow Reclamation to assess the probable environmental and cultural resources 
impacts and costs associated with each application, all applicants should consider 
the following list of questions focusing on the NEPA, ESA, and NHPA 
requirements. Please answer the following questions to the best of your 
knowledge. If any question is not applicable to the project, please explain why. 
The application should include the answers to: 
 

• Will the proposed project impact the surrounding environment (e.g., soil 
[dust], air, water [quality and quantity], animal habitat)? Please briefly 
describe all earth-disturbing work and any work that will affect the air, 
water, or animal habitat in the project area. Please also explain the impacts 
of such work on the surrounding environment and any steps that could be 
taken to minimize the impacts. 

 
• Are you aware of any species listed or proposed to be listed as a Federal 

threatened or endangered species, or designated critical habitat in the 
project area? If so, would they be affected by any activities associated 
with the proposed project? 

 
• Are there wetlands or other surface waters inside the project boundaries 

that potentially fall under CWA jurisdiction as “Waters of the United 
States?” If so, please describe and estimate any impacts the proposed 
project may have. 

 
• When was the water delivery system constructed? 

 
• Will the proposed project result in any modification of or effects to, 

individual features of an irrigation system (e.g., headgates, canals, or 
flumes)? If so, state when those features were constructed and describe the 
nature and timing of any extensive alterations or modifications to those 
features completed previously. 
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• Are any buildings, structures, or features in the irrigation district listed or 
eligible for listing on the National Register of Historic Places? A cultural 
resources specialist at your local Reclamation office or the State Historic 
Preservation Office can assist in answering this question. 

 
• Are there any known archeological sites in the proposed project area? 

 
• Will the proposed project have a disproportionately high and adverse 

effect on low income or minority populations? 
 

• Will the proposed project limit access to and ceremonial use of Indian 
sacred sites or result in other impacts on tribal lands? 

 
• Will the proposed project contribute to the introduction, continued 

existence, or spread of noxious weeds or non-native invasive species 
known to occur in the area? 

H.2. Background on Federal Environmental and 
Cultural Resource Laws 

H.2.1. National Environmental Policy Act 

NEPA requires Federal agencies such as Reclamation to evaluate, during the 
decision-making process, the potential environmental effects of a proposed action 
and any reasonable mitigation measures. Before Reclamation can make a decision 
to fund an award under this FOA, Reclamation must comply with NEPA. 
Compliance with NEPA can be accomplished in several ways, depending upon 
the degree and significance of environmental impacts associated with the 
proposal: 
 
Some projects may fit within a recognized Categorical Exclusion (CE) to NEPA 
(i.e., one of the established categories of activities that generally do not have 
significant impacts on the environment). If a project fits within a CE, no further 
NEPA compliance measures are necessary. Use of a CE can involve simple 
identification of an applicable Interior CE or documentation of a Reclamation 
CE using a Categorical Exclusion Checklist (CEC). If a CE is being considered, 
Reclamation will determine the applicability of the CE and whether extraordinary 
circumstances (i.e., reasons that the CE cannot be applied) exist. That process can 
take anywhere from 1 day to about 30 days, depending upon the specific situation. 
 
If the project does not fit within a CE, compliance with NEPA might require 
preparation of an Environmental Assessment/Finding of No Significant Impact 
(EA/FONSI). Generally, where no CE applies but there are not believed to be any 
significant impacts associated with the proposed action, an EA will be required. 
The EA is used to determine whether any potentially significant effects exist 
(which would trigger the further step of an Environmental Impact Statement 
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(EIS), below). If no potentially significant effects are identified, the EA process 
ends with the preparation of a FONSI. The EA/FONSI process is more detailed 
than the CE/CEC process and can take weeks or even months to complete. 
Consultation with other agencies and public notification are part of the EA 
process. 
 
The most detailed form of NEPA compliance, where a proposed project has 
potentially significant environmental effects, is completion of an EIS and Record 
of Decision (ROD). An EIS requires months or years to complete, and the 
process includes considerable public involvement, including mandatory public 
reviews of draft documents. It is not anticipated that projects proposed under this 
program will require completion of an EIS. 
 
During the NEPA process, potential impacts of a project are evaluated in context 
and in terms of intensity (e.g., will the proposed action affect the only native 
prairie in the county? Will the proposed action reduce water supplied to a wetland 
by 1 percent? Or 95 percent?). The best source of information concerning the 
potentially significant issues in a project area is the local Reclamation staff that 
has experience in evaluating effects in context and by intensity. 
 
Reclamation has the sole discretion to determine what level of environmental 
NEPA compliance is required. If another Federal agency is involved, Reclamation 
will coordinate to determine the appropriate level of compliance. You are 
encouraged to contact your regional or area Reclamation office. See 
www.usbr.gov/main/offices.html with questions regarding NEPA compliance 
issues. You may also contact the Program Coordinator for further information 
(see Section G. Agency Contacts). 

H.2.2. National Historic Preservation Act 
To comply with Section 106 of the NHPA, Reclamation must consider whether a 
proposed project has the potential to cause effects to historic properties, before 
it can complete an award under this FOA. Historic properties are cultural 
resources (historic or prehistoric districts, sites, buildings, structures, or objects) 
that qualify for inclusion in the National Register of Historic Places. In some 
cases, water delivery infrastructure that is over 50 years old can be considered a 
historic property that is subject to review. 
 
If a proposal is selected for initial award, the recipient will work with 
Reclamation to complete the Section 106 process. Compliance can be 
accomplished in several ways, depending on how complex the issues are, 
including: 
 

• If Reclamation determines that the proposed project does not have the 
potential to cause effects to historic properties, then Reclamation will 
document its findings and the Section 106 process will be concluded. This 
can take anywhere from a couple of days to one month. 

 

http://www.usbr.gov/main/offices.html
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• If Reclamation determines that the proposed project could have effects on 
historic properties, a multi-step process, involving consultation with the 
State Historic Preservation Officer and other entities, will follow. 
Depending on the nature of the project and impacts to cultural resources, 
consultation can be complex and time consuming. The process includes: 
 
o A determination as to whether additional information is necessary 

 
o Evaluation of the significance of identified cultural resources 

 
o Assessment of the effect of the project on historic properties 

 
o A determination as to whether the project would have an adverse 

effect and evaluation of alternatives or modifications to avoid, 
minimize, or mitigate the effects 

 
o A Memorandum of Agreement is then used to record and implement 

any necessary measures. At a minimum, completion of the multi-step 
Section 106 process takes about two months.  

 
• Among the types of historic properties that might be affected by projects 

proposed under this FOA are historic irrigation systems and 
archaeological sites. An irrigation system or a component of an irrigation 
system (e.g., a canal or headgate) is more likely to qualify as historic if it 
is more than 50 years old, if it is the oldest (or an early) system/component 
in the surrounding area, and if the system/component has not been 
significantly altered or modernized. In general, proposed projects that 
involve ground disturbance, or the alteration of existing older structures, 
are more likely to have the potential to affect cultural resources. However, 
the level of cultural resources compliance required, and the associated 
cost, depends on a case-by-case review of the circumstances presented by 
each proposal.  

 
You should contact your State Historic Preservation Office and your local 
Reclamation office’s cultural resources specialist to determine what, if any, 
cultural resources surveys have been conducted in the project area. See 
www.usbr.gov/cultural/crmstaff.html for a list of Reclamation cultural resource 
specialists. If an applicant has previously received Federal financial assistance it 
is possible that a cultural resources survey has already been completed. 

 H.2.3. Endangered Species Act 
Pursuant to Section 7 of the ESA, each Federal agency is required to consult with 
the U.S. Fish and Wildlife Service (USFWS) or the National Oceanic and 
Atmospheric Administration (NOAA) Fisheries Service to ensure any action it 
authorizes, funds, or carries out is not likely to jeopardize the continued 
existence of any endangered or threatened species or destroy or adversely 
modify any designated critical habitat. 
 

http://www.usbr.gov/cultural/crmstaff.html
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Before Reclamation can approve funding for the implementation of a proposed 
project, it is required to comply with Section 7 of the ESA. The steps necessary 
for ESA compliance vary, depending on the presence of endangered or threatened 
species and the effects of the proposed project. A rough overview of the possible 
course of ESA compliance is: 
 

• If Reclamation can determine that there are no endangered or threatened 
species or designated critical habitat in the project area, then the ESA 
review is complete and no further compliance measures are required. This 
process can take anywhere from one day to one month. 
 

• If Reclamation determines that endangered or threatened species may be 
affected by the project, then a Biological Assessment must be prepared by 
Reclamation. The Biological Assessment is used to help determine 
whether a proposed action may affect a listed species or its designated 
critical habitat. The Biological Assessment may result in a determination 
that a proposed action is not likely to adversely affect any endangered or 
threatened species. If the USFWS/NOAA Fisheries Service concurs in 
writing, then no further consultation is required and the ESA compliance 
is complete. Depending on the scope and complexity of the proposed 
action, preparation of a Biological Assessment can range from days to 
weeks or even months. The USFWS/NOAA Fisheries Service generally 
respond to requests for concurrence within 30 days. 
 

• If it is determined that the project is likely to adversely affect listed 
species, further consultation (formal consultation) with USFWS or 
NOAA Fisheries Service is required to comply with the ESA. The process 
includes the creation of a Biological Opinion by the USFWS/NOAA 
Fisheries Service, including a determination of whether the project would 
jeopardize listed species and, if so, whether any reasonable and prudent 
alternatives to the proposed project are necessary to avoid jeopardy. 
Nondiscretionary reasonable and prudent measures and terms and 
conditions to minimize the impact of incidental take may also be 
included. Under the timeframes established in the ESA regulations, the 
Biological Opinion is issued within 135 days from the date that formal 
consultation was initiated, unless an extension of time is agreed upon. 
 

The time, cost, and extent of the work necessary to comply with the ESA depends 
upon whether endangered or threatened species are present in the project area and, 
if so, whether the project might have effects on those species significant enough 
to require formal consultation. 
 
ESA compliance is often conducted parallel to the NEPA compliance process and, 
as in the case of a CEC, documented simultaneously. The best source of 
information concerning the compliance with the ESA in a particular project area 
is the local Reclamation environmental staff that can be helpful in determining the 
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presence of listed species and possible effects that would require consultation 
with the USFWS or NOAA Fisheries Service. Contact your regional or area 
Reclamation office, www.usbr.gov/main/offices.html with questions regarding 
ESA compliance issues.  
  

http://www.usbr.gov/main/offices.html
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Appendix A: Benefit Quantification and 
Performance Measures 

The following information is provided to provide applicants additional 
guidance on pre- and post-project benefit quantification. 

All WaterSMART Grant applicants are required to propose a method (or 
“performance measure”) of quantifying the actual benefits of their project 
once it is completed. Actual benefits are defined as water actually conserved 
or better managed, as a direct result of the project. A provision will be 
included in all assistance agreements with WaterSMART Grant recipients 
describing the performance measure and requiring the recipient to quantify 
the actual project benefits in their final report to Reclamation upon 
completion of the project. 

Quantifying project benefits is an important means to determine the 
relative effectiveness of various water management efforts, as well as the 
overall effectiveness of WaterSMART Grants. 

The following information is intended to provide applicants with examples 
of some acceptable methods that may be used to estimate benefits pre-
project and to verify benefits upon completion of the project. However, the 
following is not intended to be an exhaustive list of acceptable 
performance measures. Applicants are encouraged to propose 
alternatives to the measures listed below if another measure is more 
effective for the particular project. 

Reclamation understands that, in some cases, baseline information may not 
be available, and that methods other than those suggested below may need to 
be employed. If an alternative performance measure is suggested, the 
applicant must provide information supporting the effectiveness of the 
proposed measure as it applies to the proposed project. 

Performance Measure A: Projects with Quantifiable 
Water Savings 

The methods included below are examples that may be helpful in estimating 
the water conservation that will be realized upon completion of the proposed 
project and to verify this amount post-project.  
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Performance Measure A.1: Canal Lining/Piping 

Canal lining or piping projects are implemented to decrease or eliminate canal 
water seepage and evapotranspiration. The following information may be 
helpful in estimating the water conservation that will be realized upon 
completion of the proposed project and to verify this amount post-project. 
 
Pre-project estimation of benefits: 
 
To calculate potential water savings, physical measurements of losses from 
seepage, evaporation, and/or transpiration are necessary. If evaporation will 
not be mitigated by the project (e.g. canal lining), evaporative losses should 
be estimated and deducted from the estimated water conservation. Two 
testing procedures which can be used are listed below: 
 

 Ponding tests: Conduct ponding tests along canal reaches proposed for 
lining or piping. At least two tests, one early and one late season, are 
suggested since seepage rates vary significantly during the irrigation 
season. Multiple years of data are also suggested.  Ponding test results 
should be provided in terms of both acre-feet per year (AFY) of seepage 
and cubic feet of seepage per square feet of canal surface per day 
(cfs/sf/day). 
 

 Inflow/outflow testing: Measure the flow rate of water flowing in and out 
of the canal reach. At least two tests, one early and one late season, are 
suggested since seepage rates vary significantly during the irrigation 
season. Multiple years of data are also suggested.  Inflow/outflow test 
results should be provided in terms of both AFY of seepage and cubic feet 
per second of seepage per cubic feet per second of canal flow per mile of 
canal (cfs/sf/mile). 
 

If ponding or inflow/outflow tests cannot be performed, estimated historical 
seepage and evaporation rates for the canal reach may be based on a combination 
of soils/geology conditions, flow rates, diversion rates, irrigation methods and 
crops, weather information, and historical knowledge. Soils/geologic conditions 
can not represent the sole source for estimating seepage losses, but can be 
included as support for an estimate. Evaporation data are available at 
http://nws.noaa.gov/oh/hdsc/PMP_related_studies/TR34.pdf.  A discussion should 
be included on why ponding or inflow/outflow tests cannot be performed that also 
includes a thorough description of the logic used in the estimation calculations 
performed. 
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Post-project methods for quantifying the benefits of canal lining or piping 
projects: 
 

 Using tests listed above, compare pre-project and post-project test results 
to calculate water savings. For canal lining projects, evaporation should be 
calculated based on weather data and then subtracted from the total loss 
measured by testing. For piping projects, it is typically assumed all 
seepage and evaporation are eliminated with most types of pipe materials. 
 

 If ponding or inflow/outflow tests cannot be performed, benefits can be 
calculated by comparing the estimated historical seepage and evaporation 
rates for the canal reach to the post-project seepage and evaporation 
(documentation of proposed method of measuring or estimating post-
project seepage and evaporation should be provided). 
 

 Results can be verified using a ratio of historical diversion and delivery 
rates if adequate data exists. The adequacy of the data should be discussed 
with regard to methods used to measure diversion and delivery quantities. 
This type of verification should also include a comparison of historical 
canal efficiencies and post-project canal efficiencies. For example, if an 
irrigation district needs to divert 6 acre-feet of water to deliver 2 acre-feet 
of water to a field through the canal pre-project, this would be a 33% 
efficiency: 
 
 

൤100%െ
ݐ݂݁݁݁ݎܿܽ	2
ݐ݂݁݁݁ݎܿܽ	6

ൈ 100%൨ ൌ 33%	efficiency 

 
If post-project, the irrigation district only needs to divert 4 acre-feet of 
water through the canal to deliver the 2 acre-feet, efficiency would 
improve by 17% to 50%: 
 

൤100%െ
ݐ݂݁݁݁ݎܿܽ	2
ݐ݂݁݁݁ݎܿܽ	4

ൈ 100%൨ ൌ 50%	efficiency 

 
 Record reduction in water purchases by shareholders and compare to 

historical water purchases. Using this method would require consideration 
and explanation of other potential reasons for decreased water purchases 
(e.g. precipitation, temperature, etc.). 
 

For more information regarding canal seepage monitoring and verification, visit 
www.agwatercouncil.org/images/stories/monitoring_and_verification_canal_seep
age.pdf. 
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Performance Measure A.2: Measuring Devices 

Good water management requires accurate and timely water measurement at 
appropriate locations throughout a conveyance system. This includes irrigation 
delivery systems and municipal distribution systems. 

Measuring Devices: A.2.a. Municipal Metering 

For projects that install or replace existing municipal meters, the applicant should 
consider the following: 
 

 Whether the project includes new meters where none existed previously or 
replaces existing meters 
 

 Whether the project includes individual water user meters, main line 
meters, or both 
 

 If the project replaces existing individual water user meters with new 
meters, whether new technologies (automatic meter reading (AMR) or 
advanced metering infrastructure (AMI) meters) will be employed 
 

 If main line meters are included, whether system leak detection and leak 
reduction will be improved 
 

Include a description of both pre- and post-project rate structuring. 
 
The following information about municipal meter installation and 
replacement may be helpful in estimating the water conservation that will 
be realized upon completion of the proposed project and to verify this 
amount post-project: 
 

 Municipal water delivery meters are typically installed for each water user 
as well as at strategic locations within the distribution system to measure 
production, supply, and/or storage. Accurate measurement allows for 
demand assessments, customer billing, diagnostic testing, locating and 
quantifying leakage, and other management needs. 
 

 Significant water savings can be achieved when meters are installed where 
none existed previously. In the case of individual water user metering, 
most customers use significantly less water when billed at a usage rate; 
and especially so when a tiered rate is applied (i.e., higher rates for higher 
use). Installing new meters within the distribution system can also result in 
savings through improved meter accuracy and leak detection/correction. 
Replacing existing meters can also result in water savings when new 
technologies are employed. For example, AMR and AMI devices provide 
real time measurement to the operator and, in some cases, to the customer 
as well. This allows for improved management by the operator, more 
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conscientious use by the customer, and improved leakage detection by 
both. 
 

 Quantifying savings associated with meter installation and/or replacement 
requires analysis of pre- and post-installation measurements from existing 
meters at strategic locations within the system. If installing meters will 
result in conserved water, please provide support for this determination 
(e.g. studies, previous projects, etc.). A logical scheme should be 
developed that compares pre- and post-installation flow quantities and that 
accounts for leakage and other considerations. The site-specific water 
savings verification plan should be as detailed as possible and clearly state 
all assumptions and the relative level of accuracy expected. In addition, 
please provide details underlying any assumptions being made in support 
of water savings estimates (e.g. residential users will reduce use once a 
more advanced billing structure is imposed). 

Measuring Devices: A.2.b. Irrigation Metering 

Measuring devices that may be installed can include, but is not limited to, the 
following: 
 

 Flow meters (current or acoustic) 

 Weirs 

 Flumes 

 Meter gates 

 Submerged orifices 

Potential benefits from improved irrigation delivery system measurement include: 
 

 Quantification of system losses between measurement locations 
 

 Quantification of waste way (spill) flows 
 

 Accurate billing of customers for the actual amount of water delivered 
 

 Facilitation of accurate and equitable distribution of water within 
a district 
 

 Allow for implementation of future system improvements such as 
seepage reduction, remote flow monitoring, and canal operation 
automation projects 
 

The following performance measures may be helpful in estimating the water 
conservation that will be realized upon completion and to verify this 
amount post-project for improved irrigation delivery system measurement. 
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Pre-project estimations of baseline data: 
 

 Pre-project flows may be difficult to estimate without a measuring device 
in place. Ideally, temporary measurement devices or other methods to 
estimate flow rates may be used to estimate flow rates as accurately as 
possible. 
 

 In lieu of temporary measurement devices, the applicant may be able to 
use data from measurement devices located elsewhere in the delivery 
system (if available). Otherwise, the applicant may have to rely on other 
historical data and/or estimates based on a combination of soils/geology, 
delivery data, flow data, and weather data. 
 

Post-project methods for quantifying the benefits of projects to install 
measuring devices: 
 

 Compare post-project water measurement (deliveries, diversions, and 
waste/spills) data to pre-project data or estimates—taking into account 
other factors which may have cause changes 
 

 Survey users to determine utility of the devices for decision making 
 

 Present how measurement devices were used to identify water losses 
which were previously unknown and how these will be addressed 
 

 Document the benefits of any rate structure changes made possible by the 
installation of measuring devices (e.g., if districts that convert from non-
metered to metered deliveries are able to convert from billing water users 
at a flat rate to billing for actual water use using a volumetric or tiered 
water pricing structure) 

Performance Measure A.3: SCADA and Geographic 
Information Systems (GIS) 

Proposals may involve installing or expanding a SCADA or combined 
SCADA/GIS system that monitors flows in an individual district or in a basin that 
includes several districts. SCADA systems provide water managers with real-time 
data on the flow rates and volumes of water at key points within an irrigation 
water delivery system. Access to such data allows water managers to make 
accurate and timely deliveries of water, reducing over-deliveries and spillage at 
the end of the canal. SCADA/GIS systems can provide water users with real time 
delivery data to promote improved on-farm efficiencies. 
 
For projects that install or expand a SCADA and/or GIS system, the applicant 
should consider the following: 
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 How SCADA or SCADA/GIS implementation will differ from pre-project 
operations in terms of how improved data availability will be incorporated 
into daily operational decisions 
 

 How the SCADA or SCADA/GIS systems will be maintained once 
implemented. Discuss balance of in-house expertise anticipated vs. 
reliance on third party service provider(s) 
 

 The projected opportunities for improved operational efficiencies that 
could be realized through implementation of a SCADA or SCADA/GIS 
system (e.g. improved delivery equity, improved response to unanticipated 
events, reduced administrative spillage, and enhanced productivity of 
human resources) 
 

 The response process to SCADA or SCADA/GIS failures/outages 
 

 Applicants are encouraged to review published reports on considerations 
when implementing a SCADA system (e.g. Freeman, B., and C. Burt 
(2009), Practical experience with state-of-the-art technologies in scada 
systems, San Luis Obispo, CA). 
 

The following performance measures may be helpful in estimating the water 
conservation that will be realized upon completion and to verify this 
amount post-project for installing a SCADA or SCADA/GIS system. 
 
Pre-project estimations of baseline data: 
 

 Collect data on diversions and deliveries to water users 
 

 Collect data on waste way flows 
 

 Document employee pre-project time spent on ditch/canal monitoring and 
water control 
 

Post-project methods for quantifying benefits of SCADA or SCADA/GIS system 
projects: 
 

 Calculate amount of increased carryover storage in associated reservoirs. 
This is a long-term measure which will be more meaningful over a period 
of years. 
 

 Track and record the diversions to water users and compare to pre-project 
diversions. This would show results of improved management if yearly 
fluctuations in weather are accounted for. 
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 Report delivery improvements (e.g. changes in supply, duration, or 
frequency that are available to end users because of SCADA/GIS). 
 

 Calculate if there was a reduction in waste way flows and, if so, how much 
they were reduced. 
 

 Document other benefits such as less mileage by operators on dusty roads 
(which saves time and influences air quality) and less damage to canal 
banks. 

Performance Measure A.4: Automation 

Proposals may include system automaton projects aimed at preventing or 
reducing spillage from canals, or drainage capture/reuse projects focused on 
intercepting spills and redirecting them to drains, canals, or reregulation 
reservoirs for reuse. 
 
For projects that automate a system, the applicant should consider the 
following: 
 

 The rationale of long-term automation plans (e.g. system-wide project vs. 
incremental implementation) 
 

 Whether automation at given sites will result in heightened operational 
issues in other parts of the system (e.g. passing of supply/demand 
mismatches downstream) 
 

 How automation technologies will be maintained (e.g. discuss balance of 
in-house expertise anticipated vs. reliance on third party service 
provider[s]) 
 

 The anticipated net benefits of implementing an automation project 
 

 Applicants are encouraged to review published reports on considerations 
when implementing an automation system (e.g. Freeman, B., and C. Burt 
(2009), Practical experience with state-of-the-art technologies in scada 
systems, Irrigation Training and Research Center (ITRC), California 
Polytechnic State University (Cal Poly), San Luis Obispo, California). 
 

The following performance measures may be helpful in estimating the water 
conservation that will be realized upon completion and to verify this 
amount post-project for automating delivery system components. 
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Pre-project estimations of baseline data: 
 

 Establish baseline data by measuring existing spillage or document 
historical spillage with existing data. A measuring device should be 
positioned to measure spillage losses. To account for temporal variations, 
a minimum of a one-year history of continuous pre-project measurements 
is desirable for future comparison to post-project water usage. Spillage 
volumes can vary substantially between wet and dry years, operational 
changes, etc.; therefore, some multi-year estimates of spillage are 
preferred. 
 

 Track pre-project water diversions using district diversion records, 
supplier diversion records, and/or district-recorded delivery records. 
Spillage estimates may be based on these data in some cases. 
 

Post-project methods for quantifying benefits of spillage reduction projects: 
 

  Measure spillage losses post-project and compare to pre-project data. 
Gather enough data to account for seasonal and temporal variations.  
 

 Track post-project changes in the amount of water diverted and compare 
to pre-project diversion data. 
 

 Compare estimated historical spills from district/project boundaries to 
post-project spills. 
 

 Report specific annual volume changes to spills, diversions, or 
deliveries due to system automation. 

Performance Measure No. A.5: Drain and Spill Water Reuse 
Projects 

Drain and spill water reuse can be a district-level or regional conservation effort 
that consists of recovering irrigation water from drains and returning it to the 
water supply system for delivery to users. 
 
Several types of projects can focus on drainage and reuse. Examples include: 
 

 Pump stations with constant flow rates 
 

 Variable speed pump stations with or without SCADA controls 
 

 Storage reservoirs with pump stations at constant flow rates 
 

 Storage reservoirs with variable speed pump stations and SCADA controls 
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The following performance measures may be helpful in estimating the water 
conservation that will be realized upon completion and to verify this 
amount post-project for drainage reuse projects: 
 
Pre-project estimations of baseline data: 
 

 A measuring device should be positioned to measure drain water losses. 
 

 To account for temporal variations, a minimum of a one-year history of 
pre-project measurements is desirable for future comparison to post- 
project water usage. 
 

 Drainage volumes can vary substantially between wet and dry years, as a 
function of operations, etc. Therefore, some multi-year measurements of 
drain water losses may be necessary. 
 

Post-project methods for quantifying benefits of drainage reuse projects: 
 

 Measure post-project drainage flows and compare to flow data collected 
pre-project. 
 

 Gather enough data to account for temporal variations. 
 

 Take readings from measuring devices positioned to measure drain water 
loss. A system analysis can be done with the following calculation: 
 
ݐ݆ܿ݁݋ݎ݌	݄ݐ݅ݓ	݁݃ܽ݊݅ܽݎܦ

ൌ 	 ሺ100% െ%	ܴ݁݁ݏݑሻ ൈ  ݐ݆ܿ݁݋ݎ݌	ݐݑ݋݄ݐ݅ݓ	݁݃ܽ݊݅ܽݎܦ
 

 Measure and record post-project water deliveries to fields, drainage water 
volumes entering reservoirs, and drainage water volumes recycled to 
fields. Compare these data to historical data. 
 

 Survey farmers and estimate any benefits to farmers, such as improved 
flexibility in water management, reduction in shortages of supply to users 
near the end of the canal, etc. If it is not possible to quantify these benefits 
in acre-feet, a narrative explanation may be acceptable. 

Performance Measure A.6: Landscape Irrigation Measures 

Municipal water providers can promote savings in outdoor water use by 
encouraging turf removal and installation of Smart irrigation controllers and high-
efficiency irrigation nozzles (sprinkler heads). This is typically accomplished 
through rebate or direct installation programs. 
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Landscape Irrigation Measures: A.6.a. Turf Removal 

For turf removal projects, the applicant should consider the total estimated 
quantity of turf to be removed, the estimated historical annual average quantity of 
water applied per unit area of turf, and the estimated amount of water to be 
applied to any replacement landscape vegetation.  
 
Pre-project estimations of baseline data: 
 
The historical average amount of water applied for turf irrigation should be 
estimated based on actual water consumption data or weather-based theoretical 
irrigation requirement estimates. Potential methods include the following: 
 

 Dedicated meter data. Municipal water delivery entities often have users 
where dedicated irrigation meters exist (e.g., parks, home owners’ 
associations, and golf courses). If so, metered water use can be divided by 
the irrigated area to calculate the average annual irrigation rate per unit 
area of turf. The greater the number of years of data used, the better the 
averages should be with regard to varying weather conditions. Also, when 
using this information, consider that parks and golf courses typically 
irrigate more efficiently relative to residential irrigation, so the actual turf 
removal savings for all types of users would be expected to be higher. 
 

 Winter/summer use data. In the absence of dedicated irrigation meter data 
and where irrigation ceases during winter months, summer versus winter 
water use data can be compared to estimate irrigation use. This can be 
analyzed for a sample of users and combined with an estimate of the total 
area irrigated. An average turf irrigation rate can be calculated. 
 

 Theoretical irrigation requirement. In areas where winter irrigation occurs 
and dedicated irrigation meter data are not available, weather data can be 
used to estimate theoretical irrigation demand. These calculations consider 
reference evapotranspiration (ET) values from local weather stations, a 
crop coefficient for the type of grass, and an assumed average irrigation 
efficiency rate. 
 

 Assumed domestic use rate. An alternative method for calculating 
theoretical irrigation demand subtracts the assumed domestic (indoor) 
water use rates from total use. Domestic water use can be estimated based 
on household size and an assumed per person indoor usage rate. The age 
of the community and existence of high-efficiency appliances and fixtures 
should be considered in the per-person domestic use rate. A thorough 
explanation relating the source of the estimated domestic use percentage to 
the users in the turf-removal area should be supplied. 
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Post-project methods for quantifying benefits of turf removal projects: 
 

 Site audits can be performed to measure the amount of turf removed at 
each location and report on the water use for any vegetation which was 
placed in the area were turf was removed. The water conservation per site 
can be calculated using the pre-project turf irrigation rate and the 
measured area of turf removed minus estimated water use of any 
replacement landscape vegetation. 
 

 Before and after water use data for each site should be evaluated using at 
least one year of post-project data. Weather conditions for the pre- and 
post-project data evaluation periods should be considered and adjustments 
should be made if conditions were significantly different during the pre- 
and post-periods. 
 

 The project total savings should be calculated by summing the individual 
site savings. 

Landscape Irrigation Measures: No. A.6.b. Smart Irrigation Controllers 

A Smart irrigation controller automatically adjusts the amount of irrigation 
water applied to landscaped areas based on weather or soil moisture 
conditions. Weather based controllers receive weather information from 
either onsite sensors or from remote weather stations via radio, pager, or 
Internet signals. Soil moisture based controllers receive soil moisture 
information from one or more onsite sensors. Smart controllers have the 
potential to reduce landscape irrigation water use in situations where the 
landscape was initially being over-irrigated. In some cases, installation of 
Smart controllers has resulted in an increase in water use in situations where 
the landscape was initially being under-irrigated. For this reason, it is 
important to identify landscapes which are being over-irrigated prior to 
installation of a Smart controller. 
 
The following performance measures may be helpful in estimating the water 
conservation that will be realized upon completion and to verify this 
amount post-project for installing Smart controllers: 
 
Pre-project estimations of baseline data: 
 
The historical average annual amount of water applied for landscape 
irrigation for each project site should be estimated based on actual water use 
data. Note that weather-based theoretical irrigation requirement estimates are 
not suitable for baseline estimations as this is typically the method 
implemented by the Smart controller for estimating irrigation times. Ideally, 
post-project the landscape will be being irrigated at this rate. Suggested 
methods include the following: 
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 Site audits should be conducted at each location within the project to 
measure landscape area and estimate the irrigation system’s efficiency. 
Site audit-based recommendations for system efficiency improvement are 
strongly recommended. 
 

 The historical average annual landscape irrigation rate per unit area should 
be estimated using the dedicated meter data, winter/summer use data, or 
assumed domestic use rate methods discussed under the turf removal 
section. 
 

 The total annual average water irrigation amount for each site should be 
calculated as the product of the landscape area and annual average 
application rate. These can be summed to estimate the water conservation 
for the project. 
 

Post-project suggested methods for quantifying benefits of ET controllers: 
 
Total project water savings can be estimated as the difference in annual pre- 
and post-project total metered water use or the difference in estimated 
annual outdoor water use. For the latter, irrigation use should be calculated 
at each site based on pre- and post-project meter data using the methods 
described under turf removal. Regardless of whether total metered usage or 
estimated outdoor use is used, weather conditions during the data periods 
should be considered (as also discussed under turf removal). 
 

 Compare annual meter reading totals or estimated outdoor use prior to 
Smart controller installation and post installation for each site and sum all 
for project total. 
 

 If results are required earlier, the calculations can also be performed 
monthly. 

Landscape Irrigation Measures: A.7.c. High-Efficiency Nozzles 

High-efficiency landscape irrigation nozzles (sprinkler heads) apply water more 
uniformly and at a lower rate relative to conventional type nozzles. Improved 
application uniformity reduces the need to over-irrigate some areas in order to 
eliminate brown spots in turf. The lower application rate reduces runoff and while 
the stronger stream of water is less effected by wind. Note that the lower 
application rate can require that irrigation times be increased in order to 
adequately irrigate the landscape. 
 
Pre-project estimations of baseline data 
 
Total irrigation water use for the project should be estimated using the same 
methods described above for turf removal and Smart controllers.  
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Post-project suggested methods for quantifying benefits of ET controllers: 
 
Site audits should be conducted to verify correct installation, and water savings 
can be verified using the same methods as described above for Smart controllers 
(i.e. pre-project minus post-project total use or irrigation use from meter data). 
Site audits should include evaluation of irrigation system operations to verify 
adjustments have been made to compensate for the new nozzles. 
 

Performance Measure B: Projects with Hydropower 
Benefits 

The performance measures included below are examples that may be helpful 
in estimating a pre-project energy baseline and post-project energy benefits 
for energy projects that are expected to increase the use of hydropower in the 
management and delivery of water. 
 
For hydropower projects, applicants should address the following as part of 
the performance measures they submit with their applications. 
 

 Explain the methodology for calculating project hydropower 
capacity and generation benefits.  
 

 Include an estimate of incremental hydropower capacity (measured in kW) 
and generation (measured in kWh) resulting from the project. 
 

 Describe what loads will be served by project hydropower generation. 

 


	2019 -WEEG-FOA-FINAL DRAFT
	Section A. Funding Opportunity Description
	A.1. Program Information
	A.2. Objective of this Funding Opportunity Announcement
	A.3. Statutory Authority
	A.4. Other Related Funding Opportunities
	A.5. Collaboration with the Natural Resources Conservation Service

	Section B. Award Information
	B.1. Total Project Funding
	B.2. Project Funding Limitations
	B.2.1. Funding Group I
	B.2.2. Funding Group II

	B.3. Environmental and Cultural Resource Compliance
	B.4. Assistance Instrument

	Section C. Eligibility Information
	C.1. Eligible Applicants
	C.2. Cost Sharing Requirements
	C.2.1. Cost Share Regulations
	C.2.2. Third-Party In-Kind Contributions

	C.3. Eligible Projects
	C.3.1. Eligible Projects
	C.3.1.1. Water Conservation Projects
	C.3.1.2. Hydropower Projects
	Implementing Hydropower Projects Related to Water Management and Delivery


	C.3.2. Ineligible Projects
	C.3.2.1. Operations, Maintenance, and Replacement
	C.3.2.2. Water Reclamation, Recycling, and Reuse
	C.3.2.3. Groundwater Recharge
	C.3.2.4. Water Purchases
	C.3.2.5. Building Construction
	C.3.2.6. Pilot Projects
	C.3.2.7. High-Efficiency Indoor Appliance and Fixture Installation
	C.3.2.8. Other Types of Renewable Energy Projects

	C.3.3. Length of Projects


	Section D. Application and Submission Information
	D.1. Address to Request Application Package
	D.2. Content and Form of Application Submission
	D.2.1. Application Format and Length
	D.2.2. Application Content
	D.2.2.1. Mandatory Federal Forms
	SF-424 Application for Federal Assistance
	SF-424 Budget Information
	SF-424 Assurances
	SF-LLL Disclosure of Lobbying Activities

	D.2.2.2. Title Page
	D.2.2.3. Table of Contents
	D.2.2.4. Technical Proposal and Evaluation Criteria
	Executive Summary
	Background Data
	Project Location
	Technical Project Description
	Evaluation Criteria

	D.2.2.5. Project Budget
	Funding Plan and Letters of Commitment
	Budget Proposal
	Budget Narrative
	Salaries and Wages
	Fringe Benefits
	Travel
	Equipment
	Materials and Supplies
	Contractual
	Third-Party In-Kind Contributions
	Environmental and Regulatory Compliance Costs
	Other Expenses
	Indirect Costs


	D.2.2.6. Required Permits or Approvals
	D.2.2.7. Letters of Support
	D.2.2.8. Official Resolution


	D.3. Unique Entity Identifier and System for Award Management
	D.4. Submission Date and Time
	D.4.1. Application Delivery Instructions
	D.4.2. Instructions for Submission of Project Application
	D.4.2.1. Applications Submitted by Mail, Express Delivery or Courier Services
	D.4.2.2. Applications Submitted Electronically
	D.4.2.3. Acknowledgement of Application Receipt.


	D.5. Intergovernmental Review
	D.6. Automated Standard Application for Payments Registration

	Section E. Application Review Information
	E.1. Technical Proposal: Evaluation Criteria
	E.1.1. Evaluation Criterion A—Quantifiable Water Savings (30 points)
	E.1.2. Evaluation Criterion B—Water Supply Reliability (18 points)
	E.1.3. Evaluation Criterion C—Implementing Hydropower (18 points)
	E.1.4. Evaluation Criterion D—Complementing On-Farm Irrigation Improvements (10 points)
	E.1.5. Evaluation Criterion E—Department of the Interior Priorities (10 points)
	E.1.6. Evaluation Criterion F—Implementation and Results (6 points)
	E.1.6.1. Subcriterion F.1— Project Planning
	E.1.6.2. Subcriterion F.2— Performance Measures
	E.1.6.3. Subcriterion F.3— Readiness to Proceed

	E.1.7. Evaluation Criterion G— Nexus to Reclamation Project Activities (4 Points)
	E.1.8. Evaluation Criterion H— Additional Non-Federal Funding (4 points)

	E.2. Review and Selection Process
	E.2.1. Initial Screening
	E.2.2. Application Review Committee
	E.2.3. Red-Flag Review
	E.2.4. Managerial Review
	E.2.5. Pre-Award Clearances and Approvals
	E.2.5.1. Environmental Review
	Even in cases where environmental compliance work has been completed previously or is being completed by another Federal agency, Reclamation must still review and adopt such environmental compliance and issue a notice to proceed before ground disturbi...
	E.2.5.2. Budget Analysis and Business Evaluation


	E.3. Federal Award Performance Integrity Information System
	E.4. Anticipated Announcement and Federal Award Date

	Section F. Federal Award Administration Information
	F.1. Federal Award Notices
	F.2. Administrative and National Policy Requirements
	F.2.1. Environmental and Cultural Resources Compliance
	F.2.2. Approvals and Permits
	F.2.3. Requirements for Agricultural Operations under  P.L. 111-11, Section 9504(a)(3)(B)
	F.2.4. Title to Improvements P.L. 111-11, Section 9504(a)(3)(D)

	F.3. Reporting—Requirements and Distribution
	F.3.1. Financial Reports
	F.3.2. Interim Performance Reports
	F.3.3. Final Performance Reports

	F.4. Releasing Applications

	Section G. Agency Contacts
	G.1. Reclamation Financial Assistance Contact
	G.2. Reclamation Program Coordinator Contact

	Section H. Other Information
	H.1. Environmental and Cultural Resource Considerations
	H.2. Background on Federal Environmental and Cultural Resource Laws
	H.2.1. National Environmental Policy Act

	H.2.2. National Historic Preservation Act
	H.2.3. Endangered Species Act


	WEEG-Appendix A_030719

