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Section I: Funding Opportunity Description

Note: Competition for this requirement will be limited to Federal and State agencies, per
the authority afforded under 16 U.S.C. 670a(d)(2).

DONNELLY TRAINING AREA (DTA)
DONNELLY FLIGHT LANDING STRIP
FORT WAINWRIGHT, ALASKA
SOW 23-107

April 2, 2024

Project Ceiling for Task 1: $3,750,000
(Provide cost information for Optional Tasks based on Project Ceiling provided per Task.)

1.0 INTRODUCTION

The purpose of this Statement of Work (SOW) is to provide details of work to be performed by a
Recipient in support of the U.S. Army Alaska (USARAK) Integrated Training Area Management
(ITAM) Sustainable Range Program through a cooperative agreement (CA) to be awarded and
administered by the U.S. Army Corps of Engineers - Alaska District (USACE-AK) to implement
the United States Army Garrison Fort Wainwright (USAG FWA) Integrated Natural Resources
Management Plan (INRMP).

Tasks provided for execution under this CA, by USACE-AK, do not include any functions to be
performed that are inherently governmental. This determination is made with the assessment
that places emphasis on the degree to which conditions and facts restrict the discretionary
authority, decision-making responsibility, or accountability of government officials using recipient
services or work products.

2.0 OBJECTIVES

The objective of this SOW is to implement the INRMP to provide healthy and resilient
environments that are sustainable, high-quality settings for military training and to protect and
enhance biological diversity and ecological health on all Department of Defense (DoD) lands
and to ensure compliance with all environmental laws and regulations.

2.1 Specific sustainable range management objectives that apply to this scope of work
include:

e Protect and enhance wetlands and watersheds.

e Repair, revegetate, and enhance training areas.

e Protect soil, water, and vegetative resources by preventing or mitigating soil erosion
through conservation practices.

e Improve water quality and increase short and long-term effectiveness of land use for
military training purposes.

e Maintain quality training lands by repairing training areas and sites that have been
damaged; reconfigure areas and sites to provide improved soldier training environments
for sustainability.



2.2 Military support objectives: Support the execution of the Regional Combat Training
Center (CTC) concept by enhancing capabilities of the Joint Pacific Multi-National Readiness
Center (JPMRC) exercises. This project would help in achieving the goal of supporting training
requirements for the 11" Airborne Division: 1-11 Infantry Brigade Combat Team, 2-11 Infantry
Brigade Combat Team (Airborne), 1-25th Attack Battalion, 1-52 General Support Aviation
Battalion, and Arctic Support Command.

2.3 Descriptions applicable to all tasks:

2.3.1 Soil, water, and vegetation protection and repair. Conduct general land / soil
stabilization and maneuver damage repair using a variety of methods including but not limited to
aerial seeding, band fertilizer, broadcast fertilizer, broadcast seeding, chiseling, diversion
ditches, diversion terraces, drill seeding, fabrics & netting, filter stripping, grading & shaping,
grassed waterways, gravel/rock, mulch, hydro-seeding, limestone & gypsum, moldboard
plowing, non-traditional material, offset disking, riprap, straw mulch, crimped straw mulch,
disked sub-soiling, tandem disking, terracing, trenching, brush plowing, hydro-axing, reducing
maneuver/training inhibiting vegetation, clearing other natural or manmade material, bulldozing,
chaining, furrowing/shredding, applying herbicide, root plowing, or applying emulsions to control
dust. Reconfigure training areas to protect sensitive areas and benefit the training mission to
include but not limited to creating maneuver corridors, planting trees and shrubs, creating hard
stands, developing tactical concealment areas, closing, or reducing maneuver roads or trails,
and constructing tactical road and low water crossings. Reduce or thin woody vegetation to
allow greater room for maneuverability. Harden lanes or trails to allow for greater accessibility
and access. Prepare approaches to existing roads for tactical vehicle crossings. Project also
includes but is not limited to installing signs, Seibert Stakes, posts, or other obstacles to
discourage maneuver through wetlands or other sensitive areas. Create, repair, upgrade, and
maintain heavy use areas to limit erosion including but not limited to bivouac areas, firing points,
staging areas, and travel lanes. Conduct road or trail closure and rehabilitation to training areas.
Close range roads or range road segments and return the land to natural condition to permit
maneuver and training. Reduce degraded range roads (e.g., expanded width due to vehicles
bypassing) to original configuration and dimensions. Conduct rehabilitation and maintenance of
other use areas into training area and converting land used for non-training or non-maneuver
purposes to maneuver area. Conduct training area closure for permanent or semi-permanent
purposes. Project includes but is not limited to blocking trails or roads, developing earthen
berms, emplacing markings systems, installing bollards, and emplacing other barriers to restrict
access into closed areas. Minor land repair and maintenance of drop zones, landing zones,
pickup zones, aircraft hover points and landing pads.

2.3.2 Erosion control. Conduct erosion control measures on and around maneuver area roads
and trails. Also includes reducing a degraded maneuver trail to original configuration or
dimensions to limit wet area impacts. Project can include but is not limited to grading roadway,
installing fabric, installing gravel, installing culverts, and repairing, clearing, or developing
ditches. Conduct dust erosion control for maneuver area roads and trails by emplacing water,
oil, or other emulsion on the road or trail surface. Install erosion control measures, such as
sediment basins, check dams, gabions, retaining walls, sediment barriers, sediment fences, and
sediment traps. Employ techniques to prevent or reduce the effects of wind erosion and control
dust on and off roads. Methods include but are not limited to windrows, revegetation, and
applying water or other emulsions to exposed soil.

2.4 Project Location:



The Donnelly Flight Landing Strip (FLS) is in TA 511 within the Donnelly Drop Zone and parallel
to the Richardson Highway.

3.0 MAJOR REQUIREMENTS
3.1 Task 1 Repair Donnelly Flight Landing Strip:

3.1.1 Description.

The existing flight strip shall be resurfaced with six inches (6”) of E-1 aggregate to reduce
maintenance and improve foreign object debris (FOD) management. Taxiways, aprons, and
parking areas shall be made larger to accommodate wider turning radii. Drainage will be
improved to eliminate ponding and aid reduction of seasonal run on. Materials will be obtained
from on-site material borrow pits in the DTA.

Install ADOT&PF approved dust abatement additive to all E-1 surface aggregate. Surface
aggregate shall be treated at an application of one (1) gallon per twenty (20) square feet (SF) to
be blended into the six-inch (6”) depth and compacted to 100-105% maximum dry density
(MDD) with a select volume of the product to be used as a final surface sealing.

3.1.2 Project Requirements.

3.1.2.1 Recipient shall design, administer, and execute repairs along Donnelly FLS.
Recipient shall design and prepare plans and specifications. The Recipient shall execute the
project and prepare plans and specifications in accordance with all applicable standards.

3.1.2.2 Recipient shall be responsible for obtaining any required permits such as a dig permit,
Stormwater Pollution Prevention Plan (SWPPP), etc. except where the permit cannot be
directly obtained by the Recipient. When the permit cannot be obtained by the Recipient
directly such as for a wetlands permit, the Recipient shall coordinate with the Government
and provide to the Government any information necessary to complete the permit.

3.1.2.3 Recipient shall design and implement all improvements to the flight strip. All areas of
cut/fill must be pre-stripped to remove all vegetative materials before placement. The sub-
base course materials shall be placed, as required, to meet the new surface alignment. The
final surface materials of the assault strip will have a minimum thickness of six inches (6”) and
be compacted to a minimum 98% as determined by a modified proctor.

3.1.2.4 Materials required to execute the repairs and improve the overall safety of Donnelly
FLS shall be recovered from one (1) or more approved borrow material sites in the DTA.
Recipient shall submit material borrow site development plans to Range Control for approval
prior to any development. The plan shall contain, at a minimum, a site safety plan, a mining
plan, a site layout plan, and a proposed closure plan to include safety measures to help
reduce accidents to military and civilian personnel when the site is no longer in use. Materials
shall be recovered according to the development plan and maintained according to the safety
plan while in operation. The materials may require crushing and will likely require a classifier
to meet material specifications. All material used shall be non-frost susceptible (NFS) and
shall be classified in accordance with ADOT&PF standard specifications. Surface course
materials shall meet ADOT&PF standard specifications. Existing stockpiles may be used if
the materials meet the required specifications.



Borrow material must be Pit Run and conform to the following specifications:

L.A. Wear, % AASHTO T 96 50 max.
Liquid Limit WAQTC FOP for AASHTO T 89 25 max
Plasticity Index WAQTC FOPs for AASHTO T 90 6 max.
Degradation ATM 313 4 0 min.

3.2 Optional Task 2 Improve Taxiways and Tiedown Locations (Project Ceiling for
Optional Task 2: $500,000):

3.2.1 Description.

Improve taxiways to promote drainage and prevent ponding. Borrow aggregate will be added to
harden the surface and improve bearing capacity. Remove vegetation and boulders from
runway shoulders. Grade shoulders to accommodate snow removal in accordance with runway
regulations.

3.2.2 Project Requirements.

3.2.2.1 Recipient shall design, administer, and execute repairs along Donnelly FLS. The
Recipient shall design and prepare plans and specifications. The Recipient shall execute the
project and prepare plans and specifications in accordance with all applicable standards.

3.2.2.2 Recipient shall be responsible for obtaining any required permits such as a dig permit,
Stormwater Pollution Prevention Plan (SWPPP), etc. except where the permit cannot be
directly obtained by the Recipient. When the permit cannot be obtained by the Recipient
directly such as for a wetlands permit, the Recipient shall coordinate with the Government and
provide to the Government any information necessary to complete the permit.

3.2.2.3 Recipient shall design and implement all improvements to the flight strip. All areas of
cut/fill shall be pre-stripped to remove all vegetative materials before placement. The sub-base
course materials shall be placed as required to meet the new surface alignment. The final
surface materials of the assault strip shall have a minimum thickness of six inches (6”) and be
compacted to a minimum 98% as determined by a modified proctor.

3.2.2.4 Materials required to execute the repairs and improve the overall safety of Donnelly
FLS shall be recovered from one (1) or more approved borrow material sites in the DTA. The
Recipient shall submit material borrow site development plans to DPW PM and Range Control
for approval prior to any development. The plan shall contain, at a minimum, a site safety plan,
a mining plan, a site layout plan, and a proposed closure plan to include safety measures to
help reduce accidents to military and civilian personnel when the site is no longer in use.
Materials shall be recovered according to the development plan and maintained according to
the safety plan while in operation. The materials may require crushing and will likely require a
classifier to meet material specifications. All material used shall be non-frost susceptible (NFS)
and shall be classified in accordance with ADOT&PF standard specifications. Surface course
materials shall meet ADOT&PF standard specifications. Existing stockpiles may be used if the
materials meet the required specifications.

Borrow material must be Pit Run and conform to the following specifications:



L.A. Wear, % AASHTO T 96 50 max.

Liquid Limit WAQTC FOP for AASHTO T 89 25 max
Plasticity Index WAQTC FOPs for AASHTO T 90 6 max.
Degradation ATM 3134 0 min.

3.2.2.5 Treatment

Pad:
1. Cut/Fill sub-base and grade to conform to the plans.
2. Compact sub-base to a minimum of Class C Compaction.
3. Install three-inch (3”) minus base material in lifts no greater than six inches (6”) un-
compacted and compact to 98% based on the modified proctor.
4. Side slopes to be no steeper than 4:1, with constructed uniform pad edges.
5. Pad to be graded to provide appropriate drainage.
6. Pad shall have a seamless tie with the taxiways.

Shoulders:
1. Hydro axe all vegetation prior to grubbing.
2. Grub all wooded vegetation and boulders from the areas required to be graded.
3. Grade runway shoulder to promote drainage and allow snow to be placed in such a way
that it does not interfere with landing safe zones.

3.3 Optional Task 3 Improve Taxiways and Tiedown Locations (Project Ceiling for
Optional Task 3: $2,000,000):

3.3.1 Description.

Cap all remaining taxiways and tiedown locations with E-1 surface aggregate. Treat all
remaining areas with dust abatement additive. Apply additional dust additive to areas
previously treated that appear to be experiencing high wear or surface degradation.

3.3.2 Project Requirements.

3.3.2.1 Recipient shall design, administer, and execute repairs along Donnelly Drop Zone.
The Recipient shall design and prepare plans, specifications, and cost estimate to complete
the work. The Recipient shall execute the project and prepare plans and specifications in
accordance with all applicable standards.

3.3.2.2 Recipient shall be responsible for obtaining any required permits such as a dig permit,
Stormwater Pollution Prevention Plan (SWPPP), etc. except where the permit cannot be
directly obtained by the Recipient. When the permit cannot be obtained by the Recipient
directly such as for a wetlands permit, the Recipient shall coordinate with the Government and
provide to the Government any information necessary to complete the permit.

3.3.2.3 Recipient shall design and implement all improvements to the flight strip. All areas of
cut/fill must be pre-stripped to remove all vegetative materials before placement. The sub-base
course materials shall be placed as required to meet the new surface alignment. The final
surface materials of the assault strip shall have a minimum thickness of sic inches (6”) and be
compacted to a minimum 98% as determined by a modified proctor.



3.3.2.4 Materials required to execute the repairs and improve the overall safety of Donnelly
FLS shall be recovered from one (1) or more approved borrow material sites in the DTA. The
Recipient shall submit material borrow site development plans to DPW PM and Range Control
for approval prior to any development. The plan must contain, at a minimum, a site safety plan,
a mining plan, a site layout plan, and a proposed closure plan to include safety measures to
help reduce accidents to military and civilian personnel when the site is no longer in use.
Materials shall be recovered according to the development plan and maintained according to
the safety plan while in operation. The materials may require crushing and will likely require a
classifier to meet material specifications. All material used shall be non-frost susceptible (NFS)
and shall be classified in accordance with ADOT&PF standard specifications. Surface course
materials shall meet ADOT&PF standard specifications. Existing stockpiles may be used if the
materials meet the required specifications.

Borrow material must be Pit Run and conform to the following specifications:

L.A. Wear, % AASHTO T 96 50 max.
Liquid Limit WAQTC FOP for AASHTO T 89 25 max
Plasticity Index WAQTC FOPs for AASHTO T 90 6 max.
Degradation ATM 3134 0 min.

3.3.2.5 Treatment

Pad:

Install a six-inch (6”) compacted cap of E-1 to all areas not previously covered

Install ADOT&PF approved dust abatement additive to all E-1 surface aggregate.

Surface aggregate shall be treated at an application of one (1) gallon per 20 SF to be

blended into the six-inch (6”) depth.

3. Compacted to 100-105% MDD with a select volume of the product to be used as a final
surface sealing.

N —~

3.4 Environmental Documentation, Permitting, and Consultation:

Repair, maintenance, and recovery projects such as these were analyzed in the 2020 INRMP,
2013 INRMP Programmatic Environmental Assessment (PEA) and the 2009 U.S. Army
Garrison Alaska’s Range Complex and Training Land Upgrades PEA. A draft environmental
checklist shall be completed in accordance with the provisions of the PEA for approval by the
FWA National Environmental Policy Act (NEPA) Coordinator. The area has been surveyed for
cultural resources and wetlands, and there are no conflicts. A construction general permit and
SWPPP shall be obtained by the Recipient. No vegetation clearing would occur during the
Migratory Bird Treaty Act (MBTA) sensitive nesting time period of 1 May — 15 July.

4.0 GENERAL SPECIFICATIONS
4.1 Recipient’s General Notes:

¢ The Recipient is responsible for coordinating with the appropriate Range Control before
beginning activities in the training lands.



e The Recipient may be asked to suspend activities because of heightened Force Protection
Condition (FPCON) levels. These FPCON actions may include delays in accessing Post and
even denial of access.

e The Recipient is responsible for ensuring that all personnel and/or sub-recipient personnel
possess all the necessary documents to gain access to FWA or DTA as needed. The list
may include but is not limited to: A valid Alaska driver’s license, current vehicle registration,
proof of insurance, and Commercial Driver’s license endorsements appropriate to the
equipment being operated.

e The Recipient and/or their sub-recipients are responsible for all damages they incur during
construction. Examples include but are not limited to: repairing damage caused by repeated
trips to the construction areas by heavy equipment; or repairing areas damaged by turn-
around points, staging areas, and/or maintenance and refuel areas.

e Project sites shall be marked prior to construction start up.

4.2 Recipient Employee Government Access Requirements:

4.2.1 This standard language is for Recipient employees with an area of performance within
an Army controlled installation, facility, or area. All Recipient employees, to include sub-
recipient employees, requiring access Army installations, facilities, and controlled access
areas shall complete AT Level | awareness training within 90 calendar days after award or
effective date of incorporation of this requirement into the agreement, whichever is applicable.
The Recipient shall submit certificates of completion for each affected Recipient employee and
sub-recipient employee, to the Grants Officers Representative (GOR) or to the Grants Officer,
if a GOR is not assigned, within 90 calendar days after completion of training by all employees
and sub-recipient personnel. AT level | awareness training is available at the following
website: http://ijko.jten.mil

4.2.2 This standard language is for Recipient employees with an area of performance within
an Army controlled installation, facility, or area. Recipient and all associated sub-recipient
employees shall provide all information required for background checks to meet installation
access requirements to be accomplished by installation Provost Marshal Office, Director of
Emergency Services, and/or Security Office. Recipient workforce shall comply with all
personal identity verification requirements as directed by DoD, HQDA, and/or local policy.
Should the Force Protection Condition (FPCON) at any individual facility or installation
change, the Government may require changes in Recipient security matters or processes.

4.2.3 iIWATCH Training. This standard language is for Recipient employees with an area of
performance within an Army controlled installation, facility, or area. The Recipient and all
associated sub-recipients shall brief all employees on the local iWATCH program (training
standards provided by the requiring activity ATO). This local developed training will be used to
inform employees of the types of behavior to watch for and instruct employees to report
suspicious activity to the GOR. This training shall be completed within 60 calendar days of
award and within 60 calendar days of new employees commencing performance with the
results reported to the GOR no later than 90 calendar days after award.

4.2.4 Per AR 530-1 Operations Security, the Recipient employees must complete Level |
OPSEC Awareness training. New employees must be trained within 30 calendar days of their
reporting for duty and annually thereafter.

5.0 GOVERNMENT FURNISHED MATERIAL


http://jko.jten.mil/

The Government shall supply access to Army-managed lands, as necessary, to complete these
tasks. The Government may supply use of government-provided fixed or rotary wing aircraft to
tasks when available and deemed appropriate and after Recipient personnel acquire proper
training.

6.0 REPORTS AND DELIVERABLES

Complete project requirements within 18 months from date of award of each task and provide a
report detailing the types and number of equipment used; type and number of supplies; before,
during, and after photos of the project areas; and site maps of the areas.

7.0 MEETINGS, REVIEWS AND COORDINATION

A post award planning meeting shall take place within one (1) month of award between the
Army, the GOR or designee, and the Land Rehabilitation and Maintenance (LRAM)
Coordination Program representative.

8.0 POINTS OF CONTACT (POCs)
Technical Representative Point of Contact is:

Ellen Clark

DTA ITAM Coordinator

Phone: (907) 873-1614

Email: ellen.m.clark.civ@army.mil

The QA/QC Technical Representative for this project is Steven Tucker, TSA-AK ITAM Program
Coordinator:

Steven Tucker

ITAM Program Coordinator

Training Support Activity-Alaska
Phone: (907) 384-2058

Email: steven.l.tucker2.civ@army.mil

The POC for USACE Project Management is Kathryn Russell. Cooperative Agreement
questions should be addressed to the Grants Officer, Tammy Davis. Correspondence should
be addressed as follows:

Kathryn Russell Tammy A. Davis

U.S. Army Corps of Engineers Grants Officer

Planning, Programs & PM Division U.S. Army Corps of Engineers

ATTN: CEPOA-PME Alaska District, Pacific Ocean Division
P.O. Box 6898 Phone: (907) 753-5592

JBER, AK 99506-0898 Email: tammy.davis@usace.army.mil

Phone: (907) 753-2535
Email: kathryn.russell@usace.army.mil

9.0 PERIOD OF PERFORMANCE



The period of performance is 18 months from date of award. Execution of the optional tasks
may extend the period of performance up to 18 months each.



Section ll: Award Information

This Funding Opportunity Announcement is for a competed, potentially multiyear, cooperative
agreement. The period of performance is 18 months from date of award. Execution of the
optional tasks may extend the period of performance up to 18 months each. This does not
obligate the Government to extend this agreement beyond the initial 18-month period of
performance. The total Project Cost Ceiling for the base period of performance is
$3,750,000.00. Provide cost information for all Tasks based on Project Ceiling provided per
Task. The Government will have substantive involvement throughout the execution of this
requirement.

Note: Competition for this requirement will be limited to Federal and State agencies, per
the authority afforded under 16 U.S.C. 670a(d)(2).

Announcement Issue Date: 20 March 2024
Application Due Date: 24 April 2024
Estimated Award Date: On or About 1 May 2024



Section lllI: Eligibility Information

1. Eligible Applicants — Federal and State agencies having responsibility for the
conservation or management of fish or wildlife.

Note: Competition for this requirement will be limited to Federal and State
agencies, per the authority afforded under 16 U.S.C. 670a(d)(2).

2. Cost Sharing — This action will be 100% funded by USACE.

3. Other Information — None noted.



Section IV: Application and Submission Information

1. Address to Request Application Package:

The complete Funding Opportunity Announcement, application forms, and instructions are
available for download at Grants.gov. USACE is not responsible for any loss of internet
connectivity or for an applicant’s inability to access documents posted at the referenced
website.

The administrative point of contact is the Grants Specialist, Casandra Hutchins,
casandra.a.hutchins@usace.army.mil.

2. Content and Form of Application Submission
All mandatory forms and any applicable optional forms must be completed in accordance with
the instructions on the forms and the additional instructions below.

SF 424 - Application for Federal Assistance

SF 424 A — Budget Information for Non-construction Programs

SF 424 B — Assurances — Non-Construction Programs

Program Narrative — Brief program description illustrating applicant’s ability to
meet the goals and objectives described in Section VI Scope of Work of this
announcement.

aoow

3. Application shall be submitted NO LATER THAN 24 April 2024; 2:00 PM (Alaska Time) via
email or through Grants.gov.

4. Submission Instructions
Applications may be submitted by email or via the internet through Grants.gov. Choose ONE (1)
of the following submission methods:

Via Email: Format all documents to print on Letter (8 2 x 11”) paper. E-mail proposal to the
Grants Specialist, Casandra Hutchins, at casandra.a.hutchins@usace.army.mil.

Via Grants.gov: Applicants are not required to submit proposals through Grants.gov. However, if
applications are submitted via the internet, applicants are responsible for ensuring that their
Grants.gov proposal submission is received in its entirety and within the date and time required.
The Government bears no responsibility for data errors resulting from transmission of
conversion processes associated with electronic submissions. The Government will bear no
responsibility for delays in submissions due to technical difficulties at or with the Grants.gov
website. All applicants choosing to use Grants.gov to submit proposals must be registered and
have an account with Grants.gov. It may take up to three (3) weeks to complete Grants.gov
registration. For more information on registration, go to http://www.grants.gov/ForApplicants.
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Section V: Application Review Information

Offer Submission Evaluation Criteria and Basis of Award

DONNELLY TRAINING AREA (DTA)
DONNELLY FLIGHT LANDING STRIP
FORT WAINWRIGHT, ALASKA
SOW 23-107

The Government will evaluate technical submissions in accordance with the criteria described
herein and award a cooperative agreement to the responsible offeror whose submission is
determined to represent the best overall value to the Government. The Government will not
award a cooperative agreement to an offeror whose submission contains a deficiency.

The evaluation factors for this action are:

Factor 1:  Experience (most important technical factor)
Factor 2:  Technical Approach (2" most important technical factor)
Factor 3:  Cost (3 most important factor)

After listing submission strengths, weaknesses and deficiencies, the Government will assign
an adjective rating of Outstanding, Good, Acceptable, Marginal, or Unacceptable to each
technical factor which reflects the Government's confidence in each offeror's ability, as
demonstrated in its submission, to perform the requirements stated in the Statement of Work
(SOW). The adjectival ratings shall be assigned, using the following criteria, which
incorporate a submission risk assessment:

Adjectival
Rating Description

Outstanding | Submission indicates an exceptional approach and understanding of

the requirements and contains multiple strengths.

Good Submission indicates a thorough approach and understanding of the
requirements and contains at least one (1) strength.

Acceptable | Submission indicates an adequate approach and understanding of the
requirements.

Marginal | Submission has not demonstrated an adequate approach and
understanding of the requirements or contains an element of risk.

Unacceptable| Submission does not meet requirements of the solicitation and,
thus, contains one (1) or more deficiencies and is unawardable.




OFFER EVALUATION AND SELECTION CRITERIA

Each offeror shall be evaluated in accordance with the selection criteria below. The selection
criteria are listed in descending order of importance.

Factor 1 Experience

The offeror shall demonstrate prior project experience relevant to the attached
Statement of Work (SOW), completed within the last five (5) years of this Funding
Opportunity Announcement, and other qualifications and technical competence in all of
the following areas:

1. Experience supporting DoD Natural resource management programs understanding
conservation elements necessary to monitor, manage, protect, and conserve training areas
and range facilities for optimal management of public lands under military control. Offeror(s)
may receive greater consideration for previous experience partnering with the Government
in an aforementioned capacity.

2. Experience with management/treatment of vegetation control/modification, erosion
control/soil stabilization, fuel breaks, seeding/re-vegetation, fertilization, culvert
management, and trail maintenance on military lands.

3. Experience maintaining quality training lands by repairing training areas and sites that have
been damaged and provide improved Soldier training environments for sustainability.

4. Experience improving water quality and short and long-term effectiveness of land use for
military training purposes.

5. Experience planning and managing time critical work, performing studies, projects or plans
in accordance with applicable guidance and regulations.

The offeror shall provide examples of up to four (4) past projects of similar size, scope and
complexity that best demonstrate the above qualifications. Submit projects that are at least
50% complete or were completed within the past five (5) years. The example project
summaries shall be limited to one (1) page each. The example project summaries shall
identify:

Title/Subject

Location

Duration

Brief description

Roles and work self-performed

Date project began and if completed
Complexities or key accomplishments
Client contact information

The Government will utilize the example project summaries to evaluate the capability and
experience as a basis for comparing offerors to determine best value.

Factor 2 Technical Approach



Technical Requirement(s):

o Recipient personnel must be able to comply with all applicable regulations to obtain a
Common Access Card (CAC). Personnel are required, at a minimum, to complete a
NACI/SF85 and successfully pass a federal background check. The Recipient shall
employ no foreign nationals without prior approval of the Government.

The offeror shall provide a brief narrative of their technical approach and a milestone schedule.
The narrative shall be no more than two (2) pages per main task and must include:

e A discussion of the technical approach to accomplish the SOW requirements, detailing
number of hours anticipated to complete the project deliverables.

o Adiscussion of the quality assurance, quality control, and other technical activities that
will be implemented to ensure that quality data are collected to support project data
quality objectives.

o Adiscussion of applicable regulatory requirements and how project requirements will be
implemented.

e Adiscussion of all assumptions. The inclusion of numerous assumptions that
significantly “assume away” offeror risk regarding major issues or problems that may be
encountered on the project will be considered unacceptable.

The offeror shall also provide an organizational chart with the proposed project team with
defined roles, responsibilities, and lines of communication for all key personnel and sub-
recipients. The Government will review, evaluate, and compare the technical approach
documentation received from each offeror to determine best value.

Factor 3 Cost

Provide proposed costs, for all Tasks based on Project Ceiling provided per Task, to the
Government. Allowable costs incurred by institutions of higher education are determined in
accordance with the provision of OMB Circular A-21, "Cost Principles for Educational
Institutions," ONR negotiated rates, and institutional policies. OMB’s cost principles are
contained in 2 CFR 200.400-.475 et seq.

Cost is considered less important than non-cost factors and will be evaluated for fairness and
reasonableness, per OMB cost principles. If more than one (1) offer is rated as having equal
non-cost factors, the lowest cost tender of the offers received would be granted as the
preferred tender unless there are extraordinary reasons for not doing so.



Section VI: Award Administration Information

Reserved.

Section VII: Agency Contacts

Reserved.

Section VII: Other Information

Reserved.

All questions or inquiries regarding this Funding Opportunity Announcement shall be directed to
the agency contact(s) noted in Section IV.
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