
Overview: POA52AF-CESU 18-05 MANAGEMENT, INVASIVE VEGITATION 
WAKE ISLAND AIRFIELD. 

 
1. Invasive Vegetation Clearing Environmental Assessment. 
2. Work Plan. 
3. Wake Island Invasive Vegetation Clearing Implementation. 
4. Native Vegetation Out - Planting. 
5. Field Summary Report. 

  
See Scope of Work for detailed information. 
 

Period of Performance is:  Eighteen (18) months from date of award. 

Estimated Total Funding: $600,000 Anticipated Number of Awards: 1 

Contents of Full Text Announcement 
I. Funding Opportunity Description 1. Project description, objectives & 

background 
II. Award Information 2. Project Tasks and Requirements 
III. Eligibility Information 3. Supplies and Materials 
IV. Application Information 4. Notification Requirements 
V. Application Review Information 5. Logistics & Site Access 

 6. GIS requirements 
 7. Deliverables 
 8. Project Communication 
 9. Monthly Progress Reports 
 10. Period of Performance 
 11. Points of Contact 

Contact Information: Questions that are related to Grants.gov including registration and system 
requirements should be directed to the Grants.gov contact center at 1-800-518-4726. For assistance 
with this funding Opportunity Announcement please contact Olen.R.Northern@usace.army.mil 

Funding Agency: 
 
US Army Corps of Engineers, Alaska District 
2204  3rd street 
JBER, AK.  99506 

Funding Instrument:   Cooperative Agreement 
Funding Opportunity No: POA52AF-CESU-18-05 
CFDA No: 12.632 
Program Title: Legacy Resource Management 
Program, Sikes Act 670c-1 

Issue Date:       8 August 2018 Application Due Date:    7 September 2018 



 
Instructions to Applicant: The complete Funding Opportunity Announcement, application forms and 
Instructions can be downloaded directly from Grants.gov. 
 
 
Applications in response to this Funding Opportunity Announcement must be submitted by 2:00PM Alaska time, 
on the Application Due Date. Applications may be submitted by mail, e-mail, or via the internet through 
Grants.gov. Each applicant is responsible to ensure their application has been received timely. 
 
 
Applicants will have a Dun and Bradstreet Data Universal Numbering System (DUNS) number, and registered  
 
 
See section IV of the Funding Opportunity Announcement for complete application submission information. 

Section I: Funding Opportunity Description 

POA52AF-CESU 18-05 MANAGEMENT, INVASIVE VEGITATION WAKE 
ISLAND AIRFIELD. 

Section II: Award Information 

Cooperative Agreement, $600,000, 18 month period of performance. 

Section III: Eligibility Information 

Eligible Applicants – CESU Hawaii, N&W Alaska, PNW, CA, and Colorado Plateau. 

Section IV: Application and Submission Information 

1. Address to Request Application Package 

The complete funding opportunity announcement, application forms, and instructions are available 
for download at Grants.gov. USACE is not responsible for any loss of internet connectivity or for 
an applicant’s inability to access documents posted at the referenced website. 

The administrative point of contact is Olen Northern, (907) 753-2525, 
Olen.R.Northern@usace.army.mil. 

2. Content and Form of Application Submission 

All mandatory forms and any applicable optional forms must be completed in accordance with the 
instructions on the forms and the additional instructions below. 

a. SF 424 - Application for Federal Assistance 

b. SF 424 A – Budget Information for Non-Construction Programs 

c. SF 424 B – Assurances – Non-Construction Programs 

d. Program Narrative – Brief program description illustrating applicant’s ability to 
meet the goals and objectives described in Section I of the announcement. 

Application shall be submitted NO LATER THAN 7-SEPTEMBER-2018 



3. Submission Instructions 

    Applications may be submitted via e-mail and, or the internet. 

a. Internet: 

Applicants are required to submit proposals through Grants.gov. Applicants are 
responsible for ensuring that their Grants.gov proposal submission is received in 
its entirety. The Government bears no responsibility for data errors resulting from 
transmission of conversion processes associated with electronic submissions. The 
Government will bear no responsibility for delays in submissions due to technical 
difficulties at or with the Grants.gov website. 

All applicants using Grants.gov to submit proposals must be registered and have 
and account with Grants.gov. It may take up to three weeks to complete 
Grants.gov registration. For more information on registration, go to 
http://www.grants.gov/ForApplicants. 

b. E-mail: 

If there is an issue with submission to Grants.gov, please contact the Corps at the 
email addresses below. Format all documents to print on Letter (8 ½ x 11”) paper. 
E-mail proposal to Olen.R.Northern@usace.army.mil 

Section V: Application Review Information 

1. Evaluation for Selection to receive consideration for award, the proposal must meet the 
requirements set forth in this FOA and be presented with adequate detail to assure the 
evaluator(s) have a good understanding of the proposed requirement(s). All proposals 
will be evaluated to determine the extent to which each offeror demonstrates a clear 
understanding of the requirements of the announcement, Scope of Work (SOW), and 
FOA. 

The offeror shall submit a proposal that completely addresses all evaluation criteria and 
specifically identifies how each requirement will be satisfied. Technical proposal shall be 
no longer than 15-pages, font 12 (This page limitation is in addition to all required 
forms). All questions shall be submitted no later than 20 March 2018 at 2:00PM Alaska 
time. 

2. Basis of Award: The selection decision will be based on the NFE offering the best 
overall value to the Government, with consideration given to all factors described below 
(weighted in descending order of importance). Proposals will not be ranked. The 
Government will not award a Cooperative Agreement to a grantee whose proposal 
contains a deficiency. The selection will not be based on lowest proposed cost, it will be 
based on an analysis of each criteria listed below. The proposal document shall be 
outlined as shown below. 



Proposal Submission Evaluation Criteria and Basis of Award 
 

MANAGEMENT-INVASIVE SPECIES 
 

The Government will evaluate technical proposals in accordance with the criteria described herein and 
award a Cooperative Agreement task order to the responsible grantee whose proposal is determined to 
represent the best overall value to the Government.  Proposals will not be ranked. The Government 
will not award a Cooperative Agreement to a grantee whose proposal contains a deficiency.  
 
The evaluation factors for this action are: 

 
Factor 1, 40%:  Experience (most important technical factor) 
Factor 2, 35%:  Technical Approach (2nd most important technical factor)  
Factor 3, 25%:  Cost (reviewed after the technical package for fairness and 

reasonableness, and weighted against the totality of the technical factors) 
 

After listing proposal strengths, weaknesses and deficiencies, the Government will assign an 
adjective rating of Outstanding, Good, Acceptable, Marginal, or Unacceptable to each technical 
factor which reflects the Government's confidence in each offeror's ability, as demonstrated in its 
proposal, to perform the requirements stated in the grant. The adjectival ratings shall be assigned, 
using the following criteria, which incorporate a proposal risk assessment: 

 
Weight Adjectival 

Rating 
 

Description 
4 Outstanding Proposal indicates an exceptional approach and understanding of the 

requirements and contains multiple strengths. 

3 Good Proposal indicates a thorough approach and understanding of the 
requirements and contains at least one strength. 

2 Acceptable Proposal indicates an adequate approach and understanding of the 
requirements. 

1 Marginal Proposal has not demonstrated an adequate approach and understanding 
of the requirements or contains an element of risk. 

0 Unacceptable Proposal does not meet requirements of the solicitation and, thus, contains 
one or more deficiencies and is unawardable. 

 
 

  



PROPOSAL AND SELECTION CRITERIA 
 
The Cooperator shall be evaluated in accordance with the selection criteria below. The selection 
criteria are listed in descending order of importance.  

 
Factor 1 Experience 

 
The Cooperator shall demonstrate prior project experience relevant to the attached SOW, 
completed within 5 years of the RFP, and other qualifications and technical competence in all of 
the following areas:  

 
(1) Experience supporting conservation of natural resources on installations, sustainable 
multipurpose use of the resources on installations, implementation of biosecurity practices, and 
invasive species eradication and/or control. 
 
(2) Support for U.S. Air Force natural resource programs. 
 
(3) Planning and managing time critical work, rehabilitating natural resources, performing studies, 
projects or plans in accordance with applicable guidance and regulations.  
  
(4) Recent experience performing work on remote tropical atolls. 

 
The Cooperator shall provide examples of up to four (4) past projects of similar size, scope and 
complexity that best demonstrate the above qualifications. Submit projects that are at least 25% 
complete or were completed within the past five (5) years.  The example project summaries shall be 
limited to one (1) page each. The example project summaries shall identify:  
 

• Title/Subject 
• Location  
• Duration  
• Brief description  
• Roles and work self-performed 
• Date project began and if completed 
• Complexities or key accomplishments 
• Client contact information 

 
The Government will utilize the example project summaries to evaluate the capability and experience 
as a basis for comparing offerors to determine best value.  
 
Factor 2 Technical Approach 

 
The Cooperator shall provide a brief narrative of their technical approach and a milestone schedule.  The 
narrative shall be no more than 1 page per main task and must include: 

• A discussion of the technical approach to accomplish the performance work statement 
requirements, detailing number of hours anticipated to complete the project deliverables. 

• A discussion of the quality assurance, quality control, and other technical activities that will be 
implemented to ensure that quality data are collected to support project data quality objectives 



• A discussion of applicable regulatory requirements and how project requirements will be 
implemented. 

• A discussion of all assumptions. 
 
The Cooperator shall also provide an organizational chart with the proposed project team with defined 
roles, responsibilities, and lines of communication for all key personnel and sub-cooperators.   
 
The evaluation standard has been met when the Cooperator demonstrates an understanding of the work 
that adequately addresses the task order requirements.  The inclusion of numerous assumptions that 
significantly “assume away” Cooperator risk with regard to major issues or problems that may be 
encountered on the project will be considered unacceptable.  

Factor 3 Cost 
 
Provide proposed cost to the government.  Allowable costs incurred by institutions of higher education 
is determined in accordance with the provision of OMB Circular A-21, "Cost Principles for 
Educational Institutions," ONR negotiated rates, and institutional policies. OMB’s cost principles are 
contained in 2 CFR 200.400-.475 et seq. 
 
Cost is considered less important than non-cost factors and will be evaluated for fairness and 
reasonableness per 2 CFR 200.400-.475  and OMB cost principles. If more than one proposal are rated 
as having equal non-cost factors, the lowest cost tender of the proposals received would be granted as 
the preferred tender unless there are extraordinary reasons for not doing so.  
 
 



 
 

SCOPE OF WORK 
 

MANAGEMENT, INVASIVE SPECIES VEGETATION 
WAKE ISLAND AIRFIELD 

AUGUST 2018 
 

Total Project Cost Ceiling:  $600,000 
 

 

1.0     INTRODUCTION 
 
This project will support the Pacific Air Forces Regional Support Center (PRSC), 611 Civil 
Engineer Squadron (CES), Natural Resources Program with the development of an environmental 
assessment that evaluates various means of physically removing a large area of invasive vegetation 
(mostly Ironwood trees, Casuarina equisetifolia) on Wake Island. The cooperator shall also develop 
a work plan based off of the outcome of National Environmental Policy Act (NEPA) documentation 
and implement that work plan accordingly. 

 
The Wake Island Airfield (WIA) Sikes Act approved Integrated Natural Resources Management 
Plan (INRMP) defines ‘wildlife management’ as “manipulation of the environment and wildlife 
populations to produce desired objectives”. Habitat management may be performed in a manner 
that enhances biodiversity through the re-establishment of native habitats. Habitat management may 
also include decreasing the abundance of certain wildlife species (such as invasive species) to 
reduce animal damage to infrastructure, or to minimize the threat to human health and safety from 
a situation such as an aircraft bird strike. 

 
Well thought-out wildlife planning and habitat management should attempt to deter animals from 
foraging or roosting in risk zones, such as those adjacent to airfields where they would be in 
opposition to USAF missions, or where they present a risk to human safety or practices. Habitat 
management actions include attracting wildlife to areas away from hazardous or heavily utilized 
mission-related areas, and protecting threatened and endangered species through habitat 
conservation at selected locations on Air Force installations. 

 
The execution of this “Management, Invasive Species, Vegetation” project will assist the Air Force 
in achieving its WI INRMP goal number 2: employing a systematic approach to managing wildlife 
resources, using a process that includes inventory, monitoring, modeling, management, planning 
and assessment. 
 
1.1  Background 

 
The PRSC manages a remote airfield approximately 2,300 miles southwest from Honolulu and 
1,600 miles east of Guam. The installation functions in support of contingency deployments, serves 
as an emergency landing facility, provides fuel storage, and supports the needs of the Department 
of Defense (DoD). A 1962 Executive Order 11048 designated the Secretary of the Interior 
responsible for all executive, legislative, and judicial authority necessary for the administration of 
the atoll. The civil administration of the atoll was then handed to the US Air Force through a 1972 
Memoranda of Agreement between the Department of the Air Force and the Department of the 
Interior. To this day the PRSC manages the atoll according to the terms and conditions of that 1972 
Agreement, with one new caveat – the establishment of the surrounding waters of the Pacific 
Remote Islands Marine National Monument (PRIMNM), which authority is delegated to the 
Department of Interior (DOI) and managed by the DOI as a unit of the US National Wildlife Refuge 
System. 

 



 
 

During the execution of this project, the Cooperator shall furnish the personnel, expertise, services, 
equipment, tools, materials, required transportation, management and other requirements necessary 
for, or incidental to, the performance of work set forth herein; assure any and all program and/or 
project related costing information (regardless of its stage in development) is secured, and be 
responsible for safeguarding proprietary, classified, and other sensitive information. 

 
2.0 MAJOR REQUIREMENTS AND TASKS  
 
2.1 Project Objectives   

 
This SOW details the tasks which shall be implemented and accomplished during the period of 
performance. The project objectives consist of: 
 

1) Planning aspects such as providing the 611 CES, Natural Resources Program with an 
environmental assessment (EA) of conducting a vegetation clearing of Ironwood trees on 
Wake Island, as well as comprehensive work plan that executes the outcome of the EA; 

2) Field execution components of carrying out the vegetation clearing on Wake; 
3) Field execution of out-planting native vegetation where clearing will take place; 
4) Post vegetation clearing documentation, reporting and preparation of Geographic 

Information Systems (GIS) files in accordance with AFCEC GIS standards 
 

This project includes field excursions to WIA for no less than fifteen days at a time; the Cooperator 
shall deem how many scientist and field personnel should deploy for these field requirements 
(including the vegetation clearing component). The cooperator shall consider the use of sub- 
contractors for portions of the work statement that may require expertise with heavy machinery. 
Below is an image of Wake atoll. The 611 CES, Natural Resources Team will host a task 
order/project kick off meeting to further discuss expectations, schedules, and Deliverables. 

 



 
 

 
 
 

2.2 Task 1 - INVASIVE VEGETATION CLEARING ENVIRONMENTAL ASSESSMENT 
 
The Preliminary Draft Environmental Assessment (Deliverable A) will require a reconnaissance 
trip to WIA. During this site visit the cooperator will collect all field related data to develop and 
write an environmental assessment (EA) in accordance with 40 CFR 1508.9 that will evaluate the 
clearing of a large area of invasive vegetation (primarily Ironwood trees). At a minimum the EA 
should address the following questions: 
 

- What is the most efficient method(s) for conducting a large scale vegetation clearing 
on Wake Island proper? 

- What is the safest method for conducting a large scale vegetation clearing on Wake 
Island proper? 

- What resources on Wake will need to be protected from a large scale vegetation 
clearing on Wake Island? 

 
The “Wake Island Invasive Vegetation Clearing Preliminary Draft EA” (Deliverable A) shall be 
submitted to the 611 CES, Natural Resource Program Manager within 210 calendar days from the 
date of award. Cooperator shall keep in mind that the site visit to Wake Island must occur before 
Deliverable A may be developed. The cooperator shall anticipate this site visit reconnaissance trip 
to consist of no less than 15 days in the field. The government will be allotted a 30 day review of 
Deliverable A, comments will be provided to the cooperator on a comment response matrix. The 
preliminary EA shall include the list of permits required to conduct this vegetation clearing on Wake 
Island proper (both Air Force permits and federal permits, state permits are not required). 
 
The Wake Island invasive vegetation clearing Draft EA shall address the comments received from 
the government within the provided comment response matrix (Deliverable A1) and update the 
document to the “Wake Island Invasive Vegetation Clearing Draft EA” (Deliverable A2) 
accordingly. Deliverable A2 shall be provided to the 611 CES, Natural Resource Program Manager 
within 15 calendar days of receiving the government comments. The Deliverable A2 shall be 
reviewed by the PRSC legal counsel for compliance with 32 Code of Federal Regulations (CFR) - 
National Defense, Part 989 – Environmental Impact Analysis Process (EIAP). 
 
The Wake Island invasive vegetation clearing Final EA shall address the comments received from 
the government within the provided comment response matrix (Deliverable A3) and update the 
Wake Island invasive vegetation clearing Final EA (Deliverable A4) accordingly. Deliverable A4 
shall be provided to the 611 CES, Natural Resource Program Manager within 15 calendar days of 
receiving the government comments. Deliverable A4 will require the appropriate public 
dissemination of the document, which will include an announcement with the Office of 
Environmental Quality Council (OEQC), and announcement in the Honolulu Star 



 
 

Advertiser. Comments on the public “Final EA” document will be received on a comment 
response matrix, the cooperator will respond to each comment on the matrix and will update the 
“Final EA” document accordingly, and this will be considered Deliverable A5. 
 
The cooperator shall take any public comments received during the review of Deliverable 5 and 
prepare a final response to comment matrix sheet (Deliverable A6). The cooperator will 
determine in conjunction with the 611 CES, Natural Resource Project Manager whether a FONSI 
is the appropriate next step within the National Environmental Policy Act (NEPA) process. If it 
is deemed appropriate for the next step to be the development of a FONSI, the cooperator will 
prepare for AF signature, a FONSI notification (Deliverable A7) for the PRSC Commander to 
sign. The cooperator will ensure that all submittals under this PWS are in accordance with the 
aforementioned NEPA regulations, any deviations will require the approval of both the 611 CES, 
Natural Resources Project Manager and the Grants Officer or representative.  The cooperator shall 
utilize the Final Environmental Assessment as a supporting document when deciding where and 
how to remove vegetation on Wake Island, in addition identifying the best methods for 
revegetation such cleared areas with native flora from the atoll.   
 
2.3 Task 2 - WORK PLAN 
 
The Work Plan (Deliverable B) shall display how, where and when major project tasks will be 
completed over the course of the period of performance (18 months from award).  The content 
within the workplan shall help a reader understand how proposed clearing will be conducted and 
how such cleared areas will be revegetated with native flora from the atoll.  All actions discussed 
and portrayed shall be in harmony with the preferred alternative(s) within the Final 
Environmental Assessment.   The cooperator shall populate a Project Planning Chart (PPC) or 
Gantt chart within the draft work plan which shall illustrate the project schedule. A list of all 
project staff, inclusive of any sub-contract efforts involved in this invasive vegetation clearing 
project shall be portrayed in this Work Plan. Draft maps of proposed clear areas shall be 
included, as well as the strategy for removing vegetation from the depicted polygon(s). The 
Work Plan shall also include a section that discusses how the out-planting will occur after the 
vegetation clearing. The out-plant section is to include at least one figure or drawing showing 
the layout of the future out-planting.   

 
The Work Plan shall also outline the requirements to be included in any necessary sub- 
agreements with the WIA Base Operating Support (BOS) contractor or other sub-contractor. 
Should the cooperator deem a sub-agreement to be necessary; it is recommended that the 
following items be included in such sub-agreement: logistical support for the movement of any 
cargo to and from Wake, billeting and meals while on Wake, rental of a BOS contractor truck, 
vehicle or heavy equipment and a maintenance package for one government-owned Kawasaki 
Mule (i.e. new tires, fluids check, and replacement of any needed belts). If needed the cooperator 
shall utilize this sub-agreement with the BOS contractor for obtaining base access to Joint Base 
Pearl Harbor Hickam (JBPHH) to meet with 611 CES, Natural Resources Program staff and to 
get to the Air Force terminal for all outgoing flights to WIA. WIA does have some protected 
fauna under the Migratory Bird Treaty Act (MBTA), however there are no documented 
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threatened or endangered species on Wake proper. 
 
Government comments on the Draft Work Plan, will grant the 611 CES, Natural Resources 
Team, the ability to help ensure efficient project implementation and execution is viable, as well 
help the project stay on schedule. The cooperator shall submit the Draft Work Plan (Deliverable 
B) within 30 days of Deliverable A7. The 611 CES, will have 15 days to review and provide 
comments on the Draft Work Plan. These comments will be provided to the cooperator in a 
comment matrix, which the cooperator will respond to in the comment matrix and submit back 
to the 611 CES with the Final Work Plan. 
 
The cooperator shall utilize the government comments to make edits and changes to the Final 
Work Plan (Deliverable B1). A response to each government comment shall be documented by 
the cooperator within a response to comment matrix which shall be submitted alongside the Final 
Work Plan (Deliverable B1) within 15 calendar days from the day the government comments 
were received. Additionally, the Final Work Plan will include a list of supplies, and materials 
needed to accomplish the work and their associated cost, including any anticipated sub-agreement 
costs. The cooperator shall submit a Final Work Plan with accompanying populated response 
to comment matrix and the list of supplies within the timeframe provided in the Deliverable 
schedule. 
 
2.4 Task 3 - WAKE ISLAND INVASIVE VEGETATION CLEARING IMPLEMENTATION 
 
The Final EA will highlight the most appropriate methods and areas where clearing shall take 
place on Wake Atoll.  There is potential the EA will identify prescribed fire, heavy equipment, 
herbicide treatments, or an eclectic mix of the previously mentioned methods.  Using the EA’s 
preferred alternative(s) for clearing and peer review published literature the cooperator shall 
utilize efficient techniques to remove invasive vegetation from Wake Island. This task will 
include the field deployment and execution of the Wake Island large scale invasive vegetation 
clearing in accordance with the Final EA and Final Work Plan.  The area selected for clearing 
shall be not be oversized to the extent by which is cannot be out-planted or seeding properly.  
Any field deviation from the Final EA, or Final Work Plan is required to be cleared and approved 
by the 611 CES, Natural Resources Project Manager, the WI Commander and the on island BOS 
contractor Fire Chief. Any permits identified in the Final EA must be obtained by the cooperator 
before any treatment or clearing efforts begin.  GIS shall be used to map the locations of any fire 
or herbicide treatments, seeding, and outplanting.  Any herbicide used during the course of the 
project must be applied by a state approved applicator. The "forestry category" is an appropriate 
level of certification for the typical methods used for treating ironwood. 
 
2.5 Task 4 - NATIVE VEGETATION OUT-PLANTING 
 
This task involves the out-planting, or seeding of native plants, or a combination of such 
techniques. The cooperator shall utilize native species for outplanting or seeding within the areas 
cleared as specified in the Final Work Plan. This task will require the cooperator to utilize the 
Wake Island Native Nursery to rear plants for out-planting or to stage cutting or seed.  The USAF 
shall provide the cooperator a shaded nursery area with a hose supply of water.  Other materials 
for rearing young plants are the requirement of the cooperator. All plants utilized for this task 
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will come from the on-island nursery. Each seedling, sapling, or cutting that is placed within the 
cleared area is to be marked with a GPS unit and said data shall be submitted within the Final 
Field Summary Report.  Only species approved in the Final Work Plan are allowed to be out-
planted in the cleared area.  The perimeters of each area outplanted or seeded area shall also be 
included in the final GIS Deliverable. 
 
2.6 Task 5 - FIELD SUMMARY REPORT 
 
Upon completion of field duties, the cooperator shall take information collected over the course 
of the project and develop a Draft Field Summary Report (Deliverable C). At a minimum the 
report shall include: (1) maps of the areas cleared of vegetation (or treated with herbicide or a 
combination of treatments), (2) maps of any areas treated with prescribed fire, maps of any areas 
not treated by prescribed burn or herbicide due to restrictions discussed in the Final EA, (3) 
discussion of the total land area(s) treated by the prescribed burn and cleared with equipment and 
not burned, (4) pictures of all stages of the field activities, herbicide applicator licenses, (5) photos 
of EPA labels for all herbicides used, (6) text describing the personal protection equipment used 
for all field activities and (7) field related mishap documentation. Descriptions of the field 
conditions inclusive of precipitation, wind, cloud cover, and humidity for each day of field work 
shall also be included in the Draft Field Summary Report. The cooperator shall create text in this 
report which describes how the project could be executed more efficiently if enacted again in the 
future. Any observations of non-target exposure to any other species (plants or animals) shall also 
be reported and photographed, and displayed in this draft report.  The Draft Field Summary 
Report (Deliverable C) shall be submitted to the government within 485 calendar days of task 
order award. The government shall be afforded a 15 calendar day review period. 
 
The cooperator shall utilize the government comments to make final edits and changes to the 
draft project summary report, making it a Final Field Summary Report (Deliverable C1).  A 
response to each government comment shall be documented by the cooperator within a response 
to comment matrix, which shall be submitted alongside the Final Project Summary Report. The 
cooperator shall submit a Final Field Summary report with accompanying populated response to 
comment matrix within 15 calendar days of receiving the government comments.  GIS shape files 
or meta data used to make maps within the report may be submitted digitally alongside this Final 
Field Summary Report (Deliverable C1). GIS mapping restrictions and submittal requirements 
are detailed in Section 6.0 of this SOW. 
 
3.0  SUPPLIES AND MATERIALS 
 
All supplies and materials required to complete the PWS must be purchased by the cooperator, 
and the 611 CES will be provided the opportunity to retain all supplies and equipment purchased 
for this project. Shipping of any materials necessary for the project shall be done so at the cost of 
the cooperator and will be done via barge or air cargo movements to Wake Island, the airlift 
Customer Identification Code (CIC) that will be obtained by the cooperator will be utilized for 
air cargo shipping payments. The government reserves the right to take possession of all supplies 
used during this project, if it so requests after completion of all tasks. This reservation does not 
relieve the cooperator from demobilization and clean up after completion of tasks and site visits.  
The USAF shall provide the cooperator a nursery space with shade and hose water during this 
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period of performance, however it will be the responsibility of the cooperator to provide any 
additional supplies to manage the nursery to produce the needed number of plants for the area(s) 
proposed for clearing. 
 
4.0  NOTIFICATION REQUIREMENTS 
 
The cooperator is required to notify the Installation POC and /or USACE Project Manager of 
critical issues that may affect project performance and/or human health and the environment. The 
types of issues that require notification include, but are not limited to, health risks, spills, 
unexpected utility crossings, unusual weather conditions, unacceptable materials, changes in 
critical personnel, and Unexploded Ordinance (UXO). On critical issues, oral notification should 
be made immediately, followed by written notification as soon as practical. 
 
The cooperator is not authorized to contact the US Fish & Wildlife Service, the Environmental 
Protection Agency or the National Oceanic Atmospheric Administration without the written 
permission of the 611 CES, Natural Resources Project Manager related to this project. 
 
5.0 LOGISTICS AND SITE ACCESS 
 
The 611 CES, Project Manager will support the cooperator in securing travel approval to and 
from WIA provided that the cooperator and all field staff have appropriate identification and 
documentation (i.e. passports). All persons wishing to be granted access to Wake Island will 
obtain Entry Authorizations and Travel Orders (also referred to as Letter of Introduction) from 
the 611 CES, Natural Resources Project Manager and Wake Island, Detachment Commander. 
 
Also, the cooperator must work with the 611 CES Natural Resources Project Manager and BOS 
contractor to coordinate on other general matters. Examples of the offices/departments that the 
cooperator shall coordinate activities with include, but are not limited to: 
 
 

Transportation Planning 
Police/Security/Safety Office Utilities 
Hazardous Materials Operations Permitting  (dig permits) 
Fire Department Pass and Identification 
Environmental Facility Management 
Base Civil Engineer Cultural Resources 
Public Works Field Operations 
Local and State Regulators Federal Regulators 
Off Site Emergency Facilities Communications 
Local Reuse Authority  

 
The cooperator will be required to make arrangements for the use of a vehicle while on Wake 
Island. The 611 CES Project Manager will provide the point of contact for this arrangement. For 



 

  
  
  
            8 

proposal purposes the cooperator should utilize local Hawaii car rental rates for a baseline cost 
for vehicle rentals on Wake. The cooperator does not need to make billeting arrangements, these 
will be automatic arranged by the base operating support contractor. There is no cellular phone 
service available on Wake, internet accessibility is also limited, and the cooperator shall plan 
accordingly. All flights to WIA depart from the JBPHH terminal building.  The cooperator will 
ensure proper access to JBPHH has been arranged well in advance of the flight departure, this 
may require up to eight weeks of processing time by the JBPHH security office (if the cooperators 
do not have Federal ID Assess cards). 
 

6.0 GIS REQUIREMENTS 
 
This PWS and its associated Deliverable may require the need for GIS data to be collected and 
submitted; the following guidance is provided for completing environmental GIS data 
development or performing GPS surveys and inventories of environmental data: 

• The cooperator will develop GIS data to comply with the applicable Data 
Layer Specifications provided on the Environmental GIS eDASH page. 

• The cooperator will utilize the SDSFIE 3.1 USAF compliant template provided on 
the Environmental GIS eDASH page. 

• The cooperator is responsible for delivering the spatial data in the applicable 
Universal Transverse Mercator (UTM) coordinate system, World Geodetic System 
1984 (WFS84) datum and spheroid according to the attached list. 

• The cooperator will coordinate with the Environmental GIS Analyst to determine 
the current version being used for all software, data and data standards. 

 
If additional questions arise or more information is required, the cooperator should coordinate 
with the Environmental GIS Analyst. Any GIS data submitted in association with this PWS 
will be referred to as Deliverable D. GIS data will be transmitted to the government via the 
file transfer site: https://safe.amrdec.army.mil/SAFE/. 

Deliverable D is due to the government Within 15 calendar days of receiving government 
comments on Deliverable C.  Follow the link below to access eDASH. A Department of Defense 
Common Access Card (CAC) will be required to access data. Your installation POC may need to 
provide the required documents if the cooperator does not have a 
CAC. https://cs2.eis.af.mil/sites/10621/GIS/ 
 
7.0 DELIVERABLES AND SCHEDULE 
 

Deliverable 
Number 

Deliverable Title Submission Schedule 

Deliverable A -Preliminary Draft Environmental 
Assessment 

Within 210 calendar days of 
Task Order award 
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Deliverable A1 - Preliminary Draft Environmental 
Assessment, Response to Comments Matrix 

Within 15 calendar days of 
receiving government 
comments on Deliverable A 

Deliverable A2 - Draft Environmental Assessment Within 30 calendar days of 
receiving government 
comments on Deliverable A 

Deliverable A3 - Draft Environmental Assessment, 
Response to Comments Matrix 

Within 15 calendar days of 
receiving government 
comments on Deliverable A2 

Deliverable A4 - Final Environmental Assessment Within 30 calendar days of 
receiving government 
comments on Deliverable A2 

Deliverable A5 -Final Environmental Assessment, 
Response to Public Comments 

Within 15 calendar days of 
receiving public comments 

Deliverable A6 -Updated Final Environmental Assessment Within 30 calendar days of 
receiving public comments 

Deliverable A7 -Potential FONSI (if deemed appropriate) Within 30 calendar days of 
receiving public comment 

Deliverable B - Draft Work Plan Within 300 calendar days of 
Task Order award 

Deliverable B2 - Response to Comments on Draft Work 
Plan and Final Work Plan 

Within 30 calendar days of 
receiving government 
comments 

Deliverable C - Draft Field Summary Report Within 60 calendar days of 
returning from the field 

Deliverable C1 - Response to Comments on Draft Field 
Summary Report and Final Field Summary 
Report 

Within 15 calendar days of 
receiving government 
comments on Deliverable C 

Deliverable D - GIS files Within 15 calendar days of 
receiving government 
comments on Deliverable C 

 
7.1  Project Communication   
All reports and data generated under this agreement are the property of the government 
and distribution by the cooperator to any source, unless previously authorized by the 611 
CES, is prohibited. 
 
The cooperator shall not make available to the news media or publicly disclose any data 
generated or reviewed under this agreement. When approached by the news media, the 
cooperator shall refer them to the CO for response. Project reports and data generated under this 
agreement shall become the property of the government and distribution to any other source by 
the cooperator is prohibited. 
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In the event the cooperator decides to publish findings which utilize field data from this award, 
the cooperator agrees to share a draft version of the publication with the 611 CES project 
manager prior to submitting to a journal body. The government reserves the right to review the 
cooperator’s proposed publications and approve or deny publication of data collected subject to 
the provisions of the Freedom of Information Act (FOIA). As such all data produced as a result 
of project work is accessible to the public unless specifically exempted under FOIA due to 
personal privacy, national security, and/or law enforcement. 
 
7.2  Monthly Progress Reports 
 
The Cooperator shall provide monthly project status reports (email) to the USACE Project 
Manager and USAF POC.  Monthly progress reports will include activities completed and 
anticipated work for the following month. 
 
8.0 PERIOD OF PERFORMANCE 
 
The Period of Performance for this project is 18 months from the date of award. 
 
9.0 POINTS OF CONTACT 
 
The POC for USACE Project Management is Charis Cooper. Cooperative Agreement questions 
should be addressed to Olen Northern.  Correspondence should be addressed as follows: 
 
 

Charis Cooper 
U.S. Army Corps of Engineers 
Environmental &Special Projects Branch 
ATTN:CEPOA-EC-EE 
P.O. Box 6898 
JBER, AK 99506-0898 
Office: (907) 753-5692 
Email: charis.a.cooper@usace.army.mil 
 

Olen Northern 
U.S. Army Corps of Engineers 
Contracting Division 
ATTN: CEPOA-CT 
P.O. Box 6898 
JBER, AK 99506-0898 
Phone: 907-753-2525 
Email: Olen.R.Northern@usace.army.mil 
 
 

The USAF Technical POC is Joel Helm at (907) 552-5230. Routine correspondence should be 
via email when appropriate. 
  

Joel Helm 
U.S. Air Force 611 CES/CEIE 
10471 20th Street Suite 302 
JBER, AK 99506-2201   
Phone: 907-552-5230 
Email: joel.helm.1@us.af.mil

mailto:Olen.R.Northern@usace.army.mil
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Compete POA-CESU-18-05  

POA52AF-CESU 18-05 MANAGEMENT, IVASIVE VEGITATION WAKE ISLAND 
AIRFIELD. 

  
Lease vs. Buy Evaluation Factors 

The NFE shall provide a cost analysis for Lease vs. Buy factors.  The following factors 
shall be considered at a minimum, and shall contain numerical values where applicable. 

Factors Lease Buy 
Estimated Period of Use/Extent of 
Use   

Financial Advantages   

Cumulative Rental Payments for 
Estimated Time Period   

Transportation and Installation 
Costs   

Maintenance & Other Service Costs   

Potential Obsolecense of equipment 
due to imminent technological 
improvements   

Availability of Purchase Options   

Potential for Use by other Agencies 
after preliminary use has ended   

Trade-in or Salvage Value   

Imputed Interest   

Can the equipment be serviced by 
the government or other sources if it 
is purchased?   

Total Cost:   
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Estimated Period of Use/Extent of 
Use   

Financial Advantages   

Cumulative Rental Payments for 
Estimated Time Period   

Transportation and Installation 
Costs   

Maintenance & Other Service Costs   

Potential Obsolecense of equipment 
due to imminent technological 
improvements   
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Potential for Use by other Agencies 
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Trade-in or Salvage Value   

Imputed Interest   

Can the equipment be serviced by 
the government or other sources if it 
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Total Cost:   

 



Compete POA-CESU-18-05 
POA52AF-CESU 18-05 MANAGEMENT, IVASIVE VEGITATION WAKE ISLAND AIRFIELD. 

Project Name,   

Project Location:  

Contract or 
Cooperative 
Agreement #: 

 

Size (Value):  

Technical 
Complexity: 

 

 

 

 

 

 

Technical Team 
Utilized: 

 

 

 

 

 

 

 

 

Point of Contact(s): 

Provide Email and phone 
number 
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