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24 April 2026 

REQUEST FOR STATEMENT OF INTEREST 
W9126G262SOI9008  

Applicants must be a member in one of the following 
Cooperative Ecosystem Studies Units Regions: 

Colorado Plateau / Desert Southwest  

Project Title: AFCEC Land Management Mapping for CONUS/Europe/PACAF Air Force 
Installations  

A cooperative agreement is being offered ONLY to members of the Cooperative Ecosystem 
Studies Units (CESU) Program Region(s) identified above.  Award will be made upon mutual 
agreement and acceptance of the terms and conditions contained in the request for proposal 
and the recipient’s CESU Joint and Cooperative Agreement (also known as the CESU Master 
Agreement).   

NOTE: The established CESU indirect rate is 17.5%. 

Responses to this Request for Statements of Interest will be used to identify potential 
organizations for this project.  Approximately $9,718,438.00 is expected to be available to 
support this project for the base period.  Additional funding may be available to the successful 
recipient for optional tasks and/or follow on work in subsequent years.   

NOTE:  This project will be awarded under the authority of 16 USC 670c-1, Sikes Act.  For 
projects for the implementation and enforcement of integrated natural resources management 
plans, priority shall be given to award to Federal and State agencies having responsibility for 
the conservation or management of fish or wildlife. 

Period of Performance.   The base period of the agreement will extend 12 months from the 
date of award.  There may be up to four 12 -month follow-on periods based on availability of 
funding.  

Description of Anticipated Work:  See attached Statement of Objectives. 

NOTE:  At this time we are only requesting that you demonstrate available qualifications and 
capability for performing similar or same type of work by submitting a Statement of Interest.  A 
full proposal and budget are NOT requested at this time.  

Preparation of your Statement of Interest:  Provide the following (Maximum length: 2 pages, 
single-spaced, 12 pt. font):  

1. Name, Organization, CAGE Code, Unique Entity ID, CESU Region, and Contact
Information (Email)

2. Brief Statement of Qualifications (including):
a. Biographical sketch of the Principal Investigator, to include specific experience and
capabilities in areas related to this project’s requirements
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b.  Relevant past projects and clients with brief descriptions of these projects 
c.  Staff, faculty or students available to work on this project and their areas of expertise  
d.  Brief description of other capabilities to successfully complete the project: (e.g. 
equipment, laboratory facilities, greenhouse facilities, field facilities, etc.) 

 
Submission of Your Statement of Interest 
 

1. Statements of Interest (SOI) are due by 2:00 P.M. Central Time, 26 May 2026 via 
email to the parties listed below.    
 

2. Direct questions via email no later than 7 May 2026 to the parties listed below.   
 Maria Lopez 
 Grants Specialist 
 USACE, Fort Worth District 
 Email: Maria.E.Lopez@usace.army.mil 
 Office:  817-886-1881 
AND 
 Joshua Wurtz  
 Project Manager 
 USACE, Fort Worth District  
 Email: Joshua.C.Wurtz@usace.army.mil  
 Office: 334-790-2568 

 
Review of Statements Received:  All statements of interest received from a member of the 
CESU Region(s) identified above will be evaluated by a board comprised of one or more 
people at the receiving installation or activity, who will determine which statement(s) best meet 
the program objectives, offer the most highly qualified Principal Investigator, have the most 
relevant experience and the highest capability to successfully meet the program objectives.  
Submitters whose statements are determined to best meet the program objectives will be 
invited to submit a full proposal.   
 
Timeline for Review of Statements of Interest: RSOIs are required to be posted on 
www.Grants.gov for 30 days prior to the Government making a decision and requesting full 
proposals.   
 
TO BE ELIGIBLE FOR AWARD, THE RECIPIENT AND ANY PROPOSED SUBRECIPIENTS 
AND CONTRACT VENDORS MUST HAVE AN ACTIVE NIST SP 800-171 DOD 
ASSESSEMENT (PERFORMED WITHIN THE LAST 3 YEARS).  Additional details are 
provided as a separate attachment to this document. 
 
Thank you for your interest in our Cooperative Agreements Program. 
 
 
 
 
 PAIGE E. POORMAN  
      Grants Officer  
Attachment:  Statement of Objectives 

mailto:Maria.E.Lopez@usace.army.mil
mailto:Joshua.C.Wurtz@usace.army.mil
http://www.grants.gov/


STATEMENT OF OBJECTIVES 
for 

AFCEC LAND MANAGEMENT MAPPING 
for 

CONUS/EUROPE/PACAF AIR FORCE INSTALLATIONS 
 
 

1.0 PURPOSE 

1.1 This Statement of Objectives (SOO) provides the details of work to be 
performed in support of the US Air Force through a Cooperative Agreement (CA) 
between the US Army Corps of Engineers (USACE), Fort Worth District, and the  
Recipient to collect, analyze, and apply environmental, natural and cultural 
resource data to implement land rehabilitation and maintenance for optimal 
management of public lands under control of the Department of the Air Force 
(DAF). Geographic Information Systems (GIS) data information will help execute 
Air Force installations Integrated Natural Resource Management Plans (INRMP) 
to address the conservation and monitoring of Cultural and Natural Resources 
such as endangered species, sensitive habitats, and multiple Cultural Resource 
elements that are known to exist within military lands. GIS can help mitigate 
negative influences on sensitive cultural and natural resources and document 
the locations and features of these resources which supports the DAF INRMP. 

1.2 The Air Force Civil Engineer Center (AFCEC) environmental program 
ensures military mission activities are conducted in compliance with all 
applicable environmental laws, regulations and policies. Article I B of the 
Cooperative and Joint Venture Agreement (known as the CESU master 
agreement) states the objectives of the CESU are to: provide research, technical 
assistance and education to federal land management, environmental and 
research agencies and their potential partners; develop a program of research, 
technical assistance and education that involves the biological, physical, social 
and cultural sciences needed to address resource issues and interdisciplinary 
problem-solving at multiple scales and in an ecosystem context at the local, 
regional, and national level; and place special emphasis on the working 
collaboration among federal agencies and universities and their related partner 
institutions. 

 
1.3 The purpose of this task is to perform mapping/field inventories to support 
development and maintenance of mapping efforts described above and detailed 
in tasks described below. 

 
2.0 AUTHORITY 

 
2.1 This cooperative agreement will be awarded using the authority delegated to Fort 
Worth USACE for 16 U.S.C. § 670c-1 – (Sikes Act). 

 



2.2 In agreement with the above stated goals, the Recipient agrees to provide 
the necessary personnel, equipment, and materials required to implement, in 
part, the AFCEC GIS Support responsibilities pursuant to the Endangered 
Species Act (16 USC 1531 et seq.), the Migratory Bird Treaty Act (16 USC 1361 
et seq.), the National Environmental Policy Act (42 U.S.C. 4321 et seq.), National 
Historic Preservation Act (54 U.S.C. 300101 et seq.), Native American Graves 
Protection and Repatriation Act (25 U.S.C. 3001 et seq.), the Archaeological 
Resources Protection Act (16 U.S.C. 470 et seq.), the Sikes Act Improvement 
Act (16 USC 670 et seq.), and Air Force and Department of Defense natural 
resources directives and instructions.  

 
2.3 In accordance with section 6305  Using cooperative agreements of the 
Federal Grant and Cooperative Agreements Act of 1977 (31 U.S.C. § 6301 et 
seq.),  projects must carry out a public purpose of support or stimulation, instead 
of acquiring goods or services for the exclusive direct benefit of the United 
States Government and substantial involvement is expected between the 
Department of Defense and the recipient when carrying out the activity 
contemplated by the cooperative agreement.  However, under the authority of the 
Sikes Act (16 USC 670c1 (c) (2)), notwithstanding chapter 63 of Title 31 (31 U.S.C. 
§ 6301 et seq), a cooperative agreement under this section may be used to acquire 
property or services for the direct benefit or use of the United States Government 
 
2.4 The GIS support at multiple Air Force Installations provides academic and 
other nonfederal partner institutions (and their personnel) the ability to gain 
professional experience, increase knowledge, and develop skills and abilities. 
Students benefit from direct interaction with federal scientists, program and 
technical staff, and field unit managers. 
 
2.5 The DoD agrees to participate at a national level in support of the CESU 
program as accepted in the Master MOU for the establishment and continuation 
of the CESU program Article III. (AC) and Article Vl Federal Agency 
Participation A. 18. 

The installation further (hence DoW) agrees to provide substantial involvement as 
directed under the appropriate master agreement to include, but are not limited to, 
the following: 

• AFCEC is involved in development of study methodology, data 
gathering, analysis, and/or report writing 

• AFCEC actively participates and collaborates in carrying out the 
project plan of work, reviews and approves activities, assists in 
training, and provides guidelines and principles to support project 
staff and/or trainees 

• AFCEC incurs inkind or direct expenditures in carrying out the 
activities specified in the project agreement. Examples include, 
but are not limited to, the following: 
 Providing computing services/office space 



 Providing staff time to work on the project 

3.0 DESCRIPTION OF OBJECTIVES 
 

3.1 Mandatory Basic Task 1 – Maintenance Phase Updates 
 

The Recipient shall update/maintain 73 map layers that support environmental, 
natural and cultural resources at prescribed frequency (see Attachment A). 
Upon transition to Spatial Data Standard for Facilities, Infrastructure, and 
Environment (SDSFIE) 5.0, the Recipient shall update/maintain up to 80 map 
layers that support environmental, natural and cultural resources at prescribed 
frequency.  
 
For CONUS and PACAF, there shall be between 27 to 31 GIS direct hire 
analysts seated at installations and two remote analysts. The two remote 
analysts will serve as the main channel of communication between AFCEC and 
the other analyst.  The Recipient shall also staff a Technical Support Center 
(TSC) of approximately 35-40 analyst which may be located at a location 
designated by the NFE and will provide QA/QC and provide reach back support. 
The TSC will also be responsible for providing authoritative databases 
maintenance packages to the GIS Analysts to support the data maintenance 
effort. 

 
United States Air Force Europe (USAFE) assistance shall be conducted remotely 
within the United States at the same location as the TSC. 

 
In addition, the TSC will work with AFCEC to determine the data schema of any 
newly identified layers that fall under the responsibility of the environmental 
directorate. The TSC will assist the GIS Analysts with development of these 
identified data layers if necessary. 

 
The GIS data maintained shall meet the standards described in the Air Force's 
adaptation of the current SDSFIE standards. 

 
3.2 Mandatory Basic Task 2 – Cartographic/Analytic Support 

 
The Recipient shall offer cartographic/analytic support to installations and 
AFCEC. Mapping assistance and analytical support are needed to utilize the 73 
layers (see Attachment A). GIS Analysts, located at the installations, TSC, and 
AFCEC, shall assist AFCEC and Installation Program Managers with program 
specific analysis. Support includes but is not limited to: Cartographic Support, 
Spatial Analysis/Queries, Data Delivery/Calls, Data Collection/Development, GIS 
Assistance. 

Tasks 1 and 2 includes support at the installations and geographically separated 
units (GSUs) listed in Attachment B  GIS Support Installation List. 



3.3 OPTIONAL Task 3 – Vegetation Mapping 

The purpose of this task is to perform mapping/field inventories to support 
development of vegetation data to the United States National Vegetation 
Classification (USNVC) standard as defined in the Air Force Entity Specification 
Directive for vegetation area. The USNVCS is an 8 level hierarchy emphasizing 
vegetation classification for physiognomic, biogeographic, and floristic levels. 
The Alliance level 7 classification is needed to provide fuel load information for 
wildland fire purposes. AFCEC Wildland fire tiers have been used to prioritize 
installations to perform vegetation mapping. 

 
This task is to provide support for the maintenance, analysis, and application of 
data used to maintain the compliance of environmental management programs. 
This support includes: identification and definition of data requirements; to 
recommend, develop, and implement natural resources data strategies; 
recommend and implement sampling protocols and sampling design for field 
data collection activities; field data collection and post collection field validation 
of data, i.e. "groundtruthing"; integration, and interpretation of remotely sensed 
imagery; automated data collection; automated and nonautomated data 
management; the recommendation, development, and implementation of 
analytic models; the recommendation of strategies to optimize the performance 
of environmental programs; and the development of data models in support of 
the Natural Resources and Environmental Management portions of the current 
AF SDSFIE data model.  
 
The Recipient will gather aerial photos and load them into the GIS and field 
systems (Avenza Maps or equivalent), identify and "predelineate" areas that 
need inventories from aerial photos, travel to the area with GPS equipment, 
perform field inventories to the National Vegetation Classification Standard 
(NVCS) Version 2 Level 7 Alliance, and develop the vegetation map to the AF 
Adaptation of the current SDSFIE standard. 

 
Vegetation mapping shall be performed for installations and GSUs as agreed 
upon by Recipient and government personnel. Anticipated staffing includes three 
full-time equivalents (FTEs) to complete up to four installations with up to two 
site visits, each depending on complexity. 
 
The following is what is anticipated depending on project and site needs. 

 
3.3.1 Task 3a: Vegetation Mapping Assessments 

 
Base: Eglin East (equivalent to 3 units), RAF Alconbury/Molesworth 
Option Year 1: Aviano AB/Ghedi, McConnell AFB, Oklahoma GSUs (Sooner Drop 
Zone, Training Annex, Kegelman Auxiliary Field – equivalent to 2 units) 
Option Year 2: Edwards North (equivalent to 2 units), King Salmon AFS, Cape Cod 
SFS 



Option Year 3: Edwards South (equivalent to 2 units), Moron AB, Cheyenne Mountain 
SFS 
Option Year 4: 607th (5 sites in South Korea) (equivalent to 4 units) 

3.3.2 Task 3b: Vegetation Mapping Assessments 
 

Base: Creech AFB, RAF Lakenheath/Feltwell, RAF Mildenhall, RAF Fairford/Wellford 
Option Year 1: UTTR North (equivalent to 2 units), Peterson SFB, Eareckson AFS 
Option Year 2: UTTR South (equivalent to 2 units), Hill GSUs: Boulder Seismological 
Research Site and Little Mountain Test Annex 
Option Year 3: BMGR East (equivalent to 2 units), Los Angeles AFB, Lajes Field 
Option Year 4: BMGR West (equivalent to 2 units), Beale GSUs (Oroville NEXRAD 
Site and Point Arena AFS – equivalent to 2 units) 

3.4 OPTIONAL Task 4 – Floodplain Mapping 

The Recipient shall develop, improve, and maintain flood plain data layer by 
developing more detailed flood plain models for selected installations. The data 
layers and associated reports will be delivered to AFCEC and the installations. 
The Recipient will assist the GIS Analysts with incorporating this new flood plain 
data into the existing feature class and verifying topology. The GIS data 
produced shall meet the standards described in the Air Force's adaptation of the 
current SDSFIE standards. GIS assists to mitigate negative influences on sensitive 
cultural and natural resources and documents the locations and features of these 
resources in support of the DAF INRMP. 

 
Floodplain mapping shall be performed for installations and GSUs as agreed 
upon by Recipient and government personnel. Anticipated staffing includes three 
FTEs to complete up to six installations. The following is what is anticipated 
depending on project and site needs. 

 
3.4.1 Task 4a: Floodplain Mapping Assessments 

 
Base: Melrose AFR, Elkhorn Comm Annex No 2 (Offutt), Scribner Comm Annex No 3 
(Offutt), McConnell AFB, Fort Sam Houston, Minot AFB 
Option Year 1: Turzii LRCT, Wright-Patterson AFB, Kegelman Aux Field, Pituffik 
AB; total is equivalent to 6 units 
Option Year 2: Aviano AB, BMGR/Gila Bend AAF, Schriever AFB, Kadena AB; total is 
equivalent to 6 units 
Option Year 3: RAF Alconbury/Molesworth, RAF Lakenheath/Feltwell, RAF 
Mildenhall; total is equivalent to 6 units 
Option Year 4: RAF Welford, Incirlik AB, Avon Park AFR, NTTR;  equivalent to 6 units 

 
3.4.2 Task 4b: Floodplain Mapping Assessments 

 
Base: Hurlburt Field, Moody AFB, Cape Canaveral, Eglin AFB, JB Anacostia-



Bolling, MacDill AFB 
Option Year 1: Travis AFB, Malmstrom AFB Ellsworth AFB, F.E. Warren AFB, 
Mountain Home AFB, JBMDL 
Option Year 2: Offutt AFB, Tinker AFB, US Air Force Academy, Holloman AFB, 
RAF Croughton; total is equivalent to 6 units 
Option Year 3: RAF Fairford, New Boston, UTTR, Hanscom AFB, Arnold AFB; total 
is equivalent to 6 units 
Option Year 4: Wake Island, Barford St John (Croughton), Kokee AFS, Clear AFS; 
total is equivalent to 6 units 

3.4.3 Task 4c: Floodplain Mapping Assessments 
 

Base: Patrick AFB, Barksdale AFB, JB Charleston, JB Charleston N Auxiliary Airfield, 
JBLE, Keesler AFB 
Option Year 1: Kirtland AFB, Nellis AFB, Creech AFB, Misawa AB, Fairchild AFB & 
White Bluff Site; total is equivalent to 6 units 
Option Year 2: Vandenberg SFB, Dyess AFB, Kunsan AB, Osan AB; total is 
equivalent to 6 units 
Option Year 3: Spangdahlem AB, Randolph AFB, Cavalier AFS, Cape Cod AFS, 
Cheyenne Mountain SFB; total is equivalent to 6 units 
Option Year 4: Claiborne Range, Bellows, Pillar Point, Rome Lab, Los Angeles 
AFB; total is equivalent to 6 units 

 
3.4.4 Task 4d: Floodplain Mapping Assessments 

 
Base: Grand Forks AFB, Maxwell AFB & Gunter Annex, Scott AFB, Sheppard AFB, 
Dover AFB, Robins AFB 
Option Year 1: Peterson SFB, Hill AFB, RAF Alconbury, Vance AFB, Cannon AFB; 
total is equivalent to 6 units 
Option Year 2: Little Rock AFB, Goodfellow AFB, Whiteman AFB, 
Ramstein/Husterhoehe AB, Eielson AFB; total is equivalent to 6 units 
Option Year 3: Moron AB, Lajes Field, Yokota AB; total is equivalent to 6 units 
Option Year 4: Poinsett Electronic Combat Range, Dare County Range, Kaena 
Point, King Salmon AFS, Blackjack Drop Zone; total is equivalent to 6 units 

 
3.5 OPTIONAL Task 5 – Missionscape Analysis 

 
The Recipient shall assist with the implementation, in part, of each installation's 
specific responsibilities pursuant to the Sikes Act Improvement Act (16 USC 670 
et seq.), Department of Defense Instruction 4715.03 Natural Resources 
Conservation Program, DoDM 4715.03 Integrated Natural Resources 
Management Plan Implementation Manual, and Air Force Instruction 327064 
Integrated Natural Resources Management. 

 
The Recipient shall provide missionscape analysis relevant to the region. The 
missionscape analysis shall be performed for installations as agreed upon by 



Recipient and government personnel. Support includes researching and 
compiling information developed for other purposes (e.g., facilities risk 
assessments) to assess adaptation strategies; reviewing existing INRMP 
management, developing and/or updating risk assessments; obtaining 
information from regional collaborative bodies; collaborating with installation 
mission leads for comprehensive incorporation of training and test 
vulnerabilities; and providing adaptive support strategies.  
 
Anticipated staffing includes three FTEs to complete up to six installations. 
AFCEC anticipates approximately three total site visits for this effort. The 
following is what is anticipated depending on project and site needs. 

 
3.5.1 Task 5a: Missionscape Analysis Assessments 

 
Base: 611 Fort Yukon, Clear AFS, Kirtland AFB, Cannon AFB, Osan AB, Wake 
Island 
Option Year 1: Spangdahlem AB, Barksdale AFB, Vandenberg AFB, Pillar Point 
AFS, JB Charleston, Arnold AFB 
Option Year 2: RAF Croughton, Holloman AFB/Oscura, Kadena AB, Misawa AB, 
RAF Lakenheath, JBSA 
Option Year 3: Malmstrom AFB, McConnell AFB, Scott AFB, Peterson SFB, 
Whiteman AFB, US Air Force Academy 
Option Year 4: Rome Laboratory, Yokota AB, Johnston Atoll, Homestead ARB, RAF 
Mildenhall, Lajes Field 

3.5.2 Task 5b: Missionscape Analysis Assessments 

Base: Shaw AFB/Poinsette AFR, MacDill AFB, Hurlburt Field, Tyndall AFB, 
Ramstein AB, Avon Park AFR 
Option Year 1: Robins AFB, JB Andrews, RAF Fairford, Seymour Johnson AFB, 
Davis-Monthan AFB, Sheppard AFB 
Option Year 2: Moron AB, Maxwell AFB, Kunsan AB, Little Rock AFB, Columbus 
AFB, Laughlin AFB 
Option Year 3: Minot AFB, Hill AFB, Ellsworth AFB, FE Warren AFB, Cape Cod 
SFS, Cheyenne Mountain SFS 
Option Year 4: March ARB, Los Angeles SFB, Randolph ARB, Cavalier SFS, 
Cheongju AB, Daegu AB 

 
3.5.3 Task 5c: Missionscape Analysis Assessments 

 
Base: Dare County Range, Vance AFB, Tinker AFB, Aviano AB, Altus AB, Keesler 
AFB 
Option Year 1: Dyess AFB, Goodfellow AFB, Maui SSS, Bellow AFS, Ka’enda Point 
STS, Incirlik AB 
Option Year 2: Menwith Hill, Offutt AFB, Grand Forks AFB, Wright-Patterson AFB, 
Mountain Home AFB, Schriever SFB 



Option Year 3: JB Anacostia-Bolling, Hanscom AFB, Dobbins ARB, Buckley SFS, 
Point Arena AFS, Fairchild AFB 
Option Year 4: Gimhae AB, Suwon AB, Ghedi RRS, 3 additional units (To be 
determined at a later date) 

 
Deliverables: 

 
a. All submittals will be thorough, professional in appearance, carefully 
edited, and without advertisement. Include color maps, graphs, charts, and 
figures where appropriate to convey complex data. Each installation will receive 
an individual analysis report in the form of an ArcGIS Dashboard entry in the 
Missionscape Viewer on GEOMAP. The dashboard will include text and any 
appropriate graphics suitable for development of installation INRMP text. 

 
b. Meeting Minutes: Recipient will produce meeting minutes of all items 
discussed at meetings and teleconferences, including a list of meeting 
participants, and submit to the GOTR and regional POCs via email within 10 
days of each meeting/telecon. 

c. The Recipient shall develop and maintain a GIS web application, which 
will display Air Force lands and data resulting from the assessments/analysis. 
The Recipient shall work with the TSC to identify information to be displayed. 
Efforts will be limited to Air Force installations. 

 
d. GIS Data: All surveys will be captured, saved and delivered in GIS format, 
compatible with the existing geographic information system currently used by 
AFCEC and the installation and in accordance with USAF current standards. All 
Shapefiles (geodatabase) developed in the course of this CA will be provided as 
a final deliverable and are exclusively the property of the USAF. These files may 
not be distributed, shared, copied, sold, or otherwise used without express 
written permission of AFCEC/CZ. All data/sets will be differentially corrected to 
an accuracy of 5 meters horizontal accuracy, or better. Data shall include 
complete attributes in accordance with data layer specifications in accordance 
with USAF current adaptation of SDSFIE. Final deliverable GIS datasets will be 
provided in the following coordinate system: 

 
■ Coordinate System/Projection: UTM 
■ Datum: WGS84 
■ Zone: Zone will vary depending on installation location. 
■ Units: Meters 

 
3.6 OPTIONAL Task 6 – Native American Tribe Consultation Portal 

 
In support of DAF INRMP and/or DAF Integrated Cultural RMP (ICRMP), the 
Recipient shall develop and maintain a GIS portal, which will display historic 
cartographic Native American tribal information, current Native American tribal 



lands, and all Department of Defense lands, and providing tribal contact 
information. The Recipient shall work with the (Technical Support Center) TSC to 
identify information to be displayed and update contact information. Tribal data 
will be limited to Native Hawai'ian Organizations and Native American tribes that 
are federally recognized by the United States government for this effort. This task 
will include the United States and its territories only; no travel/ODCs are expected. 

 
3.7 OPTIONAL Task 7 – Wetland Delineation 

 
The Recipient shall conduct wetland delineation to assess the presence of 
wetlands on the installation and, if present, identify the boundaries. Perform 
wetland delineation in accordance with the 1987 Corps of Engineers Wetland 
Delineations Manual for the given region. The support includes gathering 
existing data and information including previous wetland delineations, vegetation 
specific natural resource survey reports/data, soil maps, and existing 
aerial/satellite imagery of the installation; identifying areas that contain 
hydrophytic vegetation, hydric soils, and wetland hydrology; surveying points 
both within the boundary (wetland) and out of the boundary (upland) to verify the 
precise wetland delineation boundary; complete Regional Supplement field 
forms and record GPS points at each survey point; marking verified wetland 
boundaries with flags or tape upon request and recording with Survey Grade 
(1m accuracy) GPS unit; and upon returning from the field data collection, create 
wetland boundary polygons using GPS data. 

Deliverables: 
The wetland delineation report will consist of an introduction to the project, 
wetland delineation descriptions and methods, Regional Supplement field forms, 
written results, and map(s) depicting the wetland boundary. Additionally, a 
geospatial database representing wetland GPS points and boundary will be 
provided. The final dataset will conform to the current SDSFIE standard Air 
Force Adaptation geospatial data standard including fully developed Federal 
Geodetic Data Committee (FGDC) compliant metadata.  
 
Anticipated staffing includes three FTEs to complete up to two installations with 
up to two site visits each installation depending on complexity. The following is 
what is anticipated depending on project and site needs. 

 
3.7.1 Task 7a: Wetland Delineation Assessments 

 
Base: Keesler AFB, Claiborne Range 
Option Year 1: Kirtland AFB, Holloman AFB  
Option Year 2: JBSA Camp Bullis, Laughlin AFB  
Option Year 3: Columbus AFB (equivalent to 2 units) 
Option Year 4: Tinker AFB, Little Rock AFB 

 
3.7.2 Task 7b: Wetland Delineation Assessments 



Base: Cannon AFB, Melrose Range 
Option Year 1: Peterson SFB, Maxwell AFB 
Option Year 2: Scott AFB, JB Andrews 
Option Year 3: Hurlburt Field; equivalent to 2 units 
Option Year 4: JB Charleston; equivalent to 2 units 

 
3.8 OPTIONAL Task 8 – Additional Support for Storage Tanks (Tank 

Program Site Visits CENTCOM) 
 

Additional support for storage tanks protects natural resources by preventing 
releases that could impact land, water, and habitat, and informs better management 
planning and mitigation decisions. The Recipient shall conduct environmental 
petroleum oil lubricant (POL) storage tank data development and data maintenance 
and shall conduct on-site validation to assess the presence of tanks on the 
installation and, if present, identify the locations. The support includes gathering 
existing data and information including Storage Tank Accounting and Reporting 
(STAR) exports and existing aerial/satellite imagery of the installation; identifying 
storage tank locations, and site visits to verify the precise POL storage tank 
locations and record GPS points at each survey point; photographing tanks and 
condition indicators upon request and recording with GPS unit; and upon returning 
from the field data collection, update tank point locations using GPS data.  

Deliverables: 
A geospatial database representing POL Storage Tank locations will be provided. 
The final dataset shall conform to the current SDSFIE Air Force Adaptation 
geospatial data standard including fully developed Federal Geodetic Data 
Committee (FGDC) compliant metadata. Anticipate one FTE to complete up to two 
installations with up to one site visit to each installation. The installation list is 
determined at the start of each fiscal year as directed by the Tanks Subject Matter 
Expert at AFCEC. 

 
4.0 QUALIFICATIONS 

 
The Recipient shall have experience performing GIS support as related to the 
tasks listed above. The Recipient shall be capable of providing technical 
expertise in the acquisition of geospatial information to support cultural and 
natural resources field collection protocols for Air Force installations. 

 
4.1 Principal Investigator / Field Director. This person must have knowledge and 
experience of the subject area/similar types of projects in this field, and data analysis 
and report preparation experience, with at least five years of experience at a 
minimum of a bachelor’s degree or equivalent. 
4.2 Organizational Experience. The proposal must identify recent/relevant 
experience that indicates the proposer will be able to successfully complete the 
requirement in conjunction with Air Force protocols. 



4.3 Certification Requirements. GIS certifications are preferred but not required. 

5.0 GOVERNMENT FURNISHED MATERIALS OR PROPERTY 

5.1 Physical Data: Applicable GIS information for environmental, natural and 
cultural resources at all installations/GSUs listed in Attachment B – GIS Support 
Installation List. 

 
5.2 The Government will provide key Recipient personnel with Common 
Access Cards (CACs) and network user accounts, with appropriate permissions 
necessary to perform the tasks described in this PWS, and facility access 
badges for onsite personnel. Offsite Recipient personnel will need government 
laptop(s) to access government required training. The number of laptops and 
other appropriate IT equipment will be agreed upon by Recipient and 
government representatives and will be budgeted for via a subsequent 
modification. Replacement laptops are periodically required due to age-related 
issues that hinder the analyst’s ability to perform their assigned tasks. The local 
COMM Squadrons are unable to address these issues, so new IT equipment 
must be purchased by the Recipient. These laptops must be USAF imaged 
prior to use. 

 
6.0 PERIOD OF PERFORMANCE 

 
6.1 Tasks 1 & 2 (mandatory basic tasks) 
The base period will be a period of 12 months. Four (4) follow on 12-month 
periods are anticipated for this project depending on project needs and funding. 

 
6.2 Tasks 3–8 (optional tasks) 
Each of these tasks will be 12 months and may be awarded once during each 
active period of performance based on project needs and available funding.  
 
7.0 RECIPIENT LOCATIONS AND TRAVEL 

 
7.1 Tasks will be performed at multiple AFCEC/CZ locations and will include 
travel from host installations or Recipient Technical Support Center (TSC) to 
regional, supported locations. Table 1 provides a list of hosted locations for 
Recipient analysts and technical support personnel. 

 
7.2 This work requires onsite and offsite support personnel for multiple Air 
Force Installations across the United States, Japan, and Europe. The work shall 
involve supporting the program manager (PM) through various program 
management duties including, update and maintain GIS map layers, offer 
cartographic/analytic support, develop 73 GIS map layers for installations and 
GSUs listed in Attachment B. Travel to the Air Force Installations will be required, 
up to 2550% of the time throughout the period of performance (POP). Minimum 



of two trips within the POP for the Recipient to major and minor installations, and 
additional trips to GSUs, as needed, to provide support as the budget allows. 
Not all GSUs will require visits during the POP (See Attachment C - Price Detail 
by Year (by Task, CLIN, Schedule, and Travel). Up to 12 additional trips will be 
needed to support mapping from the results of tanks inspections specified in the 
INRMP (including trips to USAFE and PACAF locations) and up to ten 
supervisor (or TSC personnel) visits to provide additional support to the USAFE, 
PACAF, and CONUS installations to assist with field data collection, conduct 
trainings, or scan documents for environmental data development. In addition, 
up to four trips per year for the Program Analyst to visit AFCEC (San Antonio, 
TX) or other location to support in-person meetings with project partners, AF 
personnel, or subject matter experts, and to present on various technical topics 
including Environmental GIS, project progress and current initiatives. 

 
Table 1. Recipient Locations for GIS Support 

Position Location 
Env. GIS Data Analyst Hill AFB x 2 
Env. GIS Data Analyst JBMDL x 2 
Env. GIS Data Analyst JBLE 
Env. GIS Data Analyst JB Charleston 
Env. GIS Data Analyst Patrick SFB 
Env. GIS Data Analyst Eglin AFB 
Env. GIS Data Analyst Barksdale AFB 
Env. GIS Data Analyst JBSA x 2 
Env. GIS Data Analyst Kirtland AFB 
Env. GIS Data Analyst Nellis AFB 
Env. GIS Data Analyst Offutt AFB 
Env. GIS Data Analyst Luke AFB 
Env. GIS Data Analyst Peterson SFB x 2 
Env. GIS Data Analyst Robins AFB 
Env. GIS Data Analyst Tinker AFB 
Env. GIS Data Analyst Travis AFB 
Env. GIS Data Analyst Vandenberg SFB 
Env. GIS Data Analyst Edwards SFB 
Env. GIS Data Analyst WrightPatterson AFB 
Env. GIS Data Analyst Scott AFB 
Env. GIS Data Analyst JBER 

  Env. GIS Data Analyst Yokota AB 
  Env. GIS Data Analyst Kadena AB 
  TSC Program Managers Recipient Headquarters 
  GIS Program Analyst Remote Analyst 
  CIE Env. GIS Data Analyst Remote Analyst 
  TSC GIS Analysts Recipient Headquarters 
  TSC GIS Specialists Recipient Headquarters 

 



8.0 COORDINATION 
 

Josh Wurtz 
USACE Fort Worth District Project Manager 
3447902568 
Joshua.c.wurtz@usace.army.mil 
 
Marcela Ortiz 
Environmental GIS Program Manager AFCEC/CZAM 
380-458-9087 Teams Phone Number 
marcela.ortiz.2@us.af.mil 

 
9.0 POST AWARD & INVOICE PROCESSES  
 
9.1 Payment Requests and Progress Reports (Invoice Package) - Submit 

Payment Request and additional required documents to:  
swf-cesu-invoice@usace.army.mil. Carbon Copy the assigned USACE 
Project Manager as well as your organization’s point of contacts (POCs) for 
the additional required documents and for delinquent accounts. 
 
Frequency: Quarterly plus 30-day grace period (except for the final invoice 
package noted below).  If the coverage dates are not quarterly or 
preapproved by the PM (or the first/last submittal), the invoice package will be 
rejected. 

 
Quarters  Invoice pkgs due No Later Than  
Q1: Oct-Dec   Q1: 31 Jan 
Q2: Jan-Mar   Q2: 30 Apr 
Q3: Apr-Jun   Q3: 30 Jul 
Q4: Jul-Sep   Q4: 31 Oct 

 
Payment Requests must be submitted on form SF270 Request for Advance 
or Reimbursement with the accompanying Standard Form-Performance 
Progress Report (SF-PPR), otherwise the SF270 will be rejected. 
 

9.2 SF270 Request for Advance or Reimbursement:  
 
Block 9, Recipient Organization. For successful set up of Electronic 
Transfer of Funds (EFT), the Recipient’s name and address shall reflect 
the exact name and physical address that appears in the System for 
Award Management (SAM), https://sam.gov/. 
 
Blocks 11, (a), (b), & (c) are for the description of funds. Preferred description 
is: CLIN/POP Type, POP start and end dates, amount awarded (see example 
below); at minimum include the CLIN. If the description or the minimum CLIN 
information is missing, the SF270 and SF-PPR will be rejected. 

mailto:Joshua.c.wurtz@usace.army.mil
mailto:marcela.ortiz.2@us.af.mil
mailto:swf-cesu-invoice@usace.army.mil
https://sam.gov/


Example:  
CLIN 0001 / Base 
22SEP23 – 21SEP24 
$100,000.00 

 
Funding must be separated as specified on the Award document. Sub-CLINs 
that specify “for funding only” (e.g., numbered 000101, 000102, etc.) may be 
rolled into the primary CLIN (e.g., 0001) unless otherwise instructed. All 
others required PM approval. 
 
The SF270 may have multiple pages.  An SF270 in Excel format may be 
requested at: swf-cesu-invoice@usace.army.mil,  however, must be 
submitted in pdf format otherwise will be 
rejected.                                             
 
SF-PPR Standard Form-Performance Progress Report : The Recipient shall 
tailor the SF-PPR to include, at minimum, the following information:  

• Separate details by CLIN as applicable 
• Achievements (must detail work during quarter associated with the 

invoice) 
• Percent Completion 
• Project Status 
• Problems encountered and impact of activities and personnel on 

schedule.  
• Anticipated work in next reporting period. 

 
If the SF-PPR is incomplete, the SF-PPR and SF270 will be rejected.  
 
A tailored SF-PPR form may be requested at: swf-cesu-
invoice@usace.army.mil.   
 

9.3 The Final invoice package is due no later than 90 days from final 
(funded/exercised) POP end date and must include the following documents: 
If any of the required information below is missing, the final invoice package 
will be rejected. 
 

Final SF270 
SF-PPR  
Final SF425 
DD882 
SF428 plus attachment B (C&S if applicable) 
SF298  
Final Report 

 
Forms may be requested from the district office at swf-cesu-
invoice@usace.army.mil or found at: https://www.grants.gov/forms. 

mailto:swf-cesu-invoice@usace.army.mil
mailto:swf-cesu-invoice@usace.army.mil
mailto:swf-cesu-invoice@usace.army.mil
mailto:swf-cesu-invoice@usace.army.mil
mailto:swf-cesu-invoice@usace.army.mil
https://www.grants.gov/forms


10.0 DELIVERABLES 

10.1 The Recipient shall submit updated data layers (reported monthly 
regardless of interval). 

 
10.2 The Recipient shall deliver data layers to be uploaded to the Air Force 

GeoMap. 
 

10.3 Annual Inventory  Federally owned property  an annual inventory listing 
Federal property (to include description of the property, a serial number or other 
identification number) that is in the custody of the recipient; Copies to be sent to 
USACE – Fort Worth District and AFCEC POCs. 

 
10.4 Annual Inventory  Acquired Property purchased with funding from award 
 property records must be maintained that includes description of the property, 
serial number or other identification number, source of funding, who holds title, 
acquisition date, cost of property, percentage of Federal participation in project 
costs, location, use and condition of property, and ultimate disposition including 
date of disposal and sale price. A physical inventory must be taken and results 
reconciled every two years. Copies of the inventory to be sent annually to 
USACE Fort Worth District Project Manager and AFCEC POCs. 

 
10.5 The vegetation data layer in the current SDSFIE standard version. 

 
10.6 Upload of the vegetation layer to the Air Force GeoMap viewer. 
 
10.7 Draft Final Project Report. One (1) electronic copy of a draft final report 

should be submitted no later than one month before end of the project. At a 
minimum, the report shall contain an introduction section, and one section for 
each Task identified in your proposal. For each Task, the report shall 
summarize work accomplished for the Task. Installation POC staff will review 
and provide comments, if any, within fifteen (15) calendar days after receipt. 
Must provide an electronic copy to the USACE POC at the time this document 
is submitted to the AFCEC POC. 

 
10.8 Final Project Report. One (1) electronic copy of the final report, incorporating 

Installation POC review comments on the draft, if any, shall be submitted no 
later than fifteen (15) days after receipt of the Installation POC comments. 
Additionally, one (1) copy of the final report shall be submitted in a PDF 
file(s). Must provide an electronic copy to the USACE POC at the time this 
document is submitted to the AFCEC POC. 

 
10.9 Other required deliverables: 

• Meeting minutes for kickoff or any other key meetings. 
• Field Data 
• GIS Files 



• All surveys will be captured, saved and delivered in GIS format, 
compatible with the existing geographic information system currently 
used by Air Force Civil Engineer Center (AFCEC) and the installation 
and in accordance with USAF current standards. All Shapefiles 
(geodatabase) developed in the course of this CA will be provided 
as a final deliverable and are exclusively the property of the USAF. 

 
11.0 REQUIREMENTS 

11.1 This cooperative agreement may be administered through a CESU only 
upon mutual agreement and official authorization by both parties of the 
acceptance of the application of the maximum CESU Network IDC rate (17.5%). 

 
11.2 Any resulting cooperative agreement is subject to and Recipient shall 
comply with 2 CFR 200.313 "Equipment", 200.314 "Supplies", and 200.315 
"Intangible Property" which includes use of research data. 

12.0 ATTACHMENTS 
 

Attachment A Update Frequency of GIS Layers 
Attachment B Installation/GSU GIS Support Installation List 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

HazardousMaterialManagement_A, P Quarterly (3 months) Bi-Annual 

HazardousWasteManagement_A, P Quarterly Bi-Annual 
SolidWasteLandfill_A Annual Bi-Annual 
SolidWasteManagement_A, P Bi-Annual Bi-Annual 
EnvironmentalStorageTank_P Quarterly Bi-Annual 
EnvWaterQualityPermit_A Quarterly Bi-Annual 
EnvWaterQualitySample_P Quarterly Bi-Annual 
SpillIncident_A, P Quarterly Bi-Annual 
BuildingHazardLocation_A, L, P Bi-Annual Bi-Annual 
BuildingHazardSample_P Bi-Annual Bi-Annual 
HazardAbatement_A, L, P Bi-Annual Bi-Annual 
EnvOperableUnit_A Annual Bi-Annual 
EnvRestorationSample_P Annual Bi-Annual 
EnvironmentalRestorationSite_A Annual Bi-Annual 
LandUseControl_A Annual Bi-Annual 
PotentialContaminationSite_A Annual Bi-Annual 

RestorationTreatmentSystem_A, L, P Annual Bi-Annual 

AgricultrlAndGrazingOutlease_A Annual Bi-Annual 
CoastalZoneManagementArea_A Annual Bi-Annual 
DispersedRecBoundary_A Annual Bi-Annual 

ATTACHMENT A 
UPDATE FREQUENCY OF GIS LAYERS 

Feature Layer 
(SDSFIE 4.x) 

Feature Class 
Update 

 
GeoBase QC 

 
ArchaeologicalSite_A, L, P 

 
Annual (yearly) 

Bi-Annual (6 
months) 

BurialSite_A, P Annual Bi-Annual 
Cemetery_A, P Annual Bi-Annual 
CulturalResourcePotential_A Annual Bi-Annual 
CulturalRestrictedAccess_A Annual Bi-Annual 
CulturalSurvey_A, L, P Annual Bi-Annual 
HistoricBuildingStructure_A, P Annual Bi-Annual 
HistoricDistrict_A Annual Bi-Annual 
HistoricLandscape_A Annual Bi-Annual 
HistoricObject_A, L, P Annual Bi-Annual 
NativeAffiliation_A Annual Bi-Annual 
SacredSite_A, L, P Annual Bi-Annual 
TraditionalCulturalResource_A, L, P Annual Bi-Annual 
AirEmissionSource_P Bi-Annual Bi-Annual 

 



EssentialFishHabitat_A Annual Bi-Annual 
FaunaIncident_P Annual Bi-Annual 
FireManagementUnit_A Annual Bi-Annual 
FireBreak_L Annual Bi-Annual 
Inundation_A Annual Bi-Annual 
ForestCompartment_A Annual Bi-Annual 
ForestManagementArea_A Annual Bi-Annual 
ForestTimberHarvest_A Annual Bi-Annual 
ForestStand_A Annual Bi-Annual 
FireFuelsManagement_A, L Annual Bi-Annual 
FireManagementUnit_A Annual Bi-Annual 
HabitatDisturbance_A Annual Bi-Annual 
HabitatProtectiveZone_A Annual Bi-Annual 
HazardousSuppressionArea_A Annual Bi-Annual 
HistoricRiverAlignment_L Annual Bi-Annual 
LandCover_A Annual Bi-Annual 
RecNatureTrailFeature_P Annual Bi-Annual 
ObservationLookout_P Annual Bi-Annual 
HuntingFeature_P Annual Bi-Annual 
FishingFeature_P Annual Bi-Annual 
NaturalResourceResRecProject_A, P Annual  Bi-Annual  
NaturalResourceSurvey_A, L, P Annual Bi-Annual 
NoxiousOrInvasiveSpecies_A, L, P Annual Bi-Annual 
NoxOrInvasiveSpeciesMgt_A, L, P Annual Bi-Annual 
PrescribedBurnUnit_A Annual Bi-Annual 
RecreationNatureTrail_L Annual Bi-Annual 
SoilSurvey_A Annual Bi-Annual 
SpecialManagementArea_A Annual Bi-Annual 
SpecialStatusSpecies_A, L, P Annual Bi-Annual 
SpeciesLocation_A, L, P Annual Bi-Annual 
SpeciesSpecificHabitat_A, L, P Annual Bi-Annual 
SurfaceRiparianArea_A Annual Bi-Annual 
Vegetation_A Annual Bi-Annual 
WaterFeature_A, L, P Annual Bi-Annual 
Watershed_A Annual Bi-Annual 
Wetland_A, L, P Annual Bi-Annual 
WildlandUrbanInterface_A Annual Bi-Annual 
WildlifeManagementArea_A, P Annual Bi-Annual 
EnvironmentalConstraint_A, L, P Quarterly Bi-Annual 

 
 
 



ATTACHMENT B INSTALLATION/GSU GIS SUPPORT INSTALLATION LIST 

Location MAJCOM State/Territory EPA 
Region 

Overseas CONUS/ 
OCONUS 

607th COBs Korea: Daegu AB PACAF South Korea  Yes OCONUS 
607th COBs Korea: Suwon AB PACAF South Korea  Yes OCONUS 
607th COBs Korea: Cheongju AB PACAF South Korea  Yes OCONUS 
607th COBs Korea: Gimhae AB PACAF South Korea  Yes OCONUS 
607th COBs Korea: Gwangju AB PACAF South Korea  Yes OCONUS 
Alconbury USAFE United Kingdom  Yes OCONUS 
Alconbury: Molesworth USAFE United Kingdom  Yes OCONUS 
Altus AETC OK 6 No CONUS 

Altus: Sooner Drop Zone Training Annex AETC OK 6 No CONUS 
Arnold AFMC TN 4 No CONUS 
Aviano USAFE Italy  Yes OCONUS 
Aviano: Ghedi RRS USAFE Italy  Yes OCONUS 
Aviano: Orsago Radio Beacon Annex USAFE Italy  Yes OCONUS 
Aviano: Turzi LRCT USAFE Italy  Yes OCONUS 
Aviano: San Vito USAFE Italy  Yes OCONUS 
Barksdale AFGSC LA 6 No CONUS 
Barksdale: Claiborne Range AFGSC LA 6 No CONUS 
Beale ACC CA 9 No CONUS 
Beale: Lincoln Comm Annex ACC CA 9 No CONUS 
Beale: Lincoln Receiver Site ACC CA 9 No CONUS 
Beale: Oroville NEXRAD Site ACC CA 9 No CONUS 
Beale: Oroville NEXRAD Radar ACC CA 9 No CONUS 
Beale: Point Arena AFS ACC CA 9 No CONUS 
Buckley USSF CO 8 No CONUS 
Cannon AFSOC NM 6 No CONUS 
Cannon: Melrose AFSOC NM 6 No CONUS 
Columbus AETC MS 4 No CONUS 
Croughton USAFE United Kingdom  Yes OCONUS 
Fairford USAFE United Kingdom  Yes OCONUS 
Fairford: Welford USAFE United Kingdom  Yes OCONUS 
Davis Monthan ACC AZ 9 No CONUS 
Dover AMC DE 3 No CONUS 
Dyess AFGSC TX 6 No CONUS 
Eareckson AS PACAF AK 10 No OCONUS 
Eareckson AS: King Salmon PACAF AK 10 No OCONUS 
Eareckson AS: Kokee AFS PACAF HI  No OCONUS 
Eareckson AS: Wake Island PACAF AK 10 No OCONUS 
Edwards AFMC CA 9 No CONUS 
Eielson PACAF AK 10 No OCONUS 
Eglin AFMC FL 4 No CONUS 



Ellsworth AFGSC SD 8 No CONUS 
Ellsworth: Badlands Air Force Range AFGSC SD 8 No CONUS 
Fairchild AMC WA 10 No CONUS 
Fairchild: Clear Lake Resort AMC WA 10 No CONUS 
Fairchild: Cusick SERE Training Area AMC WA 10 No CONUS 
FE Warren AFGSC WY 8 No CONUS 
Goodfellow AETC TX 6 No CONUS 
Grand Forks ACC ND 8 No CONUS 
Hanscom AFMC MA 1 No CONUS 
Hanscom: Fourth Cliff Family Recreation AFMC MA 1 No CONUS 
Hanscom: Ipswich Antenna Test Facility AFMC MA 1 No CONUS 
Hanscom: Rome Lab AFMC NY 2 No CONUS 
Hill AFMC UT 8 No CONUS 
Hill: Utah Test and Training Range AFMC UT 8 No CONUS 
Hill: Little Moutain Test Annex AFMC UT 8 No CONUS 
Hill: Builder Seismological Research Site 
(Pinedale) 

AFMC UT 
8 

No CONUS 

Holloman AETC NM 6 No CONUS 
HomesteadRestoration AFRC FL 4 No CONUS 
Hurlburt AFSOC FL 4 No CONUS 
Incirlik USAFE Turkey  Yes OCONUS 
JB Andrews AFDW MD 3 No CONUS 
JB Andrews: Brandywine Receiver Site AFDW MD 3 No CONUS 
JB Andrews: Davidsonville Transmitter Site AFDW MD 3 No CONUS 
JB Andrews: Naval Air Facility AFDW MD 3 No CONUS 
JB AnacostiaBolling AFDW District of Columbia 3 No CONUS 
JB Charleston AMC SC 4 No CONUS 
JB Charleston: Naval Support AMC SC 4 No CONUS 
JB Charleston: North Auxilary Air Field AMC SC 4 No CONUS 
JB ElmendorfRichardson PACAF AK 10 No OCONUS 
JB ElmendorfRichardson: Elmendorf PACAF AK 10 No OCONUS 
JB ElmendorfRichardson: Richardson PACAF AK 10 No OCONUS 
JB ElmendorfRichardson: King Salmon PACAF AK 10 No OCONUS 
JB LangleyEustis ACC VA 3 No CONUS 
JBLE: Eustis ACC VA 3 No CONUS 
JBLE: Langley ACC VA 3 No CONUS 
JB McGuireDixLakehurst AMC NJ 2 No CONUS 
JBMDL: Dix AMC NJ 2 No CONUS 
JBMDL: Lakehurst AMC NJ 2 No CONUS 
JBMDL: McGuire AMC NJ 2 No CONUS 
JB San Antonio AETC TX 6 No CONUS 
JBSA: Camp Bullis AETC TX 6 No CONUS 
JBSA: Canyon Lake AETC TX 6 No CONUS 
JBSA: Canyon Lake Recreation Area AETC TX 6 No CONUS 



JBSA: Ft Sam AETC TX 6 No CONUS 
JBSA: Lackland AETC TX 6 No CONUS 
JBSA: Randolph AETC TX 6 No CONUS 
Kadena PACAF Japan  Yes OCONUS 
Kadena: Bellows Air Force Station PACAF HI  No OCONUS 
Kadena: Camp Shields Family Housing 
Annex Site #1 

PACAF Japan 
 

Yes OCONUS 

Kadena: Kadena Ammo Storage Annex #1 PACAF Japan  Yes OCONUS 
Kadena: Okuma Recreatoin Annex Site 
#1 

PACAF Japan 
 

Yes OCONUS 

Kadena: White Beach, Nexrad Site, Site #1 PACAF Japan  Yes OCONUS 
Keesler AETC MS 4 No CONUS 
Kirtland AFGSC NM 6 No CONUS 
Kunsan PACAF South Korea  Yes OCONUS 
Lajes USAFE Portugal  Yes OCONUS 
Lakenheath USAFE United Kingdom  Yes OCONUS 
Lakenheath: Feltwell USAFE United Kingdom  Yes OCONUS 
Laughlin AETC TX 6 No CONUS 
Little Rock AMC AR 6 No CONUS 
Little Rock: Training Annex Site 1 (Blackjack 
Drop Zone) 

AMC AR 6 No CONUS 

Los Angeles USSF CA 9 No CONUS 
Los Angeles: Fort MacArthur USSF CA 9 No CONUS 
Luke AETC AZ 9 No CONUS 
Luke: Barry M. Goldwater Range AETC AZ 9 No CONUS 
Luke: Gila Bend Auxilliary Field AETC AZ 9 No CONUS 
Luke: Fort Tuthill Recreation Area AETC AZ 9 No CONUS 
Luke: Auxiliary Field 1 AETC AZ 9 No CONUS 
MacDill AMC FL 4 No CONUS 
Malmstrom AFGSC MT 8 No CONUS 
Maxwell AETC AL 4 No CONUS 
Maxwell: Gunter Annex AETC AL 4 No CONUS 
McConnell AMC KS 7 No CONUS 
Menwith Hill USAFE United Kingdom  Yes OCONUS 
Mildenhall USAFE United Kingdom  Yes OCONUS 
Mildenhall: RAF Akrotiri, Cyprus USAFE United Kingdom  Yes OCONUS 
Minot AFGSC ND 8 No CONUS 
Misawa PACAF Japan  Yes OCONUS 
Misawa: Draughon Training Range PACAF Japan  Yes OCONUS 
Moody ACC GA 4 No CONUS 
Moody: Avon Park ACC FL 4 No CONUS 
Moody: Grand Bay Range ACC AL 4 No CONUS 
Moron USAFE Spain  Yes OCONUS 
Mountain Home ACC ID 10 No CONUS 



Mountain Home: Saylor Creek Air Force 
Range 

ACC ID 10 No CONUS 

Mountain Home: Juniper Butte Range ACC ID 10 No CONUS 
Nellis ACC NV 9 No CONUS 
Nellis: Angle Peak ACC NV 9 No CONUS 
Nellis: Creech ACC NV 9 No CONUS 
Nellis: Nevada Test and Training Range ACC NV 9 No CONUS 
Offutt ACC NE 7 No CONUS 
Offutt: Sagamore Hill Solar Radio ACC MA 1 No CONUS 
Offutt: Comm Annex No. 3 (Scribner) ACC NE 7 No CONUS 
Offutt: Comm Annex No. 3 (Elkhorn) ACC NE 7 No CONUS 
Osan PACAF South Korea  Yes OCONUS 
Patrick USSF FL 4 No CONUS 
Patrick: Ascension Air Station  USSF Ascension Tristan 

Da Cunha 
 

Yes OCONUS 

Patrick: Cape Canaveral AFS USSF FL 4 No CONUS 
Patrick: Jonathan Dickinson USSF FL 4 No CONUS 
Patrick: Malabar USSF FL 4 No CONUS 
Peterson USSF CO 8 No CONUS 
Peterson: Camp Parks Communications USSF CA 9 No CONUS 
Peterson: Cape Cod AFS USSF MA 1 No CONUS 
Peterson: Cavalier AFS USSF ND 8 No CONUS 
Peterson: Cheyenne Mountain AFS USSF CO 8 No CONUS 
Peterson: Clear AFS USSF AK 10 No OCONUS 
Peterson: Elephant Butte USSF NM 8 No CONUS 
Peterson: Gila River USSF AZ 8 No CONUS 
Peterson: Hawkinsville USSF GA 8 No CONUS 
Peterson: Jordan Lake USSF AL 8 No CONUS 
Peterson: Lake Kickapoo USSF TX 8 No CONUS 
Peterson: Onizuka USSF CA 8 No CONUS 
Peterson: Red River USSF AR 8 No CONUS 
Peterson: San Diego (Peterson) USSF CA 8 No CONUS 
Peterson: Silver Lake USSF MS 8 No CONUS 
Peterson: Tattnall USSF GA 8 No CONUS 
Peterson: Maui Space Surveillance Site USSF HI  No OCONUS 
Peterson: Pituffik AB (Formerly Thule AB) USSF Greenland  Yes OCONUS 
Ramstein USAFE Germany  Yes OCONUS 
Ramstein: Husterhoehe USAFE Germany  Yes OCONUS 
Robins AFMC GA 4 No CONUS 
Schriever USSF CO 8 No CONUS 
Schriever: Kaena Point STS USSF HI  No OCONUS 
Schriever: New Boston USSF NH 1 No CONUS 
Scott AMC IL 5 No CONUS 
Seymour Johnson ACC NC 4 No CONUS 



Seymour Johnson: Dare County Range ACC NC 4 No CONUS 
Shaw ACC SC 4 No CONUS 
Shaw: Ft Fisher Recreation Area ACC NC 4 No CONUS 
Shaw: Poinsett Range ACC SC 4 No CONUS 
Sheppard AETC TX 6 No CONUS 
Sheppard: Lake Texoma Annex AETC TX 6 No CONUS 
Spangdahlem USAFE Germany  Yes OCONUS 
Tinker AFMC OK 6 No CONUS 
Travis AMC CA 9 No CONUS 
Travis: Potrero Hills Storage Annex AMC CA 9 No CONUS 
Travis: Ozol Defense Fuel Support Point AMC CA 9 No CONUS 
Tyndall ACC FL 4 No CONUS 
USAF Academy USAFA CO 8 No CONUS 
USAF Academy: Bullseye Airfield USAFA CO 8 No CONUS 
USAF Academy: Farish Recreational Area USAFA CO 8 No CONUS 
Vance AETC OK 6 No CONUS 
Vance: Kegelman AF Aux Field AETC OK 6 No CONUS 
Vandenberg USSF CA 9 No CONUS 
Vandenberg: Pillar Point USSF CA 9 No CONUS 
WestoverRestoration AFRC MA 1 No CONUS 
Whiteman USSF MO 7 No CONUS 
Wright Patterson AFMC OH 5 No CONUS 
Wright Patterson: Plant 4 AFMC TX 6 No CONUS 
Wright Patterson: Plant 42 Boeing AFMC CA 9 No CONUS 
Wright Patterson: Plant 42 DETI AFMC CA 9 No CONUS 
Wright Patterson: Plant 42 Lockheed Martin AFMC CA 9 No CONUS 
Wright Patterson: Plant 42 Northrup 
Grumman 

AFMC CA 9 No CONUS 

Wright Patterson: Plant 44 AFMC AZ 6 No CONUS 
Wright Patterson: Plant 6 AFMC GA 4 No CONUS 
Wright Patterson: Plant 85 AFMC OH 5 No CONUS 
Yokota PACAF Japan  Yes OCONUS 
Yokota: Momote Annex PACAF Japan  Yes OCONUS 
Yokota: Owada Communications Station PACAF Japan  Yes OCONUS 
Yokota: Tama Service Annex PACAF Japan  Yes OCONUS 
Yokota: Tokorozawa Transmitter Site PACAF Japan  Yes OCONUS 

END OF STATEMENT OF OBJECTIVES 
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