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Projects for execution under this Cooperative Agreement (CA) by the United States 
Army Corps of Engineers (USACE) do not include any functions to be performed that 
are inherently governmental.  This determination is made with the assessment that 
places emphasis on the degree to which conditions and facts restrict the discretionary 
authority, decision-making responsibility, or accountability of Government officials using 
Non-Federal Entity (NFE) services or work products. 
 
This CA shall not be used for performance of personal services.  These tasks provided 
by the customer for execution under this CA by USACE do not include functions to be 
performed that are personal services. 

 
Any modifications to Cooperative Agreement activities as outlined by this Performance 
Work Statement (PWS) must be channeled through the Grants Officer’s Technical 
Representative (GOTR) and Grants Officer (GO) prior to NFE implementation. 
 
NFE personnel shall also wear a distinctive NFE furnished security (ID) badge/lanyard 
readily identifying the individual as a NFE employee.  The badge shall be worn in a 
conspicuous place at all times when performing work under the Cooperative Agreement 
including attendance at Government meetings and conferences that take place outside 
of the Government facility. 
 
NFE personnel shall identify themselves as an NFE employee when answering or 
placing calls on a Government telephone and when leaving outgoing or incoming 
messages on voice mail.  Use of acronyms in this identification is insufficient to meet 
this requirement. 
 
All NFE email signatures shall identify them as such and will include their employer’s 
name. 
 
1.0 BACKGROUND. 
 
1.1 Mission.  The United States Army Garrison Fort Carson (USAG) is responsible 
for Cultural Resources Management on installation lands at Fort Carson and the Piñon 
Canyon Maneuver Site (PCMS) in Colorado.  The Cultural Resources Management 
Program (Program) incorporates the identification, evaluation, monitoring, and 
protection of all sites, structures, and objects located on Army-administered property 
that are eligible for or included in the National Register of Historic Places (NRHP), to 
include all legally-mandated documentation, recordation, research, archival/collection 
management, and technical reports.  The Program manages cultural resources on 
approximately 373,000 acres of installation land utilized for military training activities, 



and Soldier and Family support.  To date, 72% of Fort Carson and 93% of the PCMS 
have been inventoried for historic properties, with over 8,242 archaeological resources 
identified with 704 sites currently managed as NRHP-eligible and another 724 sites are 
protected until eligibility is determined.  The Program is also responsible for review and 
consultation mandates defined in the National Historic Preservation Act (NHPA) and the 
National Environmental Policy Act (NEPA), to include both formal and informal 
Government-to-Government consultation with federally recognized Native American 
Tribes (13 identified) with a cultural affiliation to Fort Carson lands (Apache Tribe of 
Oklahoma; Arapaho Tribe of the Wind River Reservation, Wyoming; Cheyenne and 
Arapaho Tribes, Oklahoma; Comanche Nation, Oklahoma; Jicarilla Apache Nation, New 
Mexico; Kiowa Indian Tribe of Oklahoma; Northern Cheyenne Tribe of the Northern 
Cheyenne Indian Reservation, Montana; Oglala Sioux Tribe; Shoshone Tribe of the 
Wind River Reservation, Wyoming; Southern Ute Indian Tribe of the Southern Ute 
Reservation, Colorado; Ute Indian Tribe of the Uintah & Ouray Reservation Utah; Ute 
Mountain Tribe of the Ute Mountain Reservation, Colorado, New Mexico & Utah; and 
Wichita and Affiliated Tribes, Oklahoma).  USAG has 3 exemption-based Programmatic 
Agreements (PAs) covering a variety of training and operational support activities; to 
include construction, repair and maintenance, and land management within various 
areas of the installation.  The 2017-2021 Fort Carson Integrated Cultural Resources 
Management Plan (ICRMP) is a comprehensive document of the installation’s 
resources, cultural resources management priorities and standard operating 
procedures.  Both the PAs and ICRMP can be found on the Fort Carson website at 
http://www.carson.army.mil/DPW/nepa.html. 
 
 
1.2 Compliance Requirements. Work conducted under this cooperative agreement 
must be in accordance with 16 USC 671c-1, Cooperative and Interagency agreements 
for land management on installations. In accordance with its mission, USAG must 
comply with federal laws including the National Historic Preservation Act of 1966, as 
amended (PL 89-665) (NHPA); 36 Code of Federal Regulations (CFR) 61, Appendix A; 
36 CFR 79; 36 CFR 800; the National Environmental Policy Act of 1969 (PL 91-190); 
the Archeological and Historical Protection Act of 1974, as amended (PL 93-291); the 
Native American Graves Protection and Repatriation Act; Executive Order (EO) 13007: 
Indian Sacred Sites; EO 13175: the Archaeological Resources Protection Act (ARPA); 
all implementing Codified Federal Regulations; and abide by State field methods and 
standards and guidelines for cultural resources work.  In addition, Department of 
Defense (DOD) and Army regulations set additional requirements. 
 
1.3 GENERAL REQUIREMENTS 
 
1.3.1 Personnel.  The NFE shall provide the necessary personnel to perform the 
required services.  The Government and the NFE understand and agree that the 
services to be delivered are non-personal services, and both parties recognize and 
agree that no employer-employee relationships exist between the Government and the 
NFE and/or between the Government and the NFE’s employees.  NFE personnel 
performing under this project shall not be placed in a position where they are employed 
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by a Federal Officer or under the supervision, direction, or evaluation of a Federal 
Officer, military or civilian.   
 
NFE personnel shall conform to standards of conduct and codes of ethics which are 
consistent with those applicable to Government employees as provided in the Joint 
Ethics Regulation 5500.7.R.  NFE personnel shall present a neat, professional 
appearance and be easily identified.  This shall be accomplished by wearing distinctive 
clothing bearing the company name or by wearing appropriate badges that contain the 
company and employee’s name. 
 
No NFE staff is authorized to make any directions or commitments for the Government 
to any outside parties to prevent unauthorized commitments. 
 
1.3.2 Special Qualifications/Certifications.  The NFE shall ensure the Principal 
Investigators have all required professional certifications/licenses (current and valid) for 
each applicable occupation category before commencement of work.  Refer to the 
specific tasks in Section 6.0 for the required professional qualifications.  Requirements 
for this position are a resume, academic status, experience, and references to ensure 
individual meets Regulatory and State Requirements in accordance.  The GO, GOTR, 
and USAG POCs shall be notified of any proposed changes for this position.   
 
 
1.3.3 Control Access Areas.  Some fieldwork performed under this project shall occur 
in training and range areas that are “controlled access areas,” access to the area by 
NFE personnel will be in accordance with existing Fort Carson command regulations.  
When NFE performance occurs within restricted or controlled areas, or within close 
physical proximity of classified information, NFE compliance with various levels of 
security instructions is required.  A Downrange Safety class (less than 2 hour class) 
shall be required for all staff accessing the controlled access areas if not with a Fort 
Carson government employee.  NFE personnel will obtain a vehicle pass from Range 
Operations for access to the downrange project areas on Fort Carson and the PCMS 
with assistance from Government personnel. 
 
1.3.4 Installation Access Pass.  The USAG POCs will coordinate the issuance of the 
required Fort Carson access control card by initiating a FC form 2036.  Project 
employees and associated sub-NFE employees, who work on the installation and do 
not require a DoD Common Access Card (CAC) shall comply with adjudication 
standards and procedures using the National Crime Information Center Interstate 
Identification Index (NCIC-III) and Terrorist Screening Database (TSDB) (Army Directive 
2014-05/AR 190-13), applicable installation, facility and area commander 
installation/facility access and local security policies and procedures (provided by 
government representative) before being issued an installation access pass.  At a 
minimum NFE personnel are required to present a state or federally issued identification 
during the request process.  The background checks are currently being performed at 
Gate 1, building 6012.  All vehicles and persons are subject to inspection at any time 
when entering Fort Carson. 



 
 
1.3.5 Pre-screen Candidates Using E-Verify Program.  The NFE must pre‐screen 
Candidates using the E‐verify Program (http://www.dhs.gov/E‐Verify) website to meet 
the established employment eligibility requirements.  The NFE must ensure that the 
Candidate has two valid forms of Government issued identification to ensure the 
correct information is entered into the E‐verify system.  An initial list of verified/eligible 
Candidates must be provided to the GOTR no later than 3 business days after the 
initial contract award. 
 
The NFE shall be responsible for safeguarding all government equipment, information, 
and property provided for NFE use.  At the close of each work period, government 
facilities, equipment, and materials shall be secured. 
 
 
1.3.6 Kick-Off Meeting.  The NFE shall plan for and attend a telephonic kick-off 
meeting with Army stakeholders for the work to be performed under this PWS.  The 
kick-off meeting is to be conducted within 19 business days of award.  The intent of the 
kick-off meeting will be to introduce stakeholders, review the scope of the project, and 
discuss expectations and protocols, and review access, security, and scheduling 
procedures.  NFE shall prepare minutes for this meeting and provide the Government 
seven (7) business days for comments after the minutes are delivered. 
 
Source data and product data remain the property of the U.S. Government.  Within 15 
days of project award, the NFE is required to explain their process for protecting all 
geospatial data, including but not limited to geometry, attributes, metadata, topologies, 
and relational database schemas and operations used in association with this PWS. 
Process will be submitted to GOTR, GO, and USAG POC. The NFE will be notified at 
the kick off meeting if a non-disclosure agreement attesting to the same before source 
data are released will need to be signed.  Further information about security and 
nondisclosure requirements should be obtained from the USAG POC at kick off 
meeting.  Some installation map data, source and/or product, may be considered by the 
government to be “sensitive, but unclassified.”  The intent of this clause is to prevent 
intentional or unintentional dissemination of “sensitive, but unclassified” information to 
include unauthorized access to the source and product data by any entity wishing to do 
harm to the Army or U.S. Government, while the data resides on the NFE's computer 
network.  The NFE is not authorized to release this information to any third party without 
the explicit consent of the USAG.  All source information must be returned to the USAG 
POC or destroyed upon completion of this project. 
 
 
1.3.7 Work Plan.  The NFE shall prepare a Work Plan describing the work to be 
accomplished under this PWS.  The plan should address project organization and 
management, technical approach, schedules, coordination procedures, quality control 
procedures, and describe submittals that will contribute to the successful execution of 
this PWS.  The NFE shall produce both a draft and a final version of the Work Plan.  
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The draft shall be prepared within 10 business days of the award and submitted to the 
GOTR, GO, and USAG POCs for comments and any revisions.  The GOTR, GO, and 
USAG POC will review draft within five (5) business days of receipt and return to the 
NFE.  The Draft Work Plan and comments shall be discussed at the Kick-off meeting.  
The NFE shall then revise the draft into a final version of the Work Plan within seven (7) 
business days after the kick-off meeting.  The Final Work Plan shall be submitted to the 
GOTR, GO, and USAG POCs within twenty-six (26) business days of award.  Any 
changes to the Work Plan must be requested by the NFE and approved by the GOTR. 
 
1.3.8 Safety Plan.  The work is primarily performed in an office setting, but some work 
is performed in outdoor field settings involving normal day-to-day risks and discomforts.  
The NFE shall be responsible for ensuring that their employees are familiar with and 
follow normal safety precautions typical in an office and outdoor environment.  A safety 
and health plan shall be submitted to the USAG POCs for review and comment prior to 
commencement of fieldwork.  
 
1.3.9 Monthly Status Updates.  The NFE shall provide the GOTR, GO, and USAG 
POCs a single monthly progress, status, and management update.  The update shall 
include the status of deliverables, work completed, and projected work to be completed 
in the following month.  The update is due the 5th business day of every month for the 
previous month and shall be delivered via e-mail.  The USAG POCs will require informal 
discussions each month with the NFE’s on-site representative to review monthly field 
and post fieldwork progress and/or deliverables. Reports should be prepared in 
accordance with 2 CFR 200.328 
 
1.3.10 Other General Information.  US Government records, copies of original results 
and reports, verified original data, corrected data, and corrected supporting final reports 
which are maintained by the NFE, shall remain the property of the US Government.  
These files/results must be surrendered to the GOTR, GO, and USAG POCs at end of 
this project. 
 
Neither the NFE nor any of its project service providers shall disclose or cause to 
disseminate any information concerning operations of military activities.  Such action(s) 
could result in violation of the project and possible legal actions. 
 
All inquiries, comments, or complaints arising from any matter observed, experienced, 
or learned of as a result of or in connection with the performance of this project, the 
resolution of which may require the dissemination of official information, shall be 
directed to the GO, GOTR, and the USAG POCs. 
 
The NFE shall only conduct business with designated government personnel listed as 
POCs.  Names of authorized personnel shall be provided to the NFE by the 
government, in writing, and updated as necessary throughout the project period. 
 
2.0 GOVERNMENT FURNISHED PROPERTY AND SERVICES 



All Government furnished items and services shall be utilized in strict performance of 
task related duties and the NFE shall maintain polices that prohibit fraud and abuse.   
 
2.1 Services.  The Government will provide all Government specific training to NFE 
employees, if necessary.  The Government will provide the NFE authority to access all 
USAG controlled information required to perform the required duties. 
 
2.2 Materials.  The Government will provide the NFE with all of the relevant data 
required to accomplish development of specific requirements and objectives described in 
PWS and exhibits.  Below is what the Government will provide the NFE… 

• Applicable geospatial data layers (available after award). 
• Applicable site documentation (available after award). 
• Applicable plans, inventories, studies, reports, site data/records, or permit 

applications (available after award). 
• Applicable reports maintained by Army (available after award). 

 
2.3 Equipment.  If downrange training area access is necessary during the course of 
the project, Government radios will be provided and hand-receipted for each use.  This 
is a safety precaution, as there is very limited cellular service available at the Pinon 
Canyon Maneuver Site. 
 
3.0 NFE FURNISHED ITEMS AND RESPONSIBILITIES 
 
3.1 NFE Furnished Items.  Except as described in Section 2.0 of this PWS, the NFE 
shall furnish all labor, facilities, vehicles, equipment, fuel, and services to meet the 
requirements under this PWS.  The NFE shall repair or replace, at the NFE’s expense, 
anything that has been lost, damaged, or destroyed as a consequence of the NFE’s 
performance of work under this PWS. 
 
The Government will not provide office space to the NFE. The NFE may decide it is 
necessary to access the Curation Facility (Bldg 2420) on Fort Carson where the 
archaeological collections are housed. Should the NFE decide that site visit(s) are 
required in order to adequately draft the research designs and/or mitigation plans, 
visitation to the installation does require an extended access pass.  A daily access pass 
can be obtained at Gate 1, Building 6012 with valid vehicle registration, insurance and 
driver identification.  Section 1.3.3 of this PWS states how downrange access shall be 
obtained.   
 
3.2 NFE Responsibilities.  It is the NFE’s responsibility to provide qualified 
personnel with subject matter expertise corresponding to the level of effort required to 
ensure all tasks outlined in this PWS will be completed successfully. 
 
4.0 LOCATION 
Fort Carson is located in Colorado Springs, Colorado, (within the counties of El Paso, 
Pueblo, and Fremont), and the PCMS is located approximately 10 miles north of Model, 



Colorado (within Las Animas County).  USAG is responsible for supporting the living 
and training requirements of Soldiers stationed at the installation.  Fort Carson and 
PCMS’s downrange area is an active military training facility for both weapons 
qualification and field training, and includes firing ranges, training areas, and impact 
areas (Fort Carson only).  As such, work location access on training lands at Fort 
Carson and PCMS may be limited during certain times due to military operations. 
 
5.0 OBJECTIVE 
The objective of this cooperative agreement is to provide technical support to the 
USAG’s cultural resources management program for the development of research 
designs for “needs data” archaeological sites and data recovery/mitigation plans for 
NRHP-eligible archaeological sites.  Work to be completed with this TO supports only 
the maintenance and improvements of natural resources within training lands in and 
around these archaeological sites.   
 
6.0. SPECIFIC TASKS AND DELIVERABLES 
 
6.1 Task 1: Develop Research Designs for the Evaluation of Archaeological Sites.  
The NFE shall ensure the principal investigator who performs this task meets the 
professional qualifications for archaeology, as defined in 36 CFR Part 61, and has 
experience in archaeology of the Southern Plains.  Resume should clearly show 
qualifications and experience.  
 
The NFE shall draft a research design, describing the work that will need to be 
completed at 71 archaeological sites in order to sufficiently address the sites’ eligibility 
for inclusion in the NRHP.  Enclosure 1 contains the list of “needs data” sites for which 
research plans will be developed.  The research design will address the level of fieldwork 
necessary (e.g. number and placement of shovel probes; number, size, and placement 
of excavation units); artifact collection and analysis, as well as potential samples; 
required archival research; etc.  The research design should also include research 
questions to be addressed.  If during the development of the research design it 
becomes apparent sites need to be merged or separated, then the NFE should also 
provide those recommendations.  The research design will be forwarded by the NFE to 
the USAG POC, the USACE PM, GOTR, and GO, and then transmitted by the USAG 
POC to the SHPO for concurrence.  After review and comment by the SHPO, edits 
approved by USAG POC may be required and then resubmitted to SHPO (Final 
Report). 
 
As part of the research design, the NFE will 1) review existing reports of archaeological 
and historical studies pertaining to the PCMS and its immediately surrounding area; 2) 
review accessible historical maps, aerial photographs, and other documents with 
indications of land uses prior to the establishment of the PCMS in 1983 for the specific 
sites selected for re-evaluation; 3) consult with the relevant historians or other 
knowledgeable individuals regarding locally important persons or events associated with 
the sites selected for re-evaluation (as appropriate); and 4) review all information and 
associated artifacts within the USAG collections regarding the sites selected for re-



evaluation.  No fieldwork will be initiated as part of this task.  For this task, reviewing all 
relevant information, including artifact collections – either by reviewing the artifact 
analysis data, photographs, or visibly looking at the material remains themselves, is part 
of the background research that will be conducted.  Several of these sites were first 
recorded and/or last visited over 20 years ago (see Project numbers in Enclosure 1).  
The data contained is only as good as that provided in the documentation.  Therefore, it 
may be necessary to view the physical artifacts which are located in Building 2420 on 
Fort Carson.   
 
 
The NFE shall submit preliminary draft, draft final, and final reports to the USAG POC, 
USACE PM, GOTR, and GO.  There will be one submittal (total 71 separate 
files/submittals) for each archaeological site.  The NFE shall not submit a draft, draft-
final, or final report for all 71 archaeological sites combined, or a combined version of 
the draft, draft-final, or final report for two or more of the 71 archaeological sites listed in 
Enclosure 1.   All versions of the report shall include thorough documentation and 
analysis of the background research and proposed research design for the evaluation of 
each site.  Specific attention shall be given to the choice of field and analytical methods 
and the reasons for choosing one approach over another.  At a minimum, site 
descriptions should have the following subdivisions: 1) Location and Setting – the 
information contained within this section should include the location of the site in 
reference to Training Area and nearest road, the USGS quadrangle, topographic 
setting, elevation; vegetation, surface visibility, soil types, nearest natural water source, 
and site disturbances; 2) Previous Investigations – all previous investigations should be 
discussed in this section; 3) Proposed Work; and 4) Research Questions to be 
Addressed.  Incomplete draft reports will not be accepted for review.  In these cases, 
the NFE will need to correct the insufficiencies and resubmit the draft for USAG POC 
review.   
 
Research designs should always recommend Tribal consultation for sites that may be of 
concern to federally organized, culturally affiliated Native American Tribes.  For this 
task, it is not anticipated or expected that the NFE will consult with Tribes.  Research 
designs should always consider the cultural landscape. 
 
 
6.2 Task 2: Archaeological Data Recovery/Mitigation Plan Development.  The 
NFE shall ensure the principal investigator who performs this task meets the 
professional qualifications for archaeology, as defined in 36 CFR Part 61, and has 
experience in archaeology of the Southern Plains.  Resume should clearly show 
qualifications and experience.  
 
The NFE shall draft a data recovery plan, describing the necessary work to be 
completed at 24 NRHP-eligible archaeological sites in sufficient detail to support the 
mitigation of these sites in accordance with Section 106 of the NHPA.  Enclosure 2 
contains the list of NRHP-eligible sites for which data recovery/mitigation plans will be 
developed.  This plan will address the level of fieldwork necessary (e.g. number and 



placement of shovel probes; number, size, and placement of excavation units); artifact 
collection and analysis, as well as potential samples; required archival research; 
alternative mitigation; etc.  It should also include research questions to be addressed.  
The data recovery plan (Draft Final Report) will be forwarded by the USAG POC, 
USACE PM, GOTR, and GO and then transmitted to the SHPO for concurrence.  After 
review and comment by the SHPO, edits approved by USAG POC may be required and 
then resubmitted to SHPO (Final Report).  No fieldwork will be initiated as part of this 
task. 
 
As part of the data recovery plan, the NFE will 1) review existing reports of 
archaeological and historical studies pertaining to the PCMS and its immediately 
surrounding area; 2) review accessible historical maps, aerial photographs, and other 
documents with indications of land uses prior to the establishment of the PCMS in 1983 
for the specific sites selected for mitigation; 3) consult with the relevant historians or 
other knowledgeable individuals regarding locally important persons or events 
associated with the sites selected for re-evaluation; and 4) review all information and 
associated artifacts within the USAG collections regarding the sites selected for 
mitigation. 
 
The NFE shall submit preliminary draft, draft final, and final reports to the USAG POC, 
USACE PM, GOTR, and GO.  The NFE shall submit preliminary draft, draft final, and 
final reports to the USAG POC, USACE PM, GOTR, and GO.  There will be one 
submittal (total 24 separate files/submittals) for each NRHP eligible archaeological site.   
The NFE shall not submit a draft, draft-final, or final report for all 24 NRHP-eligible 
archaeological sites combined, or a combined version of the draft, draft-final, or final 
report for two or more of the 24 NRHP-eligible archaeological sites listed in Enclosure 2.  
All versions of the report shall include thorough documentation and analysis of the 
background research and proposed data recovery plan for the mitigation of each site.  
Specific attention shall be given to the choice of field and analytical methods and the 
reasons for choosing one approach over another.  At a minimum, site descriptions 
should have the following subdivisions: 1) Location and Setting – the information 
contained within this section should include the location of the site in reference to 
Training Area and nearest road, the USGS quadrangle, topographic setting, elevation; 
vegetation, surface visibility, soil types, nearest natural water source, and site 
disturbances; 2) Previous Investigations – all previous investigations should be 
discussed in this section; 3) Proposed Work; and 4) Research Questions to be 
Addressed.  Incomplete draft reports will not be accepted for review.  In these cases, 
the NFE will need to correct the insufficiencies and resubmit the draft for Government 
review. 
 
Each of the 24 NRHP-eligible sites for which data recovery/mitigation plans will be 
drafted have been the subject of Section 106 consultation regarding the effects of 
military training activities at these sites.  The NFE will not be responsible for supporting 
the ongoing Section 106 consultation for these sites.   
 



There will be a preliminary draft and a draft final reviewed and approved by the USAG 
POC (the CRM), which will then be included in the final document.  The objective of 
Task 2 is to develop a mitigation plan that will support the resolution of adverse effects 
to natural resources (as related to military training) in accordance with Section 106 of 
the NHPA, and no longer required to protect the site.  The intent of the SHPO review is 
as a peer reviewer, not as part of the resolution for adverse effects.  If the SHPO 
disagrees with the proposed methodology, responsibility will lie with the USAG POC, 
not the NFE, to continue consultations with the SHPO.  See enclosure 2 for the list of 
NRHP-eligible sites for which data recovery/mitigation plans will be developed.  
 
Data recovery/mitigation plans should always recommend Tribal consultation for sites 
that may be of concern to federally organized, culturally affiliated Native American 
Tribes.  For this task, the NFE will not consult with Tribes.  Data recovery/mitigation 
plans should always consider the natural and cultural landscape. 
 
 
7.0 Deliverable Formats (Reports and Spatial Data) 
 
7.1 Technical Reports.  All preliminary draft, draft final, and final reports for Tasks 1 
through 4 must meet the following specifications: 

• Text materials shall be typed on fully white, offset bond paper, 8 ½-inch by 11-
inch with 1 ¼-inch binding margins on the left and right sides, 1-inch at top and 
bottom, and single-line spacing with double spacing between paragraphs.  Font 
type and size should be Arial 11.  All text pages (including appendices) must be 
sequentially numbered.  Typescript reports failing to meet these specifications 
will not be accepted. 

• The title page of the report must bear the date (month and year) the report was 
submitted, to whom the report was submitted, by whom the report was submitted, 
and under which CA number (including delivery order/task order number) the 
report was submitted. 

• Drawings, photographs, maps, or plates shall not have an image larger than 10 
inches by 16 inches with sufficient margin for binding on the left side.  It is 
preferable, however, that illustrations be reduced to 8 ½-inch by 11-inch format 
with suitable margin.  All illustrations, drawings, maps, etc. are to be termed 
“figures” and must be cited by sequential number within the body of the text. 

• A single, complete bibliography shall list all sources and references consulted for 
both the body of the text and technical appendices required for special studies 
not specifically incorporated in the text of the report. 

 
7.2 Spatial Data.  The NFE shall prepare maps and other graphics, as appropriate, 
to support the activities required under this TO.  The NFE shall include graphic 
documentation of sites, resources, and buildings, as appropriate, in the deliverables 
specified for this TO. 
 



All products associated with this TO that provide a map representation of the location of 
installation features (historic, existing, or planned) to include installation maps, site 
plans, area development plans, building exterior as-built descriptions, or other related 
overhead (plan) views of the installation (partial or entire) must adhere to the following 
requirements.  (NOTE: This requirement does not currently involve interior floor plans or 
interior rendering. Buildings are not a natural resource and work done on such cannot 
be supported under the Sikes Act.) 
 

• All maps and associated data must comply with the latest version of Spatial Data 
Standards for Facilities, Infrastructure, and Environment (SDSFIE) available from 
the SDSFIE website: http://www.sdsfie.org/.  These data will be organized using 
the current version of the standard approved by the Army’s Installation 
Geospatial Information & Services Program.  The SDSFIE shall determine file 
and feature class identification and definition, attribution and valid domain values.  
When any geospatial information collected as a result of the project includes 
information identified in the Common Installation Picture (CIP) or recognized 
Mission Data Set (MDS), the NFE shall deliver data consistent with the 
established requirements for the data and shall ensure functionality with the 
receiving system. 

• Metadata shall be provided, and shall use the Federal Geographic Data 
Committee (FGDC) Content Standards for Digital Geospatial Metadata for 
organization. 

• Geospatial data must be delivered in a geo-referenced GIS (Geographic 
Information System) format (feature-based file structures with one-to-one 
cardinality between spatial records and attribute records), which would include 
Environmental Systems Research Institute’s (ESRI) shapefile and geodatabase 
formats, and it must be compatible with the Fort Carson Cultural Resources 
Master Geodatabase.  All attribute data, as specifically outlined in the 
cooperative agreement, must be included either in the GIS data file or as a 
separate table with a SDSFIE key variable that may be used to relationally join 
the separate table with the GIS data file.  All geospatial data must be delivered in 
the World Geodetic System 1984 (WGS84) projection using metric coordinate 
units.  Further guidance on mapping units, coordinate systems, and projections is 
available from the USAG POC. 

• Mapping- or Survey-Grade Global Positioning Systems (GPS) or comparable 
traditional survey methods shall be used to collect geospatial data.  The use of 
mapping- or survey-grade GPS shall depend on the precision requirements of 
the product data.  Further information about precision requirements should be 
obtained from the USAG POCs. 

 
 
8.0 DELIVERABLES SCHEDULE 
Deliverables are required in accordance with the following schedule. 
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DELIVERABLE FREQUENCY # OF COPIES MEDIUM/FORMAT SUBMIT TO 

Installation Access 
Pass, PWS 1.3.4 

As required 1 for each 
employee without 
a DOD 
identification who 
work on the 
installation 
regularly 

Electronic input 
form 

Fort Carson Visitor 
Access Control 
Division (Gate 1, 
B6012) 

E-Verify, PWS Sec 
1.3.5 

Within 3 
business days of 
project award for 
initial 
employees, 
required to 
establish 
employment 
eligibility 
requirements  

1 electronic file for 
each group of 
employees 
verified 

PDF electronic 
version 

GOTR and GO 

Kick-off Meeting, 
PWS Sec 1.3.6 

Within 19 days 
of award, 
meeting minutes 
within 7 days 
after meeting 

1 Electronic Copy PDF electronic 
version via email 

GOTR, GO, and 
USAG POCs 

Work Plan, PWS 
Sec 1.3.7 

Draft within 10 
days after 
award, final 
within 7 days 
after kick-off 
meeting 

1 Electronic Copy PDF electronic 
version via email 

GOTR, GO, and 
USAG POCs 

Safety Plan, PWS 
Sec 1.3.8 

Prior to 
commencement 
of work 

1 Electronic Copy PDF electronic 
version via email 

GOTR, GO, and 
USAG POCs 

Monthly Status 
Report Plan, PWS 
Sec 1.3.9 

Due the 5th 
business day of 
each month 

1 Electronic Copy PDF electronic 
version via email 

GOTR, GO, and 
USAG POCs 

Archaeological Site 
Evaluation Research 
Design (Preliminary 
Draft), PWS Sec 6.1 

Provide 30 
designs/month 
starting within 4 
months of award 

1 electronic copy  PDF electronic 
version 

CRM, GOTR, and GO 

Archaeological Site 
Evaluation Research 
Design (Draft Final), 
PWS Sec 6.1 

Within 1 month 
after USAG POC 
review and 
comment 

1 electronic copy  PDF electronic 
version 

CRM, GOTR, and GO 

Archaeological Site 
Evaluation Research 
Design (Final), PWS 
Sec 6.1 

Within 15 days 
following SHPO 
review and 
USAG POC 
approval of edits 

1 electronic copy  Word, Excel, PDF, 

GIS spatial data, 

and all other 

electronic formats 

 

CRM, GOTR, and GO 



DELIVERABLE FREQUENCY # OF COPIES MEDIUM/FORMAT SUBMIT TO 

Archaeological Data 
Recovery/Mitigation 
Plan Development 
(Preliminary Draft), 
PWS Sec 6.2 

Provide 5 
plans/month 
starting within 3 
months of award 

1 electronic copy  PDF electronic 
version 

CRM, GOTR, and GO 

Archaeological Data 
Recovery/Mitigation 
Plan Development 
(Draft Final), PWS 
Sec 6.2 

Within 1 month 
after USAG POC 
review and 
comment 

1 electronic copy  PDF electronic 
version 

CRM, GOTR, and GO 

Archaeological Data 
Recovery/Mitigation 
Plan Development 
(Final), PWS Sec 6.2 

Within 15 days 
following SHPO 
review and 
USAG POC 
approval of edits 

1 electronic copy  Word, Excel, PDF, 

GIS spatial data, 

and all other 

electronic formats 

 

CRM, GOTR, and GO 

Spatial Data 
Protection Plan 
(Final), PWS Sec 7.2 

Within 15 days 
from project 
award. 

1 electronic copy  PDF electronic 

version 

 

CRM, GOTR, and GO 

 
9.0 PERIOD OF PERFORMANCE  
The Period of Performance (POP) will be 18 months from date of award. 
 
10.0 POINTS OF CONTACT: 
 
Ms. Kali Evans, Program Manager/GOTR 
U.S. Army Corps of Engineers 
Planning, Programs & Project Management Division  
ATTN: CENWO-PM-HB 
1616 Capitol Avenue 
Omaha, NE 68102 
Phone: 402-995-2295 
kali.l.evans@usace.army.mil 
 
Mr. Brian Hesford, Project Manager 
U.S. Army Corps of Engineers 
Planning, Programs & Project Management Division  
ATTN: CENWO-PM-HB 
1616 Capitol Avenue 
Omaha, NE 68102 
Phone: 402-995-2759 
brian.d.hesford@usace.army.mil 
 
Ms. Stephanie Rostermundt, Grants Officer 
U.S. Army Corps of Engineers 

mailto:kali.l.evans@usace.army.mil
mailto:brian.d.hesford@usace.army.mil


1616 Capitol Avenue 
Omaha, NE 68102-4901 
Phone: (402) 995-2083 
stephanie.a.rostermundt@usace.army.mil 
 
  

mailto:stephanie.a.rostermundt@usace.army.mil


Enclosure 1: List of 71 “needs data” archaeological sites for which research designs will 
be developed under Task 2 of the PWS. 
 

Site # Site 
Type Site Theme Associated Project # 

5LA02294 M-S Rural Agriculture, Open Architectural CF2003-004, CF1983-
001 

5LA02546 H-S Rural Agriculture CF1983-001 

5LA02788 H-S Rural Agriculture CF1983-001 

5LA02807 H-S Rural Agriculture CF1983-001 

5LA02852 H-S Rural Agriculture CF1983-001 

5LA02892 U-S Unknown Alignment CF1983-001 

5LA02893 U-S Unknown Alignment CF1983-001 

5LA02894 H-S Rural Agriculture CF1983-001 

5LA02896 H-S Rural Agriculture CF1983-001 

5LA02901 P-S Non-Cultural Rockshelter CF1983-001 

5LA02903 H-S Rural Agriculture CF1983-001 

5LA03153 P-S Open Camp CF1983-001 

5LA03168 P-S Open Lithic CF1983-001 

5LA03347 P-S Open Camp CF2003-004, CF1994-
001, CF1983-001 

5LA03381 M-S Rural Agriculture, Open Lithic CF1983-001 

5LA03382 P-S Open Camp CF2002-018, CF1983-
001 

5LA03388 P-S Open Lithic CF1983-001 

5LA03456 H-S Rural Agriculture CF2003-004, CF1983-
001 

5LA04409 H-S Homestead CF1987-001 

5LA04437 H-S Homestead CF1987-001 

5LA04439 P-S Open Architectural CF1987-001 

5LA04511 P-S Open Lithic CF1987-001 

5LA04512 P-S Open Architectural CF2003-004, CF1987-
001 

5LA04514 P-S Open Architectural CF2003-004, CF1987-
001 

5LA04627 M-S Rural Agriculture, Open Lithic CF1987-001 

5LA04629 P-S Open Lithic CF1987-001 



Site # Site 
Type Site Theme Associated Project # 

5LA04630 P-S Open Lithic CF1987-001 

5LA04666 P-S Sheltered Architectural CF1987-001 

5LA04670 H-S Rural Agriculture CF1987-001 

5LA04677 P-S Sheltered Lithic CF1987-001 

5LA04697 (5 
segments) H-S Rural Agriculture CF1987-001 

5LA04765 P-S Open Lithic CF1987-001 

5LA04794 H-S Rural Agriculture CF1987-001 

5LA04823 P-S Sheltered Camp CF1987-001 

5LA04834 P-S Sheltered Architectural CF1987-001 

5LA04956 M-S Rock Art - Historic, Sheltered Camp CF1987-001 

5LA04957 P-S Open Lithic CF1987-001 

5LA04958 H-S Rural Agriculture CF1987-001 

5LA05038 P-S Open Lithic CF1987-001 

5LA05297 M-S Homestead, Open Lithic CF2003-004, CF1983-
001, CF1983-001 

5LA05322 M-S Trash Scatter, Open Lithic CF1983-001 

5LA05375 P-S Open Architectural  

5LA05435 P-S Sheltered Camp CF2003-004, CF1983-
001 

5LA05436 P-S Open Architectural CF2003-004, CF1983-
001 

5LA05671 P-S Sheltered Architectural CF1983-001 

5LA06122 H-S Rural Agriculture CF2003-004, CF1993-
002 

5LA06571 P-S Open Camp CF1995-002 

5LA06578 P-S Sheltered Camp, Rock Art - Prehistoric CF2003-004, CF1995-
002 

5LA06624 P-S Open Lithic CF1995-002 

5LA07310 P-S Sheltered Architectural CF2003-004, CF1997-
006 

5LA09206 P-S Open Lithic, Rock Art - Prehistoric CF2004-001, CF2000-
094 

5LA09616 P-S Open Lithic CF2001-009 



Site # Site 
Type Site Theme Associated Project # 

5LA09630 P-S Open Lithic CF2001-009 

5LA09631 P-S Open Lithic CF2001-009 

5LA09644 P-S Open Architectural CF2001-009 

5LA09647 P-S Open Lithic CF2001-009 

5LA09648 P-S Open Camp CF2001-009 

5LA09669 P-S Open Camp CF2001-009 

5LA09694 P-S Open Camp CF2001-009 

5LA09695 P-S Open Lithic CF2001-009 

5LA09717 P-S Open Architectural CF2001-009 

5LA09746 P-S Open Camp CF2001-009 

5LA09761 P-S Open Lithic CF2001-009 

5LA09948 P-S Open Lithic CF2002-017 

5LA10070 P-S Open Lithic CF2002-017 

5LA10088 P-S Quarry CF2002-017 

5LA10093 P-S Open Lithic CF2002-017 

5LA10096 P-S Open Architectural CF2002-017 

5LA10113 P-S Quarry CF2002-017 

5LA10433 H-S Homestead CF2005-004, CF2004-
001 

5LA12254 H-S Homestead CF2014-006, CF2009-
016 

 
  



Enclosure 2: List of the 24 NRHP-eligible sites for which a data recovery / mitigation plan 
will be developed under Task 3. 
 

Site # Site 
Theme Site Type Associated Project # 

5LA02302 M-S Homestead, Open Lithic CF2010-014, CF2003-004, 
CF1983-001, CF1983-001 

5LA03120 M-S Homestead, Open Architectural CF2010-014, CF2002-018, 
CF1985-003, CF1983-001 

5LA03123 M-S Homestead, Open Lithic CF1983-001 

5LA03124 H-S Homestead CF2010-014, CF2003-004, 
CF1983-001 

5LA03144 P-S Open Lithic CF1983-001 

5LA03276 P-S Open Lithic CF2011-004, CF2003-004, 
CF1983-001 

5LA03302 P-S Open Camp CF1983-001 

5LA03322 P-S Open Architectural CF2011-004, CF1983-001 

5LA03411 P-S Open Camp CF1998-005, CF1990-001, 
CF1983-001 

5LA03421 M-S Homestead, Sheltered Architectural CF2010-014, CF2002-015, 
CF2000-093, CF1983-001 

5LA04367 M-S Mining/Quarry, Open Architectural CF2008-020, CF2003-004, 
CF1987-001 

5LA04951 M-S Trash Scatter, Open Architectural CF2010-014, CF2009-016, 
CF1987-001 

5LA07341 P-S Open Lithic CF1997-006 

5LA07471 P-S Open Camp CF2003-004, CF1997-006 

5LA08309 M-S Trash Scatter, Open Architectural CF1999-001 

5LA08622 P-S Open Architectural CF1999-001 

5LA08694 H-S Homestead CF2010-014, CF2000-094 

5LA09188 P-S Open Architectural CF2010-014, CF2000-094 

5LA09281 P-S Open Camp CF2000-094 

5LA09298 M-S Open Lithic; Homestead CF2000-094 

5LA09450 P-S Open Architectural CF2010-014, CF2001-009 

5LA10473 P-S Open Camp CF2009-016, CF2004-001 

5LA12581 P-S Open Camp CF2007-009 

5LA12687 P-S Open Lithic CF2009-016 
 


