

Questions and Answers – January 7, 2020-
Haiti Prisons Health, Sanitation, and Nutrition Program
INL20CA0003-WHPHaiti-PrisonProg-11132019

1. On page 1, the cover of the NOFO lists the closing date for submission of applications as “January 13, 2020.”
 - a. Most public institutions in Haiti are closed for Christmas and New Year’s holidays, and do not re-open until January 6. This includes relevant stakeholders, key public health, and corrections offices with who applicants consult on the referenced NOFO. We therefore respectfully request a 2-week extension of the proposal due date from January 13 to January 27.
 - b. Would INL please consider extending the submission of applications closing date to January 27? [Yes, the NOFO has now been extended to January 20, 2020.](#)
2. On page 5, under Component 2, the NOFO states that “Procurement and setup of critical medical equipment.”
 - a. Would INL please confirm that the “setup of critical medical equipment” does not include infrastructure work (i.e. building concrete structures)? [Correct](#)
 - b. Would INL please confirm that the “setup of critical medical equipment” does not include significant plumbing or electrical work? [Correct](#)
3. Is this program new or a continuation of an existing project? And, If this program is the continuation of an old one, could you tell us who the partners were? [This is a new project](#)
4. Regarding the overreaching goal to meet basic health care needs, sanitation and nutrition, to date there is no international agreed instrument that regulates standards for prison detainees, should the implementing partner design its intervention following “Standard Minimum Rules for the treatment of prisoners”? [Yes](#)
5. Regarding the sub-component I-C, what kind of corrective actions to reduce the number of cases of cholera can be implemented? [Defer to potential implementers to propose.](#) Are interventions on WASH infrastructures accepted? [Yes](#)
6. In the proposal only Mirebalais and Ft Liberté are mentioned for pilot projects (nutrition), but is there a minimum number of prisons to cover, and/or geographical priorities for other components? [We would look for proposals to propose the highest-impact interventions. There is not a strict limit on minimum number of prisons to cover or geographic priorities.](#)
7. Regarding the envelope, the total amount dedicated to the project, how much we can apply for and the amount allocated to each results? [It is based on the ceiling amount and the implementer has to determine the amount per each results.](#)
8. How will disbursement be realized, through advance or reimbursement and what interval? [The payment disbursement are often through reimbursement by using the SF-270 form on a quarterly basis.](#)

Questions and Answers – January 7, 2020-
Haiti Prisons Health, Sanitation, and Nutrition Program
INL20CA0003-WHPHaiti-PrisonProg-11132019

9. How much time will be given for mobilization and initial assessments, before the start of the project? [The program team recommend 30 days.](#)
10. Component 2 states that implementer shall purchase various medical equipment, beds and supplies for prisons, who makes the determination to which sites these items will be placed? [The program team will make the final determination after consultations with the implementer and DAP.](#)
11. Component 3 states that implementer will conduct a pilot project in either Mirebalais or Ft. Liberte. Which Fort Liberte prison there are two? Also, is it possible to do pilot at both sites? [The program team recommends to conduct the pilot project at the INL built prison in Ft Liberte.](#)
1. Is a detailed budget required of any contractual Sub Grantee? [Yes, always please.](#)