
 

 

Country Specific Information: Malawi 
U. S. Agency for International Development 

Office of Food for Peace 
Fiscal Year 2019: Food for Peace Request for Applications (RFA)  

Community Development Funds Development Food Security Activity (DFSA)  
 

I. Introduction  
 
The U.S. Agency for International Development’s (USAID’s) Office of Food for Peace (FFP) 
intends to award up to one cooperative agreement to sustainably improve food and nutrition 
security and resilience among ultra poor and chronically vulnerable households and 
communities in Malawi. The cooperative agreement will follow the Refine and Implement 
(R&I) approach. Please refer to the RFA for additional information on R&I for this application 
process and the “Frequently Asked Questions” document on the R&I process.  
 
FFP envisions the forthcoming multi-year development food security activity (DFSA) will 
support the implementation of the Government of Malawi’s (GoM) National Resilience 
Strategy 2018-2030 (NRS) which aims to break the cycle of food insecurity. USAID and other 
key donors have pledged support to the NRS. The strategy’s four pillars include: (i) resilient 
agricultural growth, (ii) risk reduction, flood control and early warning and response systems, 
(iii) human capacity, livelihoods and social protection, and (iv) catchment protection and 
management.   
 
FFP is looking for partners to present innovative, scalable and context-specific approaches to 
tackle food and nutrition insecurity. Activity designs should address context-specific key 
drivers of food and nutrition insecurity in alignment with NRS results and outcomes, and the 
FFP results framework. In addition, FFP is emphasizing the need to engage and collaborate 
with local officials and communities to foster ownership, commitment to results and long-term 
sustainability and therefore expects the activity design to reflect the consultative process. The 
DFSA will target the districts of Mangochi and Zomba, two NRS-focus districts, to achieve the 
goals, objectives and principles of the CSI.  
 
Subject to availability, the anticipated funding for these DFSA is approximately $75 million of 
USAID Bureau for Food Security Community Development Funds (CDF) over a five year period. 
Applicants may request local and/or regional procurement of food commodities, cash transfers 
and/or vouchers. Over the course of the activity, the modality may be adjusted to suit market 
conditions (such a change may require Agreement Officer approval). FFP’s development 
investment is intended to contribute to the achievement of USAID/Malawi’s Country 
Development Cooperation Strategy (CDCS). 
 

II. Country Context 
 
Despite decades of development efforts, Malawi has made limited gains in poverty reduction 
over the 50 years since independence. Food insecurity is endemic, but more frequent in the 

https://www.usaid.gov/sites/default/files/documents/1866/Frequently%20Asked%20Questions%20final%201_7_2017%20508%20Compliant.pdf
https://www.usaid.gov/sites/default/files/documents/1860/Malawi_National_Resilience_Strategy.pdf
https://www.usaid.gov/sites/default/files/documents/1860/Malawi_National_Resilience_Strategy.pdf
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southern region compared to the central and northern regions of the country. Southern 
districts are usually affected by acute shocks such as dry spells, floods, and high staple 
purchase prices. Furthermore, the southern region is densely populated with farmers with 
small land holding sizes. The region has the highest environmental degradation due to 
pressure on land for cultivation and fuel. In most places, the soil nutrients have been 
exhausted due to many years of poor cultivation methods. Considering southern areas are 
typically deficit crop production areas, any slight change in the rainfall pattern affects them 
more. Due to inadequate diversification of food and income sources, populations in southern 
districts have not been resilient to shocks. 
 
In the last ten years, the Government and its partners have been providing humanitarian 
responses every year. Climate predictions indicate that more frequent shocks and stresses will 
become the “New Normal” in Malawi. Many households, especially in southern Malawi, 
received humanitarian assistance over recent years, in response to drought and flooding, as 
well as wild fluctuations in staple food prices. As a result, most Malawians have become 
increasingly reliant on humanitarian aid. On average, 2.6 million people have required 
humanitarian assistance every year over the past five years.  
 
The GoM has created multiple programs and policies and set up institutional frameworks to 
strengthen resilience, reduce poverty, and improve food and nutrition security. These include 
the Malawi Growth and Development Strategy (MGDS) III, NRS, Malawi National Social 
Support Program (MNSSP) II, the National Multi-Sector Nutrition Policy 2018-2022 (NMNP), 
the Farm Input Subsidy Program (FISP), National Agriculture Investment Plan (NAIP), 
Agriculture Sector Food and Nutrition Strategy (ASFNS) and the National Agricultural Nutrition 
Strategy (NANS) and the National Agricultural Extension Policy (NAEP). FFP is placing heavy 
emphasis on programs which sustainably build the GoM, district, and community capacity to 
implementing the NRS framework.  
 
The Department of Disaster Management Affairs (DODMA) is the GoM agency responsible for 
developing and implementing the NRS. As the GoM rolls out the new NRS, the United Nations 
Development Program (UNDP) is assisting the GoM in finalizing the NRS Implementation Plan. 
Implementation will be across different Ministries and Departments of Agriculture, Social 
Protection, Health, Nutrition, Environment, and Natural Resources. The two plans cover 
coordination and collaboration at both national and district levels. 
 
Factors Affecting Food and Nutrition Security 
 
Poverty in Malawi is widespread and the country now has one of the lowest per capita 
incomes in the world. Recent poverty headcounts show that poverty in Malawi remained 
stagnant at more than 50 percent and actually increased in rural areas between 2004 and 
2011. More than 7 out of 10 Malawians are below the international poverty line of $1.90\day 
and 51.5% and 20.1% of Malawians are considered moderately poor and ultra poor 
respectively using GoM metrics. In addition, an estimated 84% of Malawi’s population depends 
either directly or indirectly on agriculture. Malawian farmers are heavily reliant on rain-fed 

https://www.usaid.gov/sites/default/files/documents/1860/Malawi_National_Resilience_Strategy_Implementation_Plan.pdf
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agriculture and continue to focus on a limited range of crops, many of which are intolerant to 
drought. An additional challenge to diversification includes over-emphasis on maize 
production, narrow consumption diets, and inadequate post-harvest and agro-processing 
facilities. Staple crop maize markets are often inefficient and are dominated by a limited 
number of actors who are able to set their own prices.  
 
The majority of moderately poor and ultra poor individuals are heavily reliant on off-farm 
sources of income such as ganyu (casual labor), charcoal production, fetching and/or selling 
firewood. Both men and women rely on ganyu labor for household income. In 2017, 42% of all 
households engaged in ganyu labor and most districts saw an increase in ganyu participation 
from 2011 to 2016. While ganyu is a primary coping mechanism, its low wages and in-kind 
nature can also contribute to the vicious cycle of poverty in Malawi. Many of the poor and 
ultra poor have limited or no asset holdings including livestock; this is partially due to the fact 
that asset liquidation is a common coping mechanism. For Malawian youth, more than 8 out of 
10 youth are engaged in an informal sector activity. 

 
Increasing shocks are contributing to the rising need for humanitarian assistance in recent 
years. In the last few years, Malawi has faced historic flooding (in 2015) and the strongest El 
Niño induced drought in 25 years (in 2016). In the last two farming seasons, Malawi has 
experienced an invasion of fall armyworm which has predominantly attacked maize, the major 
staple crop, at the vegetative stage. The effects of these successive and compounding events 
have resulted in two consecutive poor harvests. 

 
Despite stagnant poverty reduction and continuing food access and availability challenges, one 
bright spot for Malawi is an overall improvement in nutrition. Comparing the two most recent 
Demographic and Health Survey (DHS) from 2011 to 2016, stunting has decreased by over 20 
percent across the country, with some districts witnessing stunting reductions by over 40%.1 
According to the Jan/Feb 2018 Standardized Monitoring and Assessment of Relief and 
Transitions (SMART) Survey, the prevalence of global acute malnutrition was acceptable as per 
the World Health Organization standards (<5%). It is not yet clear which key factors have led to 
these improvements, but over the past decade, the GoM has established and committed to 
the Scaling Up Nutrition (SUN) framework at the district, area, and village level.  
 
Despite the successes, challenges remain. Although stunting has declined, behaviors to 
improve hygiene such as handwashing with soap or increasing dietary diversity for infants and 
young children have not improved. Gender-based violence remains prevalent in the activity 
area. In addition, gender inequality remains a major obstacle to improved food and nutrition 
security with Malawi ranking 145th out of 150 on the Gender Inequality Index. 
 
Underlying these challenges are constraints in the governance system to invest in a 
meritocratic and capable bureaucracy, and to coordinate public and private actors to 
implement systematic measures to prevent, rather than react to, food insecurity. Government 

                                                 
1 National Statistical Office - NSO/Malawi and ICF. 2017. Malawi Demographic and Health Survey 2015-16. 
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capacity to implement activities is hampered by low budgetary allocation and staffing. The 
GoM does not allocate sufficient funds to implement mitigation activities. Government district 
offices are usually understaffed and overwhelmed. In some districts, there is poor 
communication and collaboration between the implementing partners and the district 
governments.  
 
Past FFP experience 
 
From March to April 2017, USAID FFP commissioned a Joint Mid-term Review2 of the two 
development food assistance programs in Southern Malawi, with teams composed of USAID 
FFP, USAID Malawi, implementing partner and independent consultant staff.  Several findings 
were applicable to both programs and are relevant for future FFP programming. The findings 
and recommendations can be grouped into three overarching, relevant thematic areas,3 which 
applicants must address as they relate to design of programs to align with the Malawi NRS: 
 

1) Program Quality: Activities were heavily focused on meeting training targets across all 
areas of the projects, but actual strengthening of capacities of local actors may not 
have been achieved. For example, within one project, the JMTR found that trainings 
provided by service providers enlisted to ensure program quality, e.g. Care Group 
Promoters, Lead Farmers and other actors, had little or no follow-up after the project. 
The JMTR recommended greater investment in post-training monitoring, tailored 
support, regular quality checks, and modules which explicitly included adult learning 
techniques. 
 

2) Sustainable Impact: Activities lacked a strategic vision of what may be required to 
sustain project impact after close out. Specifically, under one project, there was a 
notable absence of stakeholder-owned and driven local economic development plans 
at the Traditional Authority (TA) level which linked to community needs, TA 
comparative economic advantages, and business opportunities. The JMTR 
recommended the project make greater emphasis in supporting these plans before the 
end of the project with greater [“bottom-up”] engagement of community structures, 
namely Village Development Committees, Area Development Committees, Village 
Nutrition Coordination Committee, and Area Nutrition Coordinating Committee, among 
others.  

 
3) Using Food Strategically: While approaches varied, both the activities distributed food 

to project participants to prevent chronic malnutrition in the first 1,000 days and to 
create assets for communities targeting the most vulnerable, e.g. via food for work. FFP 
development food assistance (in-kind food aid) took place in a context where World 
Food Program was also providing food assistance to select households identified by the 

                                                 
2 Joint Mid-Term Review of the UBALE and Njira Projects: Summary Report (June 2017). The report is available 
from the Development Experience Clearinghouse at: https://pdf.usaid.gov/pdf_docs/PA00N4TH.pdf 
3 Note: this list is not exhaustive, but highlights several key findings which were instructive in constructing this CSI 
document. 

https://pdf.usaid.gov/pdf_docs/PA00N4TH.pdf
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MVAC. Given the history of food assistance in Malawi, the JMTR was concerned with 
projects reinforcing expectations of handouts by NGOs, as well as concerns with 
participants’ attention being diverted away from the messages promoted by the 
projects. The JMTR urged the projects to consider shifting in-kind food distribution to 
other food assistance modalities to support other components of the projects and 
support existing markets.   

 
III. FFP Goals and Priorities  

 
FFP’s goal for the Malawi DFSA is to sustainably improve food and nutrition security and 
resilience capacities of the ultra-poor and most vulnerable communities. The desired high-level 
outcomes of this DFSA are:   
 

● Measurable reduction in the number of chronically food and nutrition insecure 
households  
 

● Enhanced capacity of local and national governance structures to implement resilience-
focused policies and actions  
  

The NRS is a new plan developed collaboratively by local and district level communities, the 
national government, as well as international donors including USAID. FFP expects applicants 
to tailor this DFSA to support the GoM’s implementation of the NRS. Applicants are expected 
to prioritize and propose interventions that achieve the above-mentioned goal and outcomes. 
Applicants must explicitly link proposed intervention(s) to specific NRS pillar(s) and/or sub-
pillar(s).  
 
FFP activities will not support all sub-pillars due to FFP’s mandate and comparative advantage 
of other actors. The components of the NRS that FFP DFSA activities will not support include: 
under Pillar 1: ADMARC reforms and grain export processing, strategic grain reserve and Farm 
Input Subsidy Program; under Pillar 2: MVAC emergency assessments, targeting and response, 
strengthening inter-ministerial systems to manage contingency planning, EWS and response 
(community early warning systems activities will be considered); under Pillar 3: planning for 
managed urban migration (this exclusion does not encompass rural-urban linkages as noted in 
Pillar 4 ), school meals; and under Pillar 4: sustainable energy, including rural electrification 
and biomass energy. 
 
Data suggests there is diversity across and within the two districts4 and therefore the needs for 
the targeted population in each district may vary, and the selection of pillars and package 
interventions should reflect this variable context. In some districts, for example, agriculture 
composes a smaller percentage of household income than in others, and thus activities 
focusing solely on agricultural productivity may be insufficient in improving household incomes 

                                                 
4 FEWS Livelihood Baseline profiles. https://fews.net/sites/default/files/documents/reports/Malawi-livelihood-
baseline-profiles.pdf 
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and food security. For instance, markets and access to them are key factors in individuals’ and 
communities’ dietary diversity and their ability to prepare for, mitigate, and adapt to shocks. 
Applicants are expected to make a case for which combination of sub-components of specific 
pillars are most needed and appropriate for programming. Applicants are expected to carry 
out appropriate assessments and analyses at the national, district and community levels to 
determine the most appropriate strategies to achieve the goals of the activity to validate the 
selected approach in their application.  
 
As part of the monitoring, evaluation, and learning process, USAID will separately fund a third 
party to conduct an impact evaluation, possibly using an experimental method, to assess the 
impact of each activity in comparison to a control group. By submitting an application for this 
RFA, applicants agree to partner with and assist a research institution of USAID’s choice in the 
implementation of the impact evaluation, including potentially randomizing implementation 
villages. Because the impact evaluation for this DFSA may be designed as a randomized control 
trial, the applicant should be prepared to propose double the number of target villages in 
order to allow for randomization if that determination is made. 
 
IV. Activity Principles  

 
In addition to the programming principles outlined in the RFA, the activity principles below 
should also inform the design and implementation of the DFSA. Applicant’s technical 
approach score will consider how well the proposed interventions align with the 
programming and activity principles. 

 
● Targeting. Proposed interventions must be based on the multi-dimensional needs of 

the selected local populations. This requires first demonstrating an understanding of 
the target households, their livelihood groups, strengths, priorities, shocks and 
stresses, and needs - and working with the households to achieve and sustain food and 
nutrition security outcomes in the face of shocks and stresses. Applications are 
therefore expected to analyze the context of the specific districts of operation - and 
based on this, identify the priority capacities and needs to develop programs specific to 
that context and the targeted populations. Lessons learned in Malawi suggest that 
projects were not always designed to address the needs of the ultra-poor. For instance, 
income generation/livelihood targeting prioritized individuals who were willing and 
able to participate in agriculture-based livelihood activities while excluding others who 
depended on other livelihood strategies such as ganyu. It is recommended that 
projects categorize the livelihood strategies of focal populations and ensure that 
livelihood groups, especially the ultra-poor, are not excluded. In addition to the 
targeting guidance in the RFA, applicants must utilize the Government of Malawi’s 
Universal Beneficiary Registry (UBR) as a starting basis for identifying and targeting 
participants. Context analysis mapping should propose intervention areas and activity 
layering at the district, traditional authority and group village headman levels. 
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● Encourage innovative and Malawi-tailored approaches. Applicants are encouraged to 
present interventions, approaches, and initiatives that depart from business as usual 
and avoid the beneficiary dependency and distortion of incentives. The innovations 
should work to strengthen government institutions, civil society, and/or private sector 
actors to adopt effective and accountable resilience development practices. And in 
response to the World Bank study on How (Not) To Fix Problems That Matter: 
Assessing and Responding to Malawi's History of Institutional Reform, FFP encourages 
applicants to present approaches that address Malawi's unique challenges and factors 
that contribute to the lack of resilience and food and nutrition security. The DFSA 
implementing partner will work with the GoM to test and demonstrate new innovative 
and impactful approaches and build the capacity of GoM counterparts who can later 
replicate and scale up DFSA activities on their own under the NRS in other non-DFSA 
districts alone or with support from other donors. 
 

● Considerations from Recent Malawi Reviews on Social and Behavior Change: 
Approaches, Quality and Prioritization of Behavior. FFP’s JMTR and a recent FANTA 
project5 review of FFP DFSAs to examine social and behavior change (SBC) approaches 
and methodologies revealed several key findings which inform how SBC could be 
strengthened in Malawi DFSA programming. Both the JMTR and FANTA review showed 
that FFP DFSAs were limited strategically in how they addressed SBC. Within the DFSAs 
there has been a preference for provision of information through interpersonal 
communication which was observed as being limited in quality, especially at the 
community level. Specifically, the mother leaders and promoters within Care Group 
activities emphasized message delivery over engaging people in a process of learning 
with a notable lack of probing questions and limited supervisory support in how to 
facilitate group discussions and dialogue. Projects also focused on too many behaviors 
(more than 20 in both projects), sacrificing quality for quantity, making it difficult to 
develop creative and comprehensive SBC strategies. Despite the challenges, both the 
FANTA review and the JMTR applauded promising approaches such as gender 
dialogues, grandparents groups and community drama, but felt that these activities 
started too late or were not taken to adequate scale to have an impact. USAID/Malawi 
and FFP also recognize that in order to make progress towards achieving the overall 
goal of the DFSA, applicants will need to ensure coordination with USAID's other 
partners such as Tiwalere II to ensure coordinated SBC approaches and methods are 
used.   
 

● Work with/within relevant government institutions at multiple levels, civil society 
structures, and market systems. Building government systems and capacity as well as 
improving markets and market access to amplify results are critical to increasing 
sustainability. FFP anticipates activities will strategically and operationally work in line 
with the pertinent systems - including DODMA at the national level, district councils 

                                                 
5 FANTA Project. Landscape Review of SBC in Food for Peace Programs.  

http://documents.worldbank.org/curated/en/349361513957973588/pdf/WPS8289.pdf
http://documents.worldbank.org/curated/en/349361513957973588/pdf/WPS8289.pdf
https://dec.usaid.gov/dec/content/Detail_Presto.aspx?vID=47&ctID=ODVhZjk4NWQtM2YyMi00YjRmLTkxNjktZTcxMjM2NDBmY2Uy&rID=NTE2Mzk1
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and the targeted communities - and policies6 that support the NRS. Applicants should 
consider the district Socio-Economic Profiles (SEPs) and describe how programming 
intends to link to multi-sectoral plans such as district, area and village development 
plans. Proposed market-based activities should analyze the balance between supply 
and demand and the impact of a cash injection, if applicable. Applicants should 
reference the Famine Early Warning Systems Network Enhanced Market Analysis to 
support the design of the DFSA.    
 

● Collaborate with and leverage ongoing initiatives to maximize impact. The FFP 
Malawi DFSA will not be a stand-alone activity. The new Malawi DFSA will leverage and 
layer interventions to enable participants to maximize their learning to sustainably 
achieve food security outcomes. With Mission programs and several development 
actors working in the target districts, it is imperative that this activity does not 
duplicate or undermine ongoing efforts. In demonstrating an understanding of the 
context, applications should include a strategy that identifies opportunities and entry 
points for strategic collaboration with other resilience actors - and an approach to 
integrating with other USAID supported activities. The awardee will be expected to 
actively integrate activities with relevant USAID/Malawi Mission activities and other 
development partners. The strategy should be prepared to adapt information sharing 
and learning from other USAID Mission activities that can help inform DFSA. The 
successful applicant will also partner with the other donor investments which are 
assisting to implement the NRS. Ongoing activities in the targeted region include, but 
are not limited to the following (collaboration is expected if there are opportunities to 
leverage impact with the activities that the applicants propose):  

● The Local Government Accountability and Performance Program (LGAP) in 
Blantyre, Balaka and Zomba district, ending in 2021, supports a broad range of 
decentralization efforts at national and local levels. A major objective of LGAP is 
to improve government accountability and effectiveness. Given similar 
alignment with the stated expected outcomes for the new FFP DFSA, applicants 
should find ways to leverage and build upon LGAP efforts, where feasible. 

● The FTF Strengthening Agriculture and Nutrition Extension Services Activity in 
Blantyre, Mangochi, and Balaka will wrap up in 2020 as DFSA programs will 
begin refine and implement efforts. The main objective of this activity is to 
improve access to quality agricultural and nutrition extension services. 
Applicants should describe how the proposed DFSA will capitalize on lessons 
learned, where appropriate. 

● Tiwalere 2, a nutrition, food security and WASH project, will continue until July 
2021 and is located in Mangochi and Balaka Districts, with the stated goal to 
improve nutritional status of children under five, pregnant and lactating women 
and adolescent girls. Should applicants propose any similar approaches, 
applicants must consider how to harmonize with, complement and build upon 

                                                 
6 National Agriculture Investment Plan, National Multi-Sector Nutrition Policy, National Social Protection Policy, 
National Climate Change Management Policy,  Malawi Growth and Development Strategy 

https://pdf.usaid.gov/pdf_docs/PA00THGR.pdf
https://www.scotland-malawipartnership.org/files/9815/3113/0121/National_Agicultural_Investment_Plan_2018_Final_Signed.pdf
https://www.fantaproject.org/sites/default/files/resources/Malawi-National-Multi-Sector-Nutrition-Policy-2018-2022.pdf
https://www.usaid.gov/sites/default/files/documents/1860/Social_Support_Policy_July_2012.pdf
https://reliefweb.int/sites/reliefweb.int/files/resources/NCCM-Policy-Final-06-11-2016.pdf
http://www.mw.undp.org/content/dam/malawi/docs/UNDP_Malawi_MGDS)%20III.pdf
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Tiwalere 2 programming lessons, while avoiding duplication in the same 
geographic areas. 

● The ONSE Health project will operate until November 2021 in potential 
overlapping districts of Mangochi, Balaka and Zomba. ONSE is focused on 
supporting GOM efforts to improve access to reproductive, maternal, newborn 
and child health, WASH and nutrition services, strengthen district health 
systems and increase community demand for priority services. Where 
appropriate, DFSA applicants should avoid duplicating ONSE's efforts in the four 
priority technical areas of family planning, MNCH, malaria and WASH.   

● Continuing until September 2021, the Health Communication for Life (HCFL) 
project is nationwide and is contributing to Malawi's efforts to strengthen 
health systems to increase health service uptake and change behaviors for 
better health outcomes. HCFL is focused on SBC for the Ministry of Health 
Essential Health Package. Where feasible, applicants should forge linkages and 
build on lessons learned from HCFL. 

● World Bank’s 14-year Shire Transformation Program is investing in irrigation 
and associated services during the first five years in Chikwawa and Nsanje 
districts. The World Bank program will lead to agriculture commercialization 
and also cover natural resource management, land tenure and domestic water 
supply. 

● At the writing of the CSI, the World Bank is planning an Investing in Early Years 
(IEY) for Growth and Productivity project in the districts of Mangochi and 
Zomba which may potentially overlap with the DFSA. The IEY project will focus 
on enhancing child development from pregnancy to 59 months, linking early 
child development with community based nutrition. The DFSA should seek to 
avoid duplication and complement such activities. 

● FFP supports shock responsive elements of the NRS and expects the DFSA to 
work with FFP-funded emergency response efforts in order to protect 
development gains and investments. 

 
V. Key Personnel  

 
In addition to the responsibilities outlined in the RFA, FFP expects the Monitoring and 
Evaluation Lead and Strategic Learning Lead to work closely with DODMA in the coordination 
of monitoring, evaluation and learning of NRS activities. This includes contributing to the 
development of the NRS monitoring, evaluation and learning strategy and its implementation, 
providing input on monitoring reports and participating in joint learning visits. 
 
In addition to the key personnel listed in the RFA, applications for Malawi should include: 
 

● A Government Resilience Coordinator as key personnel. The Government Resilience 
Coordinator will be assigned to support NRS implementation at the national level. In 
alignment with the goal and expected outcomes of the DFSA, the Government 
Resilience Coordinator will be expected work in coordination with the Department of 
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Disaster Management Affairs to determine the priority policy issues it will address. The 
Government Resilience Coordinator  is responsible for implementing the DFSA’s 
approach/strategy, coordinating donor investments and transferring learning from 
USAID/FFP to the GoM/DODMA and the donor community on a real-time basis and vice 
versa. S/he will be embedded within the Department of Disaster Management Affairs. 
PhD or Master’s Degree (or equivalent) is required in economics, natural resource 
management, community development, public/business administration, international 
relations, political sciences or related field combined with relevant experience working 
with the GoM, strategy formulation and coordination. Strong skills/knowledge of 
government processes, climate variability and disasters risk management, community 
land rights, management, conservation and development, national policies on food 
security, disasters mitigation, agriculture development and poverty reduction 
preferred. In addition to the required documentation listed in the RFA annex, the 
curriculum vitae and letter of commitment for the Government Resilience Coordinator 
must be uploaded to Food for Peace Management Information System (FFPMIS). 


