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Overview:

SUMMARY OF WORK: The non-federal entity will perform the required program support for seismic, acoustic,
and noise monitoring in and around caves surrounding the Mine Clearing Line Charge (MICLIC) training range
located at Fort Leonard Wood, Missouri. The project is to evaluate effects of military operations, at the MICLIC
training range, on bats inhabiting caves within a 2 mile radius of the range.

BACKGROUND: Fort Leonard Wood is located in Pulaski County, MO approximately 120 miles southwest of St.
Louis, MO and 85 miles northeast of Springfield, MO. The installation consists of 61,411 acres. Much of the land
surrounding FLW is part of the Mark Twain National Forest.

ELIGIBILITY REQUIREMENTS: All responsible, non-federal entities submitting funding requests that meet the
requirements in the program description will be considered for this funding opportunity.

STATUTORY AUTHORITY: Title 16 U.S.C. Section 670c-1 provides, in part, that “[t]he Secretary of a military
department may enter into cooperative agreements...with nongovernmental organizations” for the purposes of
“[t]he maintenance and improvement of natural resources on, or to benefit natural and historic research on, military
installations and State-owned National Guard installations.”

Estimated Total Funding: $126,000 Estimated Number of Awards: 1
Contents of Full Text Announcement

A Funding Opportunity Description E Application Review Information

B Award Information F Award Administration Information

C Eligibility Information G Agency Contacts

D Application Information H Other Information

Contact Information: Questions relating to Grants.gov including the registration process and system requirements
should be directed to the Grants.gov Contact Center at 1-800-518-4726. For assistance with the requirements of this
Funding Opportunity Announcement, please contact Ms. Mandy Ashmore by email at
mandy.ashmore@usace.army.mil or by phone at (8§16) 389-3839.

Instructions to Applicants:
The complete funding opportunity announcement, application forms, and instructions are available for download at
Grants.gov.

Applications in response to this Funding Opportunity Announcement shall be submitted by the application due date.
Applications may be submitted by mail, email, or via the internet through Grants.gov.

Applicants shall have a Dun and Bradstreet Data Universal Numbering System (DUNS) number, register with the
System of Award Management (SAM), and if submitting application via the internet, register with Grants.gov.

See Section D of the Funding Opportunity Announcement for complete application submission information.
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Section A: Program Description
1.0 Purpose of Assistance Agreement

The scope of the proposed Sikes Act cooperative agreement is for a selected Non-Federal Entity
to conduct seismic, acoustic, and noise monitoring in and around caves surrounding the Mine
Clearing Line Charge (MICLIC) training range. The objectives of the technical assistance are to:
(1) protect military lands and waters which sustain the military mission; (2) to maintain, protect,
and improve environmental quality, aesthetic values and ecological relationships; (3) to protect
plants and animals and the habitat they depend upon, especially endangered and/or threatened
species; (4) to protect environmentally sensitive areas such as archaeological sites, endangered
species habitats, floodplains, water resources, watersheds, riparian zones and natural areas.

In order to meet these objectives, a selected NFE will provide environmental analysis and
research in a National Environmental Policy Act framework, assist in field investigations for
conservation and for the protection and management of natural resources. All environmental
activities / reports / deliverables accepted under this agreement will support the enhancement of
natural resources and environmental conditions on the installation, which benefits extend into the
regional watersheds and neighboring communities.

The project is to evaluate military operations and sustainment / enhancement activities to
determine if the firing of live MICLICs will adversely impact the bat population in the
surrounding area.

The project study area includes all lands and available habitat within a two mile radius of the
proposed MICLIC range. Surveying techniques will include acoustical, seismic and sound.

Additionally, a reporting will be required outlining the potential effects of military actions to the
surrounding bat population.

2.0 Fort Leonard Wood

Fort Leonard Wood currently consists of 61,410 acres and is designated as an active IMCOM
installation. The Installation is located just south of Waynesville and St. Robert, in Pulaski
County, Missouri. Fort Leonard Wood is the home of the U.S. Army Engineer’s School, the
U.S. Army Maneuver Support Center of Excellence, the U.S. Army Military Police School, and
the U.S. Army Chemical, Biological, Radiological and Nuclear School. Fort Leonard Wood
consists of approximately 44,500 acres of forested habitat within the Ozarks Highlands region of
Missouri.

3.0 Period of Performance

The Non-Federal Entity shall perform all work in accordance with the approved project schedule.
The Period of Performance shall commence upon award and expire on 31 July 2019.

4.0 Assistance Agreement Costs
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The written price proposal shall be rounded to whole dollars and will need to demonstrate the
NFE’s costs to complete the required staffing and tasks described herein. A separate budget
proposal should be prepared for each task in the program description. The budget proposal
should be itemized and reflect specific cost elements (i.e. man-hours, labor costs, materials,
equipment, overhead and fees) to complete each task. Any assumptions made in development of
the budget should be documented.

The budget proposal to execute the work does not need to be overly complicated or detailed. We
encourage straightforward budgets. The budget needs to show line items and F&A with a clear
understanding that the NFE can provide the required position / technical assistance at Fort
Leonard Wood.

5.0 Payments

The Government will fund the NFE up to the negotiated amount for performance under this
agreement through cash advances on a quarterly basis. The NFE must request approval for any
deviations from the approved budget or project scope or objective, and request prior approval in
accordance with 2 CFR 200.308(c)(1) from the Grants Officer for certain budget and program
plan revisions including if the need arises for additional Federal funds to complete the project.

The NFE shall submit a “Request for Advance or Reimbursement” (SF-270) for estimated
quarterly costs to:

U.S. Army Corps of Engineers

ATTN: CENWK-EC-DT/Payment Coordinator
601 East 12th Street, Room 505

Kansas City, MO 64106-2896

6.0 Authorizing Statutes

Sikes Act - Title 16 U.S.C. Section 670c-1 - The maintenance and improvement of natural
resources on, or to benefit natural and historic research on, military installations and State-owned
National Guard installations.

7.0 Project Tasks

7.1 Introduction

The U.S. Army Maneuver Support Center of Excellence and U.S. Army Garrison Fort Leonard
Wood (Installation), has prepared a Biological Assessment (BA) to evaluate effects of the
construction and operation of a Mine Clearing Line Charge (MICLIC) range on threatened and
endangered species at the Installation. Currently the BA is under review by the US Fish and
Wildlife Service (USFWS) and, if warranted or required, could issue a Biological Opinion. As
agreed upon by the USFWS, this pilot monitoring plan will describe the process in which field
data is to be gathered and timelines in which field data is processed and/or reported. Monitoring
data will be used to validate the noise and seismic estimations, as described in the BA, for
MICLIC detonations and ensure that thresholds of sound and vibration have not been surpassed.
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These results will be reported to the USFWS. If field data results surpass thresholds, the USFWS
will be consulted and appropriate coordination will be conducted.

This pilot monitoring plan outlines the proposed monitoring framework associated with the first
initial MICLIC deployments and detonations (fall 2018 and spring 2019). These are expected to
occur in October 2018 and April to May 2019; avoiding critical bat life stages, such as
hibernation and pup rearing seasons. Monitoring will include acoustic, sound, and seismic data
collection and reporting. Monitoring locations include King, Joy, Saltpeter No. 3, Davis No. 2,
Martin No. 3, Phreatic, and Lohraff Caves.

Study Area

The Installation is located in south central Missouri about 120 miles southwest of St. Louis,
Missouri, and 85 miles northeast of Springfield, Missouri. The towns of Waynesville and St.
Robert are located to the northwest and north of the Installation respectively and are the closest
municipalities. The Installation encompasses approximately 63,000 acres of land in the Ozark
Plateau region. The Big Piney River flows along the eastern boundary of the Installation and
Roubidoux Creek is located near the western boundary. Seven caves are located within a 2-mile
radius of the proposed MICLIC range along the bluffs of Roubidoux Creek (Figure 1).

Monitoring Parameters
Acoustics

Acoustic methods will include, but not limited to, deploying bat acoustic detector with an
omnidirectional microphone that has the capability to record live bat calls. Detectors will be
deployed by field technicians on an external battery for up to four weeks at a time. Acoustic
detectors deployed at cave locations would verity if bats are disturbed or aroused from caves as a
result of MICLIC detonations. Detectors can also identify, with probable certainty, which species
of bat are projecting the calls as well as the number of calls and the time in which they occurred.
All cave entry and/or exit points will be monitored and microphones will be directed toward the
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cave entrance to avoid erroneous calls from bats not associated to the cave.
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Figure 7.1. Monitoring Locations

Sound

Sound levels will be monitored using a sound meter which can record sound levels in decibels

(dB)s. Sound meters will be deployed on a battery system. Sound levels
entrance to the cave(s).
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Seismic

Seismic activity would be monitored using a seismograph; which can record seismic levels in
inches per second (ips) as well as the time in which they occurred. A seismograph can be
deployed on a stationary battery system for multiple weeks at a time. A seismograph would be
attached to the rock entrance of a cave; the ceiling is preferred, but any rock surface as
appropriate based on field conditions.

7.2 Pilot Monitoring Plan

Prior to beginning work at FLW, the PI will coordinate with the Kansas City District and FLW,
Environmental Division. The purpose of this meeting will be to finalize project goals /
objectives and develop a project schedule.

Baseline Assessment

Establishment of a baseline is important to understand the natural occurring parameters in the
area of interest, i.e. the caves. King Cave is the closest cave in proximity to the MICLIC and
therefore, the most optimal location to collect sound and seismic data.

Acoustics

Baseline acoustic monitoring is to be conducted at each cave location for the duration of the first
initial MICLIC detonations. Acoustic monitoring will be conducted no less than five days prior
to the MICLIC detonations. In this way, bat call recordings would provide background data on
which probable species of bats are utilizing the caves as well as provide general a general index
of pre-detonation activity based on the quantity of calls. Acoustic baseline data will be collected
from October 2018 to April-May 2019.

Sound

Sound levels should be recorded a minimum of 4-hours prior to detonation. If stationary sound
recording capabilities exist, then background noise levels at King Cave should be recorded
concurrently with the acoustic monitoring or as the situation allows. If sound baseline data are
corrupted or failure to collect data occurs, the contractor will be required to repeat the collection
in April 2019.

Seismic

A stationary seismograph will be set at King Cave no less than two weeks prior to the initial
MICLIC detonation date in Asguast October 2018 to monitor ambient seismic levels. Seismic
data are to be collected only during the initial MICLIC detonation in October 2018. If seismic
baseline data are corrupted or failure to collect data occurs, the contractor will be required to
repeat the collection in April 2019.

MICLIC Monitoring

Based on conversations with USFWS and Installation Natural Resource Managers a proposed
monitoring schedule was developed (Table 1). This schedule may be subject to change based on
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environmental conditions such as flooding, i.e. safety concerns or other factors outside of the
contractors control.

As part of implementing this schedule, the contractor will ensure that all acoustic monitoring
systems are operating properly within 24-hours of the initial October 2018 MICLIC detonation. In
the hours prior to the October 2018 MICLIC detonation, the contractor will arrive at King Cave to
ensure seismic, sound, and acoustic monitoring equipment are operating properly. Once
confirmed, the contractor will exit the Safety Danger Zone (SDZ) (Figure 2) prior to the MICLICs
detonation. Removal of non-essential personnel is a mandatory Department of the Army
requirement and is managed by the installations Range Control.

Table 1. Cave Monitoring Schedule

Cave October 2018 April 2019 May 2019
King Acoustic, Sound, Seismic Acoustic Acoustic
Martin No. 3 Acoustic Acoustic Acoustic
Joy Acoustic Acoustic Acoustic
Saltpeter No. 3 Acoustic Acoustic Acoustic
Lohraff Acoustic Acoustic Acoustic
Davis No. 2 Acoustic Acoustic Acoustic
Phreatic Acoustic Acoustic Acoustic

Acoustic, sound, and seismic monitoring equipment and recorded data will be collected
following the October 2018 MICLIC detonation. However, the equipment will be left in place
for 24-hours after the detonation allowing the caves to be monitored and undisturbed during a
post-detonation period. As for MICLIC detonations occurring in April-May 2019, the contractor
will check all acoustic detectors within 24-hours of MICLIC detonation to verify detectors are
functioning properly and ensure battery life is sufficient. Post-detonation acoustic data will be
collected within two weeks of the April detonation event and no less than one week prior to the
May detonation event. The contractor will allow acoustic monitoring to continue no less than 24-
hours from the detonation event allowing the caves to be monitored and undisturbed during a
post-detonation period. For each MICLIC detonation, all acoustic detectors will be set in such a
way that bats leaving the cave entrance(s) will be detected and erroneous calls minimized. If a
cave has multiple entrances, such as Davis No 2, multiple detectors may be required.

7.3 Records and Reporting

Initial results based on seismic, sound, and acoustic field data will be processed within a
reasonable time after each MICLIC detonation, not to exceed three weeks from the time the data
were collected. Acoustic information will be reported separately from the sound and seismic
results. Final results and reports regarding the October 2018 monitoring will be completed no
later than 01 January 2019. Draft acoustic data from April 2019 will be reported prior to the May
MICLIC detonation. A final report regarding April and May 2019 results/findings will be
completed by 01 July 2019.
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USFWS Coordination

Finalized reports will be sent to the USFWS for review and coordination. If field data results
surpass thresholds indicated in the BA, further consultation with the USFWS will be initiated.
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Figure 2. MICLIC Safety Danger Zone

8.0 Project Review Meetings

Project Review Meetings will take place as needed throughout the project, but at a minimum at
major milestones during the period of performance.

9.0 Personnel Qualifications

All monitoring and interpretation of bat data shall be conducted by a qualified bat surveyor who
hold the proper Federal Fish and Wildlife permits. Personnel should be proficient in bat
populations of Southwest Missouri; which includes, but is not limited to species identification,
general behaviors and habitat requirements, mating and hibernacula routines, and interpreting
call frequencies using recorded acoustic data. Personnel should hold at a minimum a master’s
degree in biology:; a specialty in bat research would be ideal and at least two years’ experience
conducting field research in the areas listed above.
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10.0 Government Furnished Information and Materials

The government will furnish the following:

a. Access to installation written documents and electronic files relevant to T&E
Species and Habitat at the respective installation.
b. The necessary permission to enter and conduct field investigations.

11.0 Location of Work and Period of Performance

Proposed Location: Fort Leonard Wood, MO
Period of Performance: approximately 1 year

12.0 Government Project Personnel

Kansas City District Corps of Engineers Project Manager (PM): Ms. Kathy Baker (816-389-
3906, e-mail kathy.t.baker@usace.army.mil) is the PM responsible for execution of this
agreement.

Fort LLeonard Wood Program Manager: Mr. Kenton Lohraft (573-596-2814, e-mail
kenton.m.lohraff . civi@mail.mil) is the Fort Leonard Wood Chief, Natural Resources Branch and
is responsible for program management of the work requirements.

Section B: Federal Award Information

One Cooperative Agreement with estimated funding of $126,000 for the program period as
defined in the program description.

The Fort Leonard Wood DPW government employees and USACE employees will be
substantially involved in the agreement by providing oversight and task distribution to the
agreement personnel. The NFE will collaborate with the government employees to accomplish
Bat Monitoring tasks. NFE’s may be requested to advise the government on the best path
forward on certain tasks and collaborate with the government on program decisions. NFE’s may
be requested to produce monitoring data reports that will be approved by government officials
before consultation with USFWS. Government employees will provide guidance, review
completed work, and provide approval of work within agreement.

Section C: Eligibility Information
1. Eligible Applicants — All qualified, non-federal entities submitting funding requests that

meet the requirements in the program description will be considered for this funding
opportunity.
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2. Cost Sharing — The action will be 100% funded by USACE.

Section D: Application and Submission Information

1.

Address to Request Application Package

The complete funding opportunity announcement, application forms, and instructions are
available for download at Grants.gov. USACE is not responsible for any loss of internet
connectivity or for an applicant’s inability to access documents posted at the referenced
website.

The administrative point of contact is David F. Miller (816)389-2258
david.f.miller@usace.army.mil.

Content and Form of Application Submission

All mandatory forms and any applicable optional forms must be completed in accordance
with the instructions on the forms and the additional instructions below.

a.
b.
C.
d. Program Narrative — The program narrative should include a program description

SF 424 - Application for Federal Assistance
SF 424 A — Budget Information for Non-construction Programs
SF 424 B — Assurances — Non-Construction Programs

illustrating applicant’s ability to meet the goals and objectives described in
Section A of the announcement. The narrative should provide an overview of the
organization. The narrative should also describe the methods the applicant will
use to monitor project progress and what accountability measures will be used to
evaluate the project results.

Proposed Project Staff — Provide a biographical sketch of each key person who
will be working on the project, including their relevant experience and particular
qualifications for the proposed project.

Organization chart — Provide an organizational chart detailing the key personnel
involved in performance and oversight of performance, including names and
titles.

Past Performance Information — Applicant will submit examples of recent
relevant experience to demonstrate ability to successfully and satisfactorily meet
the requirement. Applicants will provide information regarding why they believe
any submitted past performance information is relevant to the current application.
Experience is considered recent if it has been completed within five years from
the due date for applications.

Budget narrative — Provide a budget narrative that justifies the direct costs for the
proposed project. The budget narrative should discuss the necessity,
reasonableness, and allocability of all proposed costs. Applicants should provide
a copy of either their latest indirect cost agreement or state their indirect cost rate.
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The narrative should identify resources and needs required for the proposed
project, including equipment, facilities, and training among others.

3. Complete applications shall be received by our office NO LATER THAN June 86 11,
2018 at 1600 local time. For emailed applications, an acknowledgement of receipt will
be sent by email. For mailed applications, acknowledgement of receipt will be provided
to the point of contact upon receipt.

If any portion of a proposal received by our office electronically is unreadable, the grants
officer will notify the applicant and permit the applicant to resubmit the unreadable
portion of the application. The method and time for resubmission will be prescribed by
the grants officer after consultation with the applicant. The resubmission shall be
considered as if it were received at the date and time of the original unreadable
submission for the purpose of determining timeliness, provided the applicant complies
with the time and format requirements for resubmission prescribed by the grants officer.

Applicants are responsible for submitting applications so as to reach our office by the
application deadline

Any application that is received by our office after the exact time specified for receipt of
applications is “late” and will not be considered unless it is received before award is
made, the grants officer determines that accepting the late application would not unduly
delay the acquisition; and—

-If it was transmitted by email, it was received at the initial point of entry to the
Government infrastructure not later than 5:00 p.m. one working day prior to the date
specified for receipt of applications; or

-There is acceptable evidence to establish that it was received by our office and was
under the Government’s control prior to the time set for receipt of applications; or

-It was the only application received.

Acceptable evidence to establish the time of receipt at our office includes the time/date
stamp of the Bolling Federal Building mailroom on the proposal wrapper, other
documentary evidence of receipt maintained by the mailroom, or oral testimony or
statements of Government personnel.

If an emergency or unanticipated event interrupts normal Government processes so that
applications cannot be received at the Government office designated for receipt of
applications by the exact time specified, and urgent Government requirements preclude
amendment of the closing date, the time specified for receipt of applications will be
deemed to be extended to the same time of day specified in the solicitation on the first
work day on which normal Government processes resume.

Applications may be withdrawn by written notice at any time before award.
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The grants officer will promptly notify any applicant if its application was received late,
and will inform the applicant whether its application will be considered.

4. Submission Instructions

Applications may be submitted by mail or e-mail. Choose ONE of the following
submission methods:

a. Mail one unbound copy of your complete proposal to:
US Army Corps of Engineers, Kansas City District
Attn: David F. Miller
601 E 12 Street, Room 647
Kansas City, MO 64106

b. E-mail:
Format all documents to print on Letter (8 /2 x 117) paper. E-mail applications to
david.f.miller@usace.army.mil

c¢. Grants.gov:
Reference document Standard Grants.cov Application Text in the additional

documents section of notice of funding opportunity.

Section E: Application Review Information
1. Review and Selection Process

Timely applications will be evaluated in accordance with the process outlined below.

a. Initial Review

The Government will perform an initial review to determine if an applicant is (1)
eligible in accordance with Section C of the announcement; (2) all information
required by Section D has been submitted; and (3) all mandatory requirements are
satisfied.

b. Merit Review
(1) Each eligible application will be evaluated by a federal awarding technical team
based on the following criteria utilizing the adjectival ratings listed above in

Section E, Paragraph 1 and ranked in order from most-highly rated to least. These
criteria are listed in decreasing order of weight.
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Management (heavyweight criterion) — Applicant demonstrates how internal quality
controls will take place and accounting or bookkeeping procedures as well as the
organizational structure for performance and oversight of the program description
(Section A).

Qualifications of Key Personnel (middleweight criterion) — Applicant demonstrates the
qualification for personnel who will be working on the requirement. Resumes or
qualifications statements may be submitted for key personnel. NOTE: The recipient
must receive prior approval from the Grants Officer listed in Section G for any
changes in key personnel during the life of the agreement.

Technical Merit (lightweight criterion) — Applicant demonstrates how performance of
the program description (Section A) will be accomplished.

(i1) Each merit review criteria will be rated with the following descriptions:

- Exceeds — Exceeds the program support requirements listed in Section A
- Meets — Meets the program support requirements listed in Section A
- Does Not Meet — Does not meet the program support requirements listed in Section A

c. Budget Review
Each qualified application budget will be evaluated as described below:

- Cost Reasonableness — Cost analysis will be conducted to determine if the
applicant’s budget is reasonable and realistic with allocable and allowable costs
and if the applicant demonstrates the ability to comply with all financial regulatory
requirements and financial reporting.

d. Pre-award risk survey

A pre-award risk survey will be conducted to determine the qualification of the
applicant and to determine if the level of risk of the most highly ranked applicant
is too high to allow for award of a federal assistance agreement, if the risk is such
that special terms and conditions are necessary to mitigate risk, or if the risk is
low enough to award without any special terms and conditions. The Government
will review for each applicant the following:

-Single Audit Act audit (if applicable)
-FAPIIS Report

-Dun & Bradstreet Report

-SAM Exclusions (EPLS)

-Past Performance — Past performance information will be reviewed to determine
the applicant’s probability of meeting the program description requirements.
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2. Anticipated Award Date
Announcement Issue Date: May 14, 2018
Announcement Due Date:  June 11, 2018
Estimated Award Date: July 01, 2018

Section F: Federal Award Administration Information

1. Award Notices
Written notice of award will be given in conjunction with issuance of a cooperative
agreement signed by a Grants Officer. The cooperative agreement will contain the

effective date of the agreement, the period of performance, funding information, and all
terms and conditions. The recipient is required to sign and return the document before
work under the agreement commences. Work described in this announcement
SHALL NOT begin without prior authorization from a Grants Officer.

2. Administrative Requirements

)

ii)

The cooperative agreement issued as a result of this announcement is pursuant to the
administrative requirements in 2 CFR 200.

Governing Regulations: This agreement will be administered in accordance with,
and recipients shall comply with, the applicable requirements of the Defense Grant
and Agreement Regulatory System (DGARS), in particular Chapter XI of Title 2,
Code of Federal Regulations and Chapter I, Subchapter C of Title 32, Code of
Federal Regulations, commonly referred to as the Department of Defense Grant and
Agreement Regulations (DoDGARs). Currently, Parts 32 and 33 of the DoODGARs
are being revised. In the interim, 2 C.F.R. Part 200 "Uniform Administrative
Requirements, Cost Principles, and Audit Requirements for Federal Awards"
replaces Parts 32 and 33 in accordance with 2 C.F.R. Part 1103.

iii)  Order of Precedence: In the event of a conflict between the terms of this agreement

and other governing documents, the conflict shall be resolved by giving precedence
in descending order as follows: (1) The DoDGARs found at Chapter xi of Title 2;
Code of Federal Regulations including 2 CFR Part 200, (2) the articles of this
agreement, and (3) the attachments to this cooperative agreement.

3. Reporting

See deliverable information in the program description.

The following forms shall be utilized to meet 2 C.F.R. part 200 reporting requirements

iv) Bi-annual reporting
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Reporting period | Report Due
Date

1Jul to 31Dec 31Jan

1Jan to 30Jun 31Jul

(1) SF-425 Federal Financial Report
(2) Progress reports

v) Annual Reporting

Reporting period | Report Due
Date
1Jul to 30Jun 31Jul

(1) SF-428 Tangible Personal Property Report
(a) SF-428 A — Annual Report (reporting Federally-owned property)
(b) SF-428 B — Final Report
(c) SF-428 C — Disposition Request

(2) RPSR — Real Property Status Report (if applicable)
(a) RPSP Attachment A — General Reporting
(b) RPSR Attachment B — Request to Acquire, Improve or Furnish
(¢) RPSR Attachment C — Disposition Request

(3) Recipient shall submit an annual inventory report to the Government listing all
federally owned property in their custody.

Section G: Federal Awarding Agency Contact

Mandy Ashmore, Grants Officer, Contracting Division
USACE, NWK District

601 E 12" Street, Room 647

Kansas City, MO 64106

E-mail: mandy.ashmore@usace.army.mil

Tel: 816-389-3839

Section H: Other Information

Nothing follows
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